



Bid Solicitation Update

Subject: Revision and Clarification to Bid Specification

DATE: February 23, 2015

IFB/RFP: 22921 BID OPENING DATE | TIME: February 26, 2015 | 11:00 AM

GROUP | TITLE: GROUP: 31503 - Bituminous Concrete Hot Mix Asphalt –VPP
(2015 NYSDOT Specific Projects)(Federal & State Funds)

OGS DESIGNATED CONTACTS:

José DeAndres	CMS 2	518-474-3024	jose.deandres@ogs.ny.gov
Joseph Hodder	CMS 3	518-474-3668	joseph.hodder@ogs.ny.gov

To Prospective Bidders:

Revisions on the aforementioned Invitation for Bids begin on page two (2) of this Bid Solicitation Update.
It is the responsibility of the bidder to incorporate any changes into their bid documents.

All other terms and conditions of the bid solicitation remain unchanged. All bids shall be considered on the basis of this amendment.

If submitting a bid, this letter should be signed, attached to and made a part of your bid.

Bid of (Company): _____

Address: _____

City, State, Zip: _____

Signature of Bidder: _____

Printed Copy of Signature: _____

Date: _____

Revision to Bid Specification

Due to a typo, Straight Tack Coat item 407.0103 is shown incorrectly as 402.0103 in Projects 814001, 814002, 814003, 894001, 894002, 894003, 894004 and 894005 (OGS Items 67, 68, 69, 71, 72, 73, 74 and 75 respectively). Therefore, Item 402.0103 in those Projects is changed to **407.0103** in the above Invitation for Bids.

Clarification to Bid Specification

Inquiry: “Will a pilot vehicle be required for project 1V1531?”

Response: No, this road configuration does not warrant a pilot vehicle.

Inquiry: “Regarding paving limits, will limits of new pavement at side roads be defined close to the main line curb line so that they can be "tied in" with the paver screed extension as the paving operation passes by?”

Response: It is straight-line paving unless stated otherwise in a special note.

Inquiry: “OGS Item 70, Project No. 834001, Putnam County. Regarding the project limits: is it from RM 1020 to Rte. 403 or from RM 1020 to 1065?”

Response: Paving limits are RM 9D 8402 1020 to 1065, for a total of 4.5 CL miles. Rebates will be required at the beginning, end, and Route 403.



Bid Solicitation Update

Subject: Revision and Clarification to Bid Specification

DATE: February 19, 2015

IFB/RFP: 22921 BID OPENING DATE | TIME: February 26, 2015 | 11:00 AM

GROUP | TITLE: GROUP: 31503 - Bituminous Concrete Hot Mix Asphalt –VPP
(2015 NYSDOT Specific Projects)(Federal & State Funds)

OGS DESIGNATED CONTACTS:

José DeAndres	CMS 2	518-474-3024	jose.deandres@ogs.ny.gov
Joseph Hodder	CMS 3	518-474-3668	joseph.hodder@ogs.ny.gov

To Prospective Bidders:

Revisions on the aforementioned Invitation for Bids begin on page two (2) of this Bid Solicitation Update.
It is the responsibility of the bidder to incorporate any changes into their bid documents.

All other terms and conditions of the bid solicitation remain unchanged. All bids shall be considered on the basis of this amendment.

If submitting a bid, this letter should be signed, attached to and made a part of your bid.

Bid of (Company): _____

Address: _____

City, State, Zip: _____

Signature of Bidder: _____

Printed Copy of Signature: _____

Date: _____

Revision to Bid Specification

Due to unexpected NYSDOT funding issues in NYSDOT Region 4, Projects 402063, 402064, 403341, and 444113 (OGS Items 22, 23, 24 and 25) **have been eliminated** from the above Invitation for Bids.

Revision to Bid Specification (Page 61)

On page 61 of the above Invitation for Bids, the Design Criteria for Project 2V1521 (clause “**17.1 – Superpave Hot Mix Asphalt Design Criteria**”) has been replaced with the following:

2V1521	402.06820218 402.058902	<30.0 Mil N/A	6.3 Type 5 Shim	PG 64V-22 PG 64S-22
--------	----------------------------	------------------	---------------------------	------------------------

Revision to Bid Specification (Page 56)

On page 56 of the above Invitation for Bids, clause “**13.13 - Project 5V1525**” has been replaced with the following:

13.13 Project 5V1525

Prior to HMA overlay, this project involves cold recycling through a separate contractor with exception of curbed section in Hamlet between RM 83 5201/ 1118-1125. This section will be paved over a milled surface. The milling will be performed by the same cold recycling contractor.

In addition, rebates will be required at paved side streets, except within the Hamlet. Quantity for rebate milling and asphalt to transition from the mainline to paved side streets has been included in the contract.

Revision to Bid Specification

The following section of Special Notes (NYSDOT Region 8) have been included in the above Invitation for Bids:

Section 16: Projects - Special Notes (NYSDOT Region 8)

16.1 Project 894001

Milling (by other contractor) is to precede the paving. The (VPP) contractor is to coordinate with the (other) Milling contractor to assure timely placement of the pavement materials, following the milling. The VPP contractor will notify the Resident Engineer of their schedule, at least one month in advance of commencement of work. Following which, the Resident Engineer will arrange a meeting with the VPP contractor and the Milling contractor as well as NYSDOT.

All work is to be performed in the summer period between Monday June 29, 2015 and Thursday September 3, 2015.

There shall be no temporary lane closures permitted between July 3rd and July 6th.

In addition to the above holiday restriction, lane closures will not be permitted 3:30 P.M. through 9:00 A.M. Monday-Friday.

During the hours of 9:00 A.M. and 3:30 P.M. (M - F), single lane closure is permitted. In which hours, one lane of alternating traffic is to be maintained with flaggers at all times.

(Continues in next page)

Section 16: Projects - Special Notes (NYSDOT Region 8) (Cont'd)

16.2 Project 894002

Milling (by other contractor) is to precede the paving. The (VPP) contractor is to coordinate with the (other) Milling contractor to assure timely placement of the pavement materials, following the milling. The VPP contractor will notify the Resident Engineer of their schedule, at least one month in advance of commencement of work. Following which, the Resident Engineer will arrange a meeting with the VPP contractor and the Milling contractor as well as NYSDOT.

All work is to be performed in the summer period between Monday June 29, 2015 and Thursday September 3, 2015.

There shall be no temporary lane closures permitted between July 3rd and July 6th.

In addition to the above holiday restriction, lane closures will not be permitted 3:30 P.M. through 9:00 A.M. Monday-Friday.

During the hours of 9:00 A.M. and 3:30 P.M. (M - F), single lane closure is permitted. In which hours, one lane of alternating traffic is to be maintained with flaggers at all times.

16.3 Project 894003

Milling (by other contractor) is to precede the paving. The (VPP) contractor is to coordinate with the (other) Milling contractor to assure timely placement of the pavement materials, following the milling. The VPP contractor will notify the Resident Engineer of their schedule, at least one month in advance of commencement of work. Following which, the Resident Engineer will arrange a meeting with the VPP contractor and the Milling contractor as well as NYSDOT.

All work is to be performed in the summer period between Monday June 29, 2015 and Thursday September 3, 2015.

There shall be no temporary lane closures permitted between July 3rd and July 6th.

In addition to the above holiday restriction, lane closures will not be permitted 3:30 P.M. through 9:00 A.M. Monday-Friday.

During the hours of 9:00 A.M. and 3:30 P.M. (M – F,) single lane closure is permitted. In which hours, one lane of alternating traffic is to be maintained with flaggers at all times.

16.4 Project 894004

Milling (by other contractor) is to precede the paving. The (VPP) contractor is to coordinate with the (other) Milling contractor to assure timely placement of the pavement materials, following the milling. The VPP contractor will notify the Resident Engineer of their schedule, at least one month in advance of commencement of work. Following which, the Resident Engineer will arrange a meeting with the VPP contractor and the Milling contractor as well as NYSDOT.

Contractor is cautioned of the Tappan Zee Bridge Construction contract work that will be ongoing in the vicinity of this location. The contractor's work at this location will need coordination with the Tappan Zee Bridge Construction work.

All work is to be performed in the summer period between Monday June 29, 2015 and Thursday September 3, 2015.

There shall be no temporary lane closures permitted between July 3rd and July 6th.

In addition to the above holiday restriction, lane closures will not be permitted 2:30 P.M. through 9:30 A.M. Monday-Friday; and 2:00 P.M. through 6:00 AM (Sat & Sun.)

During the hours of 9:30 A.M. and 2:30 P.M. (M - F); & 6:00 A.M. and 2:00 P.M. (Sat & Sun,) two lane closure is permitted. In which hours, one lane of traffic in each direction is to be maintained at all times.

(Continues in next page)

Section 16: Projects - Special Notes (NYSDOT Region 8) (Cont'd)

16.5 Project 894005

Milling (by other contractor) is to precede the paving. The (VPP) contractor is to coordinate with the (other) Milling contractor to assure timely placement of the pavement materials, following the milling. The VPP contractor will notify the Resident Engineer of their schedule, at least one month in advance of commencement of work. Following which, the Resident Engineer will arrange a meeting with the VPP contractor and the Milling contractor as well as NYSDOT.

Contractor is cautioned of the Tappan Zee Bridge Construction contract work that will be ongoing in the vicinity of this location. The contractor's work at this location will need coordination with the Tappan Zee Bridge Construction work.

All work is to be performed in the summer period between Monday June 29, 2015 and Thursday September 3, 2015.

There shall be no temporary lane closures permitted between July 3rd and July 6th.

In addition to the above holiday restriction, lane closures will not be permitted 2:30 P.M. through 9:30 A.M. Monday-Friday; and 2:00 P.M. through 6:00 AM (Sat & Sun.)

During the hours of 9:30 A.M. and 2:30 P.M. (M – F); & 6:00 A.M. and 2:00 P.M. (Sat & Sun,) two lane closure is permitted. In which hours, one lane of traffic in each direction is to be maintained at all times.

Clarification to Bid Specification

Inquiry: “Item number 402.06820218 (Section 17 of the IFB) for Project 2V1521 shows a 9.5mm mix. The item number suggests 6.3mm. Could you clarify the mix?”

Response: It will be a 6.3mm mix. The Invitation for Bids has been corrected accordingly (see page 2 of this Purchasing Memorandum)

Inquiry: “Regarding Projects 911130 and 911131, are the contractors paving by all the turnaround sections on Rte. 20 or are they just feathering down for these areas? There are no rebates mentioned for them.”

Response: Turnarounds and crossovers on Rte. 20 will be handled similar to driveways – raked down with NYSDOT performing finish work as part of backup operations.

Inquiry: “Are there any rebates for Project 7V1555?”

Response: There are no rebates required for Project 7V1555.