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Corning Tower, Empire State Plaza, Albany, NY 12242 | www.nyspro.ogs.ny.gov | customer.services@ogs.ny.gov | 518-474-6717 

Contract Award Notification Update 
Subject:  Contract Renewal 
DATE: May 20, 2015 AWARD #: 22756 GROUP #: 31503 

AWARD DESCRIPTION: BITUMINOUS CONCRETE HOT MIX ASPHALT VPP 
(2014 DOT Specific Projects) (Federal & State Funds) (RENEWAL) 

CONTRACT PERIOD: August 25, 2014 Through October 31, 2015 

CONTACTS: For State Agencies: José DeAndres | 518-474-3024 | jose.deandres@ogs.ny.gov 

 Other Authorized Users: customer.services@ogs.ny.gov | 518-474-6717 

CONTRACT NOS.: PC66418 CONTRACTOR: AMHERST PAVING INC. 

 PC66419  BARRETT PAVING MATERIALS INC. 

 PC66422  DOLOMITE PRODUCTS COMPANY, INC. 

 PC66424  NOEL J. BRUNELL & SON, INC. 

 
 This Purchasing Memorandum refers to Group 31503, Contract Award No. 22756, OGS contract 
award for Bituminous Concrete Hot Mix Asphalt VPP (2014 DOT Specific Projects) (Federal & State Funds). 

 OGS has offered, and the above listed contractors have accepted, a renewal of contracts through 
October 31, 2015.  This renewal will cover specific projects that were not completed during the initial contract 
term. 

 All pricing, terms, and conditions of the above contract award remain unchanged.  Please audit all 
purchase orders and invoices accordingly.  We suggest that you attach this memorandum to the front of your 
contract award. 

 Should you have any questions concerning this Purchasing Memorandum, please contact this office 
using the above listed contact information. 

 
 

http://www.ogs.ny.gov/purchase/spg/awards/3150322756Can.htm


State of New York Executive Department 
Office of General Services 

New York State Procurement 
Corning Tower Building - 38th Floor 

Empire State Plaza 
Albany, New York  12242 

http://www.ogs.ny.gov 
 

CONTRACT AWARD NOTIFICATION 
 

Title  : Group 31503 – BITUMINOUS CONCRETE 
HOT MIX ASPHALT VPP 
(2014 DOT Specific Projects) 
(Federal & State Funds) 
Classification Code(s):  30 

Award Number : 22756 

Contract Period : April 10, 2014 through December 31, 2014 

Bid Opening Date : December 13, 2013 

Date of Issue : April 10, 2014 

Specification Reference : SPEC 931 dated November 1, 2013 
(Supersedes SPEC 926 dated January 3, 2013) and as amended in 
the Invitation for Bids and Purchasing Memorandums dated 
December 2, 2013, December 10, 2013 and December 11, 2013 

Contractor Information : Appears beginning on Page 7 of this Award 
 

Address Inquiries To: 

State Agencies & Vendors Political Subdivisions & Others 
Name  : 
Title : 
Phone : 
Fax : 
E-mail : 

Jose DeAndres 
Contract Management Specialist 
(518) 474-3024 
(518) 474-8676 
jose.deandres@ogs.ny.gov 

Customer Services 

Phone : 
Fax : 
E-mail : 

518-474-6717 
518-474-2437 
customer.services@ogs.ny.gov 

 
The NYS Procurement values your input. 

Complete and return "Contract Performance Report" at end of document. 

Description 

Bituminous Concrete is a mixture of stone of various sizes and liquid material.  The mixture is heated and proportioned 
in a bituminous concrete plant and compacted on a road in a heated state.  Once the material cools, it becomes a hard 
durable material.  Bituminous concrete is used for preventive maintenance activities which ensure that highways and 
bridges meet or exceed their optimum useful life. 

PR # 22756  
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SECTION 1: CONTRACT INFORMATION 

1.1 Contractor Information 

CONTRACT # CONTRACTOR & ADDRESS TELEPHONE FED ID# 
NYS VENDOR ID# 

PC66418 AMHERST PAVING INC. (716) 834-4961 16-1143301 
SB 330 Meyer Rd. Glen Willis 1000015435 

 
Amherst, NY  14226 Fax #:(716) 838-6016 

 
  

E-mail: glen.amherstpaving@verizon.net  

    PC66419 BARRETT PAVING MATERIALS INC. (315) 788-2037 13-3003901 

 
26572 NYS Rte. 3 Patrick J. Dewey 1000038867 

 
Watertown, NY  13601 Fax #:(315) 786-0748 

 
  

E-mail: pdewey@barrettpaving.com  

  
Web Site: www.barrettindustriescorp.com  

    PC66420 CALLANAN INDUSTRIES, INC. (518) 374-2222 14-1539261 

 
1245 Kings Road Megan Diamond 1000027416 

 
Schenectady, NY 12303 Fax #: (518) 381-6779 

 
  

E-mail: mdiamond@callanan.com  

  
Web Site: www.callanan.com  

    PC66421 COBLESKILL STONE PRODUCTS,INC. (518) 234-0221 14-1646795 

 
112 Rock Road, POB 220 Craig L Watson 1000006949 

 
Cobleskill, NY  12043 Fax #: (518) 234-0226 

 
  

E-mail: cwatson@cobleskillstone.com  

    PC66422 DOLOMITE PRODUCTS COMPANY, INC.  (607) 324-3636 16-0410930 

 
D/B/A   A.L. BLADES Jonathan Cook 1000007433 

 
7610 County Route 65 Fax #: (607) 324-0998 

 
 

Hornell, NY 14843 E-mail: jcook@dolomitegroup.com  

  
Web Site: www.dolomitegroup.com  

    PC66423 HANSON AGGREGATES NEW YORK LLC (315) 469-5501 16-0928494 

 
4800 Jamesville Road Thomas McCambley 1000028456 

 
Jamesville, NY  13078 Fax #: (315) 469-5587 

 
  

E-mail: Tom.McCambley@Hanson.com  

  
Web Site: www.Hanson.com  

  
Toll-Free #: 800-295-9991 

    PC66424 NOEL J. BRUNELL & SON, INC. (518) 561-1290 14-1456087 
SB 4019 Route 22 (518) 726-0693 1000051434 

 
Plattsburgh, NY  12901 Andrew K. Bradley 

 
  

Fax #: (518) 562-2859 
 

  
E-mail: njb10000@aol.com  

    PC66425 PECKHAM ROAD CORP. (518) 792-3167 13-3493213 

 
1557 State Route 9, Suite 3 Mark Petramale 1000006385 

 
Lake George, NY 12845 Fax #: (518) 792-3138 

 
  

E-mail: mpetr@peckham.com  
 

  
Web Site: www.peckham.com  
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Cash Discount, If Shown, Should be Given Special Attention. 
INVOICES MUST BE SENT DIRECTLY TO THE ORDERING AGENCY FOR PAYMENT. 

(See "Contract Payments" and "Electronic Payments" in this document.) 

AGENCIES SHOULD NOTIFY THE NEW YORK STATE PROCUREMENT PROMPTLY IF THE CONTRACTOR 
FAILS TO MEET DELIVERY OR OTHER TERMS OF THIS CONTRACT.  PRODUCTS OR SERVICES WHICH DO 
NOT COMPLY WITH THE SPECIFICATIONS OR ARE OTHERWISE UNSATISFACTORY TO THE AGENCY 
SHOULD ALSO BE REPORTED TO THE NEW YORK STATE PROCUREMENT 

1.2 Small, Minority and Women-Owned Businesses 
The letters SB listed under the Contract Number indicate the contractor is a NYS small business.  Additionally, the letters 
MBE and WBE indicate the contractor is a Minority-owned Business Enterprise and/or Woman-owned Business Enterprise 

1.3 Note to Authorized Users 
When placing purchase orders under the contract(s), the authorized user should be familiar with and follow the terms and 
conditions governing its use which usually appears at the end of this document.  The authorized user is accountable and 
responsible for compliance with the requirements of public procurement processes.  The authorized user must periodically 
sample the results of its procurements to determine its compliance.  In sampling its procurements, an authorized user should 
test for reasonableness of results to ensure that such results can withstand public scrutiny. 
The authorized user, when purchasing from OGS contracts, should hold the contractor accountable for contract compliance 
and meeting the contract terms, conditions, specifications, and other requirements.  Also, in recognition of market 
fluctuations over time, authorized users are encouraged to seek improved pricing whenever possible. 
Authorized users have the responsibility to document purchases, particularly when using OGS multiple award contracts for 
the same or similar product(s)/service(s), which should include: 

• a statement of need and associated requirements, 

• a summary of the contract alternatives considered for the purchase,  

• the reason(s) supporting the resulting purchase (e.g., show the basis for the selection among multiple contracts at the 
time of purchase was the most practical and economical alternative and was in the best interests of the State). 

1.4 Poor Performance 
Authorized Users should notify NYS Procurement’s Customer Services promptly if the Contractor fails to meet the 
requirements of this Contract. Performance which does not comply with requirements or is otherwise unsatisfactory to the 
Authorized User should also be reported to Customer Services: 

Office of General Services 
NYS Procurement 

38th Floor Corning Tower 
Empire State Plaza 
Albany, NY 12242 

Customer Services E-mail: customer.services@ogs.ny.gov 
Telephone: (518) 474-6717 / Fax: (518) 474-2437 

1.5 Debriefing 
Contractors and bidders are accorded fair and equal treatment with respect to the opportunity for debriefing.  OGS shall, 
upon request, provide a debriefing to any bidder or awarded contractor that responded to the IFB or RFP regarding the reason 
that the proposal or bid submitted by the unsuccessful bidder was not selected for a contract award.  The post award 
debriefing should be requested by the bidder or awarded contractor within thirty days of posting of the contract award on the 
OGS website. 
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SECTION 2: PRICE PAGES 

2.1 List of OGS Items and Awardees 

OGS 
Item 

Project 
No. County/Location Item Estimated 

Amounts 
Unit 

Price 
NYSDOT 

Facility No. Contractor 

1 1V1411 Albany County 402.096202 11,000 $64.950 H0376 Callanan 

  Rte. 85     Industries, Inc. 

  Rensselaerville to  402.058902 2,500 $75.000 H0376  
  Brahmans Corners      

  RM 85 1101/ 407.0102 14,500 $2.750 L0101  
  1000-1077      
  Town of Rensselaerville       
   & Westerlo      

  7.7 CL Miles      
        

2 1V1412 Albany County 402.097302 2,000 $66.500 H0376 Callanan 

  Rte. 443     Industries, Inc. 

  Rte. 85 to Clarksville 402.058902 550 $68.150 H0376  
  RM 43 1102/      
  1122-1138 407.0102 2,900 $3.000 L0101  
  Town of New Scotland      
  1.6 CL Miles      
        

3 1V1421 Essex County 402.096202 35,000 $74.680 H0298 Peckham Road 

  Rte. 28N     Corporation 

  Hamilton County Line to  402.017902 25,600 $73.600 H0298  
  Boreas River      

  RM 28N 1202/ 407.0102 32,500 $1.930 L0105  
  1000-1152      
  Town of Newcomb      
  15.2 CL Miles      
        

4 1V1481 Washington County 402.096202 7,600 $70.360 H0010/H0014 Peckham Road 

  Rte. 372     Corporation 

  Old Cambridge Rd. to  402.058902 2,500 $76.390 H0010/H0014  
  Dr. Brown Lane      

  RM 372 1801/ 407.0102 10,500 $1.930 L0105  
  1012-1070      
  Town of Cambridge & Jackson      
  5.8 CL Miles      
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OGS 
Item 

Project 
No. County/Location Item Estimated 

Amounts 
Unit 

Price 
NYSDOT 

Facility No. Contractor 

5 2V1331 Herkimer County 402.06820118 12,000 $74.320 H0288 Hanson  

  Rte. 28     Aggregates 

  Otsego CL to Rte. 168 402.058902 4,600 $69.650 H0288 New York LLC 

  RM 28 2304/      
  1000-1100 407.0103 19,900 $2.150 L0204  
  Town of German Flatts       
  & Columbia      

  10.0 CL Miles      
        

6 2V1332 Herkimer County 402.06820118 3,000 $76.860 H0038 Hanson  

  Rte. 5     Aggregates 

  Oneida CL to NYS Thruway 402.058902 1,070 $70.050 H0038 New York LLC 

  RM 5 2311/      
  1000-1027 407.0103 4,800 $2.150 L0204  
  Town of Schuyler      
  2.7 CL Miles      
        

7 2V1411 Fulton County 402.096202 2,500 $73.750 H0039 Hanson  

  Rte. 10     Aggregates 

  Rte. 29 to Rte. 10A 402.017902 1,700 $69.700 H0039 New York LLC 

  RM 10 2104/      
  1061-1077 407.0103 3,100 $2.150 L0204  
  Town of Ephratah      
  1.6 CL Miles      
        

8 2V1412 Fulton County 402.096202 6,200 $72.600 H0039 Hanson  

  Rte. 29     Aggregates 

  Dolgeville to Rte. 331 402.017902 4,150 $70.000 H0039 New York LLC 

  RM 29 2102/      
  1002-1051 407.0103 7,500 $2.150 L0204  
  Town of Oppenheim      
  4.9 CL Miles      
        

9 2V1413 Fulton County 402.096202 6,250 $72.450 H0039 Hanson  

  Rte. 29     Aggregates 

  Rte. 331 to Lasselsville 402.058902 2,050 $72.700 H0039 New York LLC 

  RM 29 2102/      
  1051 - 1096 407.0103 7,600 $2.150 L0204  
  Town of Oppenheim      
  4.5 CL Miles      
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OGS 
Item 

Project 
No. County/Location Item Estimated 

Amounts 
Unit 

Price 
NYSDOT 

Facility No. Contractor 

10 2V1421 Hamilton County 402.096202 7,350 $84.640 H0298 Peckham Road 

  Rte. 28     Corporation 

  Otter Bay to 4.0 mi. North 402.017902 5,600 $78.270 H0298  
  RM 28 2209/      
  1133-1173 407.0103 6,700 $1.960 L0105  
  Town of Long Lake      
  4.0 CL Miles      
        

11 2V1431 Herkimer County 402.06820118 8,700 $75.180 H0039 Hanson  

  Rte. 28     Aggregates 

  East German St. to 1 mi South  402.058902 3,010 $72.740 H0039 New York LLC 
  of Middleville      

  RM 28 2304/ 407.0103 13,900 $2.150 L0204  
  1131-1200      
  Town of Herkimer      
  7.0 CL Miles      
        

12 2V1461 Madison County 402.096202 7,600 $73.820 H0323 Barrett Paving 

  Rte. 8     Materials Inc. 

  Chenango CL to Leonardsville 402.017902 5,100 $70.210 H0323  
  RM 8 2406/      
  1000-1049 407.0103 9,300 $2.250 L0204  
  Town of Brookfield      
  4.9 CL Miles      
        

13 2V1462 Oneida County 402.06820118 4,250 $74.300 H0038 Hanson  

  Rte. 8     Aggregates 

  Bridgewater to Babcock Hill Rd. 402.058902 2,100 $69.250 H0038 New York LLC 

  RM 8 2607/      
  1008-1046 407.0103 7,800 $2.150 L0204  
  Towns of Paris & Bridgewater      
  3.8 CL Miles      
        

14 360315 Onondaga County 402.096302 9,565 $66.010 H0057/ Barrett Paving 

  Rte. 11    H0069/ Materials Inc. 

  NYS Rte. 80 to US Rte. 20    H0349  
  RM 11 3303/      
  1020-1087 407.0102 11,800 $1.950 L0204  
  Towns of Tully & Lafayette      
  6.7 CL Miles      
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OGS 
Item 

Project 
No. County/Location Item Estimated 

Amounts 
Unit 

Price 
NYSDOT 

Facility No. Contractor 

15 360316 Seneca County 402.096302 7,000 $68.150 H0054 Hanson  

  Rte. 96     Aggregates 

  Tomp Co. to Halls Corner Rd,  402.018902 1,800 $67.250 H0054 New York LLC 
  Village of Interlaken      

  RM 96 3503/ 407.0102 7,500 $1.850 L0301  
  1000-1030, 1058-1065      
  Town of Covert,       
  Village of Interlaken      

  3.7 CL Miles      
        

16 360317 Onondaga County 402.096302 3,150 $65.440 H0057/ Barrett Paving 

  Rte. 174/175    H0069/ Materials Inc. 

  Rte. 174/175 overlap to     H0349  
  W. Seneca Turnpike 402.018902 685 $64.830 H0057/  

  RM 175 3301/    H0069/  
  1034-1050    H0349  
  Town of Marcellus 407.0102 3,750 $1.950 L0204  
  1.6 CL Miles      
        

17 360318 Oswego County 402.096302 5,781 $67.950 H0365/ Barrett Paving 

  Rte. 11    H0277 Materials Inc. 

  Rte. 104 to Frank Lacy Road 407.0102 6,970 $2.250 L0403  
  RM 11 3404/      
  1153-1180      
  Towns of Mexico & Richland      
  2.7 CL Miles      
        

18 407007 Livingston County 402.096302 5,050 $71.530 H0053 Hanson  

  Rte. 70     Aggregates 

  Rte. 436 to Rte. 408 407.0102 4,960 $1.850 L0401 New York LLC 

  RM 351 4201/      
  1000 - 1033      
  Town of Portage & Nunda      
  3.3 CL Miles      
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19 407815 Wyoming County 402.06830118 5,014 $76.340 H0289 Hanson  

  Rte. 78     Aggregates 

  Rte. 362 to Rte. 98 407.0103 6,922 $2.150 L0503 New York LLC 

  RM 78 4601/      
  1067 - 1126      
  Town of Weathersfield & Java      
  5.9 CL Miles      
        

20 409843 Wyoming County 402.06830118 6,727 $75.090 H0289 Hanson  

  Rte. 98     Aggregates 

  Rte. 78 to Rte. 20A 407.0103 9,047 $2.150 L0503 New York LLC 

  RM 98 4602/      
  1128 - 1206      
  Town of Java, Sheldon,       
  & Orangeville      

  7.8 CL Miles      
        

21 410481 Wayne County 402.06820118 3,200 $75.420 H0054 Hanson  

  Rte. 104     Aggregates 

  Preemption Road to Rte. 414 407.0103 3,800 $2.150 L0301 New York LLC 

  RM 104 3704/      
  1220 - 1248      
  Town of Huron      
  2.8 CL Miles      
        

22 410482 Wayne County 402.06830118 6,300 $75.740 H0054 Hanson  

  Rte. 104     Aggregates 

  Rte. 89 to Cayuga County Line 407.0103 7,400 $2.150 L0301 New York LLC 

  RM 104 3704/      
  1303 - 1356      
  Town of Butler & Wolcott      
  5.3 CL Miles      
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23 5V1413 Cattaraugus County 402.06820118 3,600 $77.610 H0348 Amherst 

  Rte. 16     Paving Inc. 

  Delevan NVL (BIN 101180) to  407.0103 4,350 $3.700 L0503  
  Lime Lake      

  RM 16-5101/      
  3278-3314      
  Town of Yorkshire &       
  Village of Delevan      

  3.6 CL Miles      
        

24 5V1422 Chautauqua 402.096202 1,500 $81.830 H0348 Amherst 

  Rte. 39     Paving Inc. 

  Walnut Creek Bridge  407.0102 1,500 $3.600 L0503  
  (BIN 1024420) to      
  Forsetville EVL      

  RM 39-5201/      
  1049-1057      
  Town of Hanover &       
  Village of Forestville      

  0.9 CL Miles      
        

25 5V1432 Erie County 402.06820118 3,988 $78.170 H0097 Amherst 

  NY 263     Paving Inc. 

  Flint Rd - NY 270  407.0103 5,223 $3.450 L0503  
  (incl. Ramps SE & NWA)      

  RM 263 5301/      
  1021-1045      
  Town of Amherst      
  2.6 CL Miles      
        

26 5V1433 Erie County 402.06820118 2,508 $82.190 H0250 Amherst 

  NY 277     Paving Inc. 

  Como Park Blvd -  407.0103 3,284 $3.450 L0503  
  N. George Urban Blvd      

  RM 277 5301/      
  1156-1163 & 1165-1174      
  Town of Cheektowaga      
  1.6 CL Miles      
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27 5V1442 Erie County 402.096202 4,102 $76.820 H0102 Amherst 

  US 62     Paving Inc. 

  BIN 1028200 -  407.0102 4,395 $0.030 L0503  
  RM 62-5303-1186      

  RM 62 5303/      
  1165-1186      
  Town of Eden &       
  Town of Hamburg      

  2.1 CL Miles      
        

28 5V1443 Erie County 402.06820118 3,036 $76.630 H0097 Amherst 

  NY 16 & Ref Rte. 951V     Paving Inc. 

  NY Rte. 400 - South Street 407.0103 3,976 $3.550 L0503  
  RM 16 5302/      
  1142-1174      
  Town of Aurora      
  3.3 CL Miles      
        

29 5V1445 Erie County 402.06820118 2,049 $78.990 H0102 Amherst 

  US 20A     Paving Inc. 

  US 20 - Centre Dr. 407.0103 2,683 $3.550 L0503  
  RM 20A 5301/      
  1003-1021      
  Town of Hamburg &       
  Town of Orchard Park      

  1.9 CL Miles      
        

30 5V1446 Erie County 402.06820118 2,399 $82.380 H0102 Amherst 

  NY 5     Paving Inc. 

  Kane St - BIN 1074270  407.0103 2,356 $3.450 L0503  
  (incl. Ramps A, D, & C at       
  Ridge Rd)      

  RM 5 5302/      
  2012-3003      
  City of Lackawanna &       
  City of Buffalo      

  1.0 CL Miles      
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31 5V1452 Niagara County 402.096202 9,065 $71.210 H0101 Amherst 

  Rte. 31     Paving Inc. 

  Rte. 425 to Rte. 270 407.0102 9,715 $0.030 L0503  
  RM 31 5401/      
  2104-2148      
  Town of Cambria      
  4.6 CL Miles      
        

32 5V1453 Niagara County 402.096202 3,780 $72.010 H0101 Amherst 

  Rte. 265     Paving Inc. 

  Ward Rd to Wheatfield Town Ln  407.0102 4,055 $0.030 L0503  
  RM 265 5402/      
  1020-1030      
  Tonawanda/ Wheatfield      
  1.0 L Miles      
        

33 5V1454 Niagara County 402.06820118 4,247 $82.570 H0101 Amherst 

  Rte. 93     Paving Inc. 

  Rte. 18 to Ransomville Rd 407.0103 5,056 $3.450 L0503  
  RM 93 5401/      
  1021-1071      
  Town of Porter      
  5.0 CL Miles      
        

34 5V1455 Niagara County 402.06820118 3,785 $77.720 H0313 Amherst 

  Rte. 104     Paving Inc. 

  Rte. 425 to Rte. 93/270 407.0103 4,506 $3.400 L0503  
  RM 104 5401/      
  2139-2178      
  Town of Cambria      
  3.8 CL Miles      
        

35 6V1413 Allegany County 402.06830118 3,696 $80.550 H0295 Dolomite  

  Rte. 275     Products 

  Wells Rd to Friendship (CR 20) 402.018902 514 $76.000 H0295 Company, Inc. 

  RM 275 6101/     D/B/A A.L. 

  1077-1109 407.0103 3,247 $2.950 L0601 Blades 

  Towns of Wirt & Friendship      
  3.0 CL Miles      
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36 6V1415 Allegany County 402.06820118 4,175 $80.530 H0327 /  Dolomite  

  Rte. 19    H0127 Products 

  CR 16 Transit Bridge to  407.0103 3,090 $2.950 L0601 Company, Inc. 
  Village of Belfast     D/B/A A.L. 

  RM 19 6101/     Blades 

  1251-1283      

  Town of Belfast      
  3.3 CL Miles      
        

37 6V1441 Steuben County 402.126302 2,170 $68.200 H0132 Dolomite  

  Rte. 21     Products 

  Village of Wayland 402.018902 1,039 $65.500 H0132 Company, Inc. 

  RM 15 6401/     D/B/A A.L. 

  1554-1566 407.0102 3,485 $2.550 L0601 Blades 

  Village of Wayland      
  1.2 CL Miles      
        

38 6V1448 Steuben County 402.06830118 7,917 $69.890 H0132 Dolomite  

  Rte. 53     Products 

  CR 13 to N Prattsburgh V. Limits 402.018902 534 $63.000 H0132 Company, Inc. 

  RM 53-6401/     D/B/A A.L. 

  1057-1124 407.0103 6,440 $2.950 L0601 Blades 

  Towns of Wheeler & Prattsburgh      
  6.6 CL Miles      
        

39 6V1449 Steuben County 402.126302 9,814 $67.260 H0327 /  Dolomite  

  Rte. 36    H0127 Products 

  5 M N of PA Line to Jasper 407.0102 8,153 $2.550 L0601 Company, Inc. 

  RM 36-6401/ 1353 to     D/B/A A.L. 

  RM 17-6404/ 1146     Blades 

  Towns of Troupsburgh & Jasper      
  5.4 CL Miles      
        

40 6V1452 Yates County 402.126302 9,872 $63.670 H0132 Dolomite  

  Rte. 245     Products 

  Naples to Middlesex 402.018902 2,180 $58.500 H0132 Company, Inc. 

  RM 245-6605/     D/B/A A.L. 

  1000-1068 407.0102 12,458 $2.550 L0601 Blades 

  Towns of Italy & Middlesex      
  6.7 CL Miles      
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41 7V1411 Clinton County 402.06830118 7,475 $86.900 H0141 Noel J. Brunell  

  Rte. 190     & Son, Inc. 

  Lords Cors to Recore Rd.  402.018902 347 $81.000 H0140  
  RM 190 7102/      
  1147 to 1223 407.0103 9,530 $2.780 L0105  
  Town of Altona      
  7.6 CL Miles      
        

42 7V1412 Clinton County 402.06830118 3,885 $88.200 H0141 Noel J. Brunell  

  Rte. 190     & Son, Inc. 

  EllenburgCors - LordsCors 402.018902 148 $84.000 H0140  
  RM 190 7102/      
  1108 to 1147 407.0103 4,800 $2.880 L0105  
  Town of Altona      
  3.9 CL Miles      
        

43 7V1413 Clinton County 402.06830118 4,488 $92.200 H0141 Noel J. Brunell  

  Rte. 9N     & Son, Inc. 

  Ausable Forks -Clintonville 402.018902 291 $75.000 H0140  
  RM 9N 7104/      
  1006 to 1057 407.0103 5,975 $2.880 L0105  
  Towns:Blackbrook,Ausable      
  5.1 CL Miles      
        

44 7V1414 Clinton County 402.06830118 5,124 $87.700 H0140 Noel J. Brunell  

  Rte. 374     & Son, Inc. 

  Dannemora to Cadyville 402.018902 455 $82.000 H0141  
  RM 374 7102/      
  1210 to 1255 407.0103 7,200 $2.800 L0105  
  Tns:Dannemora,Cadyville      
  4.5 CL Miles      
        

45 7V1415 Clinton County 402.06820118 1,822 $96.000 H0140 Noel J. Brunell  

  Rte. 314     & Son, Inc. 

  I87 to Rte. 9 402.018902 82 $98.000 H0141  
  RM 314 7101/      
  1000 to 1008 407.0103 2,350 $3.680 L0105  
  Town of Plattsburgh      
  0.8 CL Miles      
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46 7V1417 Clinton County 402.06830118 808 $104.800 H0140/ Noel J. Brunell  

  Rte. 276    H0141 & Son, Inc. 

  Pratt St: Corp Ln to Rte11 407.0103 915 $3.950 L0105  
  RM 276 7101/      
  1040 to 1048      
  Town of Rouses Point      
  0.8 CL Miles      
        

47 7V1421 Essex County 402.127202 1,860 $86.500 H0305 Noel J. Brunell  

  Rte. 86     & Son, Inc. 

  Village Saranac Lake- 402.018902 620 $91.000 H0305  
  Essex Co      

  RM 86 1202/ 407.0102 3,375 $2.950 L0105  
  1002 to 1013      
  Village of Saranac Lake      
  1.1 CL Miles      
        

48 7V1422 Franklin County 402.126302 7,250 $70.100 H0137/ Barrett Paving 

  Rte. 86    H0261 Materials Inc. 

  Paul Smiths to Gabreils 407.0102 6,570 $2.200 L0403  
  RM 86 7201/      
  1000 to 1035      
  Town of Brighton      
  3.5 CL Miles      
        

49 7V1423 Franklin County 402.126302 4,400 $70.300 H0137/ Barrett Paving 

  Rte. 30    H0261 Materials Inc. 

  Mtn Pond to Paul Smiths 407.0102 3,990 $2.250 L0403  
  RM 30 7209/      
  1350 to 1375      
  Town of Brighton      
  2.5 CL Miles      
        

50 7V1424 Franklin County 402.126302 9,878 $65.750 H0137/ Barrett Paving 

  Rte. 37    H0261/ Materials Inc. 

  Westville to California Rd.     H0139  
  RM 37 7203/      
  1164 to 1218 407.0102 8,950 $2.200 L0403  
  Town of Westville      
  5.4 CL Miles      
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51 7V1430 Jefferson County 402.096302 8,177 $64.300 H0365/ Barrett Paving 

  Rte. 180    H0277 Materials Inc. 

  LaFargeville to Rte.12, F.L. 407.0102 7,415 $2.250 L0403  
  RM 180 7301/      
  1185 to 1245.5      
  Town of Orleans      
  6.05 CL Miles      
        

52 7V1431 Jefferson County 402.096302 13,977 $63.800 H0365/ Barrett Paving 

  Rte. 12    H0277 Materials Inc. 

  Clayton to I81 407.0102 12,670 $2.250 L0403  
  RM 12 7306/      
  3203 to 3267.5      
  Town of Clayton & Orleans      
  6.75 CL Miles      
        

53 7V1432 Jefferson County 402.06830118 2,166 $74.450 H0133 Hanson  

  Rte. 12     Aggregates 

  Clayton Town Ln thru Village 407.0103 2,925 $2.150 L0703 New York LLC 

  RM 12 7306/      
  3183 to 3203      
  Town & Village of Clayton      
  2.0 CL Miles      
        

54 7V1433 Jefferson County 402.096202 8,950 $63.050 H0365/ Barrett Paving 

  Rte. 26    H0277 Materials Inc. 

  Rte. 3-B.R.Br, Gasoline Ally- 407.0102 8,110 $2.200 L0403  
  Rte. 11      

  RM26 7307/      
  1072-1074, 1087-1126.5      
  Town of Leray      
  4.2 CL Miles      
        

55 7V1434 Jefferson County 402.06830118 9,877 $70.750 H0365/ Barrett Paving 

  Rte. 193    H0277 Materials Inc. 

  Rte. 3 to Rte. 11 407.0103 8,395 $2.750 L0403  
  RM 193 7301/      
  1000 to 1085      
  Town of Ellisburg      
  8.5 CL Miles      
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56 7V1435 Jefferson County 402.097302 974 $72.250 H0365/ Barrett Paving 

  Rte. 971K    H0277 Materials Inc. 

  Alexandria Bay 407.0102 885 $2.300 L0403  
  RM 971K 7301/      
  1000 to 1005      
  Town & Village of      
  Alexandria Bay      

  0.5 CL Miles      
        

57 7V1441 Lewis County 402.096302 8,409 $66.500 H0365/ Barrett Paving 

  Rte. 26    H0277 Materials Inc. 

  Lowville North .Ln.-Denmark 407.0102 7,624 $2.200 L0403  
  RM 26 7406/      
  1265 to 1304      
  Town of Lowville      
  3.9 CL Miles      
        

58 7V1442 Jefferson County 402.096302 11,815 $64.350 H0365/ Barrett Paving 

  Rte. 3     H0277 Materials Inc. 

  Fargo to Natural Bridge 407.0102 10,712 $2.200 L0403  
  RM 3 7302/      
  3203 to 3255      
  Town of Wilna      
  5.2 CL Miles      
        

59 7V1443 Jefferson County 402.097202 1,965 $68.150 H0048 Hanson  

  Rte. 3     Aggregates 

  Rte.126 to Carthage North Ln 407.0102 1,782 $1.850 L0703 New York LLC 

  RM 3 7302/      
  3164 to 3172      
  Village of Carthage      
  0.8 CL Miles      
        

60 7V1444 Jefferson County 402.06830118 1,707 $73.850 H0048 Hanson  

  Rte. 126     Aggregates 

  Rte. 3 O'Lap to Lewis Co. Ln. 407.0103 1,935 $2.150 L0703 New York LLC 

  RM 126 7301/      
  1149 to 1168      
  Village of Carthage      
  1.9 CL Miles      
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61 7V1451 St. Lawrence County 402.096302 5,095 $72.250 H0137/ Barrett Paving 

  Rte. 3    H0261 Materials Inc. 

  Sevey Cors- 402.018902 995 $72.350 H0137/  
  Piercefield Town Ln.    H0261  

  RM 3 7504/ 407.0102 7,320 $2.250 L0403  
  1428 to 1452      
  Town of Piercefield      
  2.4 CL Miles      
        

62 7V1453 St. Lawrence County 402.06830118 6,990 $72.750 H0137/ Barrett Paving 

  Rte. 812    H0261 Materials Inc. 

  Kendrew Cors - Heuvelton 402.018902 2,365 $67.900 H0137/  
  RM 812 7502/    H0261  
  1337 to 1394 407.0102 5,375 $2.200 L0403  
  Town of Heuvelton      
  5.7 CL Miles 407.0103 4,750 $2.750 L0403  
        

63 7V1454 St. Lawrence County 402.096302 2,540 $69.850 H0137/ Barrett Paving 

  Rte. 970C    H0261 Materials Inc. 

  Andrews St, Massena 402.018902 530 $70.600 H0137/  
  RM 970C 7501    H0261  
  1000 to 1014 407.0102 3,130 $2.300 L0403  
  Town of Massena      
  1.4 CL Miles      
        

64 7V1455 St. Lawrence County 402.06820118 13,065 $71.950 H0137/ Barrett Paving 

  Rte. 37    H0261 Materials Inc. 

  Raquette River- 402.018902 4,740 $65.500 H0137/  
  Rte. 131- FCL    H0261  

  RM 37 7502/      
  1677 to 1734 407.0102 10,775 $2.250 L0403  
  Town & Village of Massena      
  5.7 CL Miles 407.0103 7,400 $2.750 L0403  
        

65 7V1456 St. Lawrence County 402.097202 1,550 $81.000 H0051 Hanson  

  Rte. 11, 56, 971T     Aggregates 

  Potsdam Village 402.018902 525 $72.200 H0051 New York LLC 

  11-7506,56-7501,971T-7501      
  1419-22,1324-30,1000-01 407.0102 2,810 $1.850 L0703  
  Village of Potsdam      
  1.2 CL Miles      
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66 7V1457 St. Lawrence County 402.096302 7,595 $66.500 H0137/ Barrett Paving 

  Rte. 11B    H0261 Materials Inc. 

  Rte.458 Int.- 402.018902 1,705 $66.100 H0137/  
  Franklin Co Ln.    H0261  

  RM 11B 7501/ 407.0102 11,850 $2.250 L0403  
  1155 to 1194      
  Town of Nicholville      
  3.9 CL Miles      
        

67 7V1458 St. Lawrence County 402.096202 2,955 $75.500 H0137/ Barrett Paving 

  Rte. 56    H0261 Materials Inc. 

  Market St, Potsdam 402.018902 850 $74.300 H0137/  
  RM 56 7501/    H0261  
  1330 to 1341 407.0102 4,990 $2.250 L0403  
  Potsdam Village      
  1.1 CL Miles      
        

68 7V1459 St. Lawrence County 402.126302 2,700 $66.100 H0137/ Barrett Paving 

  Rte. 72    H0261 Materials Inc. 

  Stafford's Cors -Kings Flats 402.018902 775 $70.200 H0137/  
  RM 72 7501/    H0261  
  1015 to 1035 407.0102 4,500 $2.250 L0403  
  Town of Parishville      
  2.0 CL Miles      
        

69 901220 Otsego County 402.096302 5,250 $69.100 H0201 Cobleskill 

  Rte. 205     Stone 

  Laurens to Mt. Vision 407.0102 4,800 $2.610 L0203 Products, Inc. 

  RM 205 9401/      
  1059 - 1092      
  Town of Laurens      
  3.3 CL miles      
        

70 901869 Delaware County 402.06830118 5,500 $79.840 H0201 Cobleskill 

  Rte. 28 - Meridale     Stone 

  South of Falls Mills Rd to  407.0103 5,740 $3.050 L0203 Products, Inc. 
  Meridale (N. of CR 10)      

  RM 28-9302/      
  1339 - 1397       
  Towns of Delhi & Meredith      
  5.8 CL Miles      
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71 901870 Delaware County 402.06830118 6,345 $80.800 H0201 Cobleskill 

  Rte. 28 - Federal Hill Roads     Stone 

  Fisk Rd to Hospital  407.0103 6,620 $3.080 L0203 Products, Inc. 
  (Village Of Delhi)      

  RM 28-9302/      
  1256 - 1311      
  Towns of Bovina & Delhi      
  5.5 CL Miles      
        

72 903624 Sullivan County 402.096302 1,000 $85.600 H0342 Callanan 

  Rte 52     Industries, Inc. 

  Chestnut/West St to Main St, 402.017902 200 $85.600 H0342  
  RM 52 9601/      
  1289 - 1297 407.0102 1,100 $3.750 L0907  
  Village of Liberty      
  0.7 Miles      
        

73 909593 Delaware County 402.06830118 8,550 $80.800 H0201 Cobleskill 

  Rte. 10 - Delhi to Bloomville     Stone 

  Village of Delhi to  407.0103 8,925 $3.080 L0203 Products, Inc. 
  Village of Bloomville      

  RM 10-9301/      
  1457 - 1523      
  Towns of Delhi & Kortright      
  6.7 CL Miles      
        

74 911127 Schoharie County 402.06830118 10,630 $73.200 H0177 Cobleskill 

  Rte. 20 EB     Stone 

  Sharon to Sloansville 407.0103 11,390 $2.970 L0203 Products, Inc. 

  RM 20 - 9518/      
  1076 +430’ to       
  1170 +317’ (EB only)      

  1109 -174’ to       
  1122 +210’ (both directions)      

  Towns of Carlisle & Esperance      
  9.54  CL miles       
  (10.92 lane miles)      
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OGS 
Item 

Project 
No. County/Location Item Estimated 

Amounts 
Unit 

Price 
NYSDOT 

Facility No. Contractor 

75 912059 Otsego County 402.097302 4,700 $70.080 H0201 Cobleskill 

  Rte. 23     Stone 

  Herring Rd. to Morris 407.0102 4,400 $2.590 L0203 Products, Inc. 

  RM 23 9402/      
  1054 - 1075      
  Town of Morris      
  2.2 CL miles      
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SECTION 3: PRICING INFORMATION 

3.1 General 
Clause 24B of the General Specifications has been modified to read: 

Price will be net per ton, furnished, delivered, dumped into approved spreading machines, placed, and compacted totally by 
the Contractor.  The existing bituminous concrete surface (and any surfaces included in this contract that will be overlaid by 
this contract) shall be treated with tack coat.  Tack coat shall be paid under its own item.  The price for the tack coat will 
include furnishing, delivering, and applying the tack coat as indicated.  Price adjustments, if any, will be calculated on the 
basis of the material actually furnished. 

The Contractor is to furnish all necessary labor and equipment to complete the indicated projects except that the State will 
supervise and control the operation.  Permanent pavement striping will be the responsibility of the State upon completion of 
the paving after the Contractor has vacated the project site.  The equipment supplied to place the hot mix asphalt shall meet 
the requirements of Section 402 of the New York State Department of Transportation Standard Specifications. The 
equipment supplied to place the tack coat shall meet the requirements of Section 407 of the New York State Department of 
Transportation Standard Specifications. 

Hot mix asphalt pavers shall meet the requirements of Sub-Section 402-3.02, Hot Mix Pavers, of the New York Department 
of Transportation Standard Specifications.  Compaction equipment shall meet the requirements of Sub-Section 402-3.04, 
Rollers of the Specification.  All necessary operators shall be supplied along with the hot mix asphalt paver, rollers and 
distributor. 

The approved hot mix asphalt pavers shall be capable of simultaneously paving the travel lanes and the shoulders as indicated 
in the Project Dimensions Table.  All personnel supplied for the paving shall be qualified and experienced in hot mix asphalt 
paving. 

3.2 Asphalt Price Adjustments 
3.2.1 General 

a. Asphalt price adjustments allowed will be based on the October 1, 2013 average of the F.O.B. terminal price 
per ton of unmodified PG 64-22 binder without anti-stripping agent (base average F.O.B. terminal price) for 
the hot mix asphalt and tack coat. 

The October 1, 2013 average is $593.000 per ton. 

The new monthly average terminal price will be determined by the New York State Department of 
Transportation based on prices of pre-approved primary sources of performance graded binder in accordance 
with the New York State Department of Transportation Standard Specification. 

NOTE:  The same grade of asphalt cement used in establishing the base average F.O.B. terminal price 
shall be used in establishing the new average F.O.B. terminal price. 

In the event that one or more of the New York State Department of Transportation pre-approved sources 
discontinue posting a price for asphalt cement, the base average F.O.B. terminal price shall not be 
recalculated 

b. The new average F.O.B. terminal price will be determined based on the above F.O.B. terminal prices posted on 
the 20th of each month, hereafter known as the “Adjustment Date”, during the contract period.  However, 
asphalt price adjustments, in accordance with the formula below, will be effective for deliveries made on and 
after the first of the month following the adjustment date. 

c. The unit prices per ton of hot mix asphalt (HMA) and per gallon of tack coat purchased from any award based 
on this specification will be subject to adjustment based on the following formula: (see next page) 
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Hot Mix 

Price  
Adjustment 
(per ton) 

= 
 New Monthly 

Average FOB 
Terminal Price 

– 
Base Average 
FOB 
Terminal Price 

 X 
Total % Asphalt 
Plus Fuel 
Allowance 

Tack Coat 

Price 
Adjustment 
(per gallon) 

= 
 

New Monthly 
Average FOB 
Terminal Price 

– 
Base Average 
FOB 
Terminal Price 

 
X 

Total % Asphalt 
Plus Fuel 
Allowance 

235 
 
Positive Price Adjustment number shall be added to original per ton/gallon Price. 
Negative Price Adjustment number shall be subtracted from original per ton/gallon Price. 

New Monthly Average F.O.B. Terminal Price 
The average F.O.B. terminal price for unmodified PG 64-22 binder without anti-stripping agent is as determined 
by the New York State Department of Transportation per New York State Department of Transportation 
Standard Specification. 

Base Average F.O.B. Terminal Price 
The average F.O.B. terminal price of unmodified PG 64-22 binder without anti-stripping agent is as determined 
by the New York State Department of Transportation as of October 1, 2013. 

Total % Asphalt Plus Fuel 
The percentage of total allowable asphalt and fuel for each item is as follows: 

Material Designation Asphalt % +Fuel Allowance % Total % Asphalt Plus Fuel 

402.017902 **** 1 **** 
402.018902 **** 1 **** 
402.058902 8.25 1 9.25% 
402.068X0118 6.70 1 7.70% 
402.09XX02 6.20 1 7.20% 
402.12XX02 5.50 1 6.50% 
402.19XX02 4.90 1 5.90% 
407.0102 Diluted Tack Coat 40.00 0.2 40.20% 
407.0103 Straight Tack Coat 55.00 0.2 55.20% 

****The conversion factor for Truing & Leveling will be computed separately using the conversion factors for 
the individual mixtures used 

+Fuel Allowance represents allowance for energy (fuel, electricity, natural gas) used in the production of 
asphalt.  It is a cost associated with the product and not intended to represent any trucking or hauling of 
product 

d. Work performed after the expiration of the contract, where no extension has been granted, resultant from 
purchase orders placed prior to expiration of the contract will receive the asphalt price adjustments applicable in 
effect during the last month of the contract. 

Asphalt Price Adjustments for any contracts that are extended will be based on the new average for the month 
in which the work is done applying the same base established for that contract. 

e. Asphalt price adjustments allowed by this contract shall be calculated and applied to the original prices.  There 
will not be asphalt price adjustments unless the change amounts to more than $0.10 per ton from the original 
price for the hot mix and $0.0150 per gallon for the tack coat.  In these instances, prices will revert back to the 
original prices. 
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f. All asphalt price adjustments will be computed to three decimal places. 

g. Should these provisions result in a price structure which becomes unworkable, detrimental or injurious to the 
State or in prices which are not truly reflective of market conditions or which are deemed by the Commissioner 
to be unreasonable or excessive, and no adjustment in price is mutually agreeable, the Commissioner reserves 
the sole right upon ten days written notice mailed to the Contractor to terminate any contract resulting from this 
bid opening. 

h. All asphalt price adjustments shall be published by the State and issued to all contract holders whose 
responsibility will be to attach the appropriate State notification (based on when the work was performed) to the 
payment invoice submitted to agency. 

3.2.2 Asphalt Price Adjustment: Example 
This example is for illustration purposes only.   Actual Base Average Price, etc., may vary: 

EXAMPLE:  Item 402.09XX02 

($693.000  -  $593.000) X 0.072  =  +$7.200 per ton 
 Base Avg. Price  =  $593.000 
 New Avg. Price  =  $693.000 
 Total % Asphalt Plus Fuel  =  7.20% 

 

EXAMPLE:  Item 407.0102 Diluted Tack 
C  $603.000  -  $593.000 

235 X 0.402  =  +$0.017 per gallon 
 Base Avg. Price  =  $593.000 
 New Avg. Price  =  $603.000 
 Total % Asphalt Plus Fuel  =  40.20% 

Positive Price Adjustment number shall be added to original per ton/gallon Bid Price. 
Negative Price Adjustment number shall be subtracted from original per ton/gallon Bid Price. 
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SECTION 4: PREVAILING WAGE RATES 

4.1 Prevailing Wage Rates – State and Federally Funded Public Works Contracts 
Work being performed is subject to the prevailing wage rate provisions of New York State Labor Law.  See "Prevailing 
Wage Rates - Public Works and Building Services Contracts" in Appendix B, OGS General Specifications.  Any federal or 
State determination of a violation of any public works law or regulation, or labor law or regulation, or any OSHA violation 
deemed "serious or willful" may be grounds for a determination of vendor non-responsibility. 

Any provisions of NYS Labor Law that are in conflict with mandatory Federal-Aid construction contract compliance 
requirements are superseded.  Any provisions of NYS Labor Law that are not in conflict with mandatory Federal-Aid 
construction contract compliance requirements or the Davis-Bacon Act but are more restrictive shall apply. 

The applicable Prevailing Wage Rate Schedule for this project is PRC # 2013009834 

For access to the Department of Labor (DOL) Prevailing Wage Schedule, use the following link: 
http://wpp.labor.state.ny.us/wpp/showFindProject.do?method=showIt&id=723460  

For Prevailing Wage Updates, use the following DOL link: 
http://wpp.labor.state.ny.us/wpp/publicViewPWChanges.do?method=showIt  

Links to schedule updates appear in the table at the bottom of the web page. 

The Federal Wage Rate Charts are located on the web at http://www.wdol.gov/dba.aspx . 

Referring to the following tables, enter the applicable WD# in the “Select DBA by number” field on the web page and click 
“Search”. 

COUNTY WD #  COUNTY WD #  COUNTY WD # 

Albany HWY-NY2  Herkimer HWY-NY31  Richmond HWY-NY3 
Allegany HWY-NY47  Jefferson HWY-NY9  Rockland HWY-NY20 
Bronx HWY-NY3  Kings HWY-NY3  Saratoga HWY-NY2 
Broome HWY-NY4  Lewis HWY-NY9  Schenectady HWY-NY2 
Cattaraugus HWY-NY8  Livingston HWY-NY30  Schoharie HWY-NY2 
Cayuga HWY-NY36  Madison HWY-NY15  Schuyler HWY-NY5 
Chautauqua HWY-NY8  Monroe HWY-NY10  Seneca HWY-NY40 
Chemung HWY-NY5  Montgomery HWY-NY2  St Lawrence HWY-NY9 
Chenango HWY-NY4  Nassau HWY-NY12  Steuben HWY-NY18 
Clinton HWY-NY6  New York HWY-NY3  Suffolk HWY-NY12 
Columbia HWY-NY2  Niagara HWY-NY11  Sullivan HWY-NY7 
Cortland HWY-NY42  Oneida HWY-NY14  Tioga HWY-NY45 
Delaware HWY-NY21  Onondaga HWY-NY16  Tompkins HWY-NY24 
Dutchess HWY-NY7  Ontario HWY-NY32  Ulster HWY-NY7 
Erie HWY-NY8  Orange HWY-NY7  Warren HWY-NY39 
Essex HWY-NY6  Orleans HWY-NY34  Washington HWY-NY2 
Franklin HWY-NY35  Oswego HWY-NY38  Wayne HWY-NY44 
Fulton HWY-NY2  Otsego HWY-NY37  Westchester HWY-NY17 
Genesee HWY-NY29  Putnam HWY-NY25  Wyoming HWY-NY41 
Greene HWY-NY2  Queens HWY-NY3  Yates HWY-NY33 
Hamilton HWY-NY46  Rensselaer HWY-NY2  

 

IMPORTANT NOTE:  The above PRC number MUST be noted on all purchase orders issued for 
purchases from this contract. 
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4.1.1 Worker Notification – A9052; S6240 

This provision is an addition to the existing prevailing wage rate law, Labor Law §220, paragraph a of subdivision 
3-a.  It requires Contractors and subcontractors to provide written notice to all laborers, workers or mechanics of the 
prevailing wage rate for their particular job classification on each pay stub*.  It also requires Contractors and 
subcontractors to post a notice at the beginning of the performance of every public work contract on each job site 
that includes the telephone number and address for the Department of Labor and a statement informing laborers, 
workers or mechanics of their right to contact the Department of Labor if he/she is not receiving the proper 
prevailing rate of wages and/or supplements for his/her particular job classification.  The required notification will 
be provided with each wage schedule, may be downloaded from www.labor.state.ny.us or made available upon 
request by contacting the Bureau of Public Work at 518-457-5589. 
* In the event that the required information will not fit on the pay stub, an accompanying sheet or attachment of 
the information will suffice. 

4.1.2 OSHA 10-Hour Construction Safety and Health Course - S1537-A 

This provision is an addition to the existing prevailing wage rate law, Labor Law §220, section 220-h. It requires 
that on all public work contracts of at least $250,000, all laborers, workers, and mechanics working on site be 
certified as having successfully completed the OSHA 10-hour construction safety and health course. It further 
requires that the advertised bids and contracts for every public work contract of at least $250,000 contain a provision 
of the requirement AND only applies to workers on a public work project that are required under Article 8 to receive 
the prevailing wage.  
Further information may be found at: www.labor.state.ny.us/workerprotection/publicwork/PWContents.shtm . 

 
SECTION 5: CONTRACT ADMINISTRATION 

5.1 Contract Amendment Process 
During the term of the Contract, the Contract may be amended by the mutual agreement of the parties. 

5.2 Contract Administrator 
Contractor must provide a dedicated Contract Administrator to support the updating and management of the Contract on a 
timely basis. Contractor must notify OGS within five (5) Business Days if its Contract Administrator changes, and provide an 
interim contact person until the position is filled. Contractor may submit a Contract Administrator change by submission of a 
revised Contractor and Authorized Reseller Information form to the OGS Contract Administrator. 

Changes to Contractor contact information, including the designation of a new Contract Administrator, shall be submitted 
electronically via e-mail through the submission of a revised Contractor and Authorized Reseller Information form to the 
OGS Contract Administrator. 
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SECTION 6: TERMS AND CONDITIONS 

6.1 Contract Term and Extension 
6.1.1 Contract Term 

It is the intention of the State to enter into a contract for the term as stated herein. 

If mutually agreed between the NYS Procurement and the contractor, the contract may be renewed under the same 
terms and conditions for additional period(s) not to exceed a total contract term of five (5) years 

6.1.2  Short Term Extension 

In the event the replacement contract has not been issued, any contract let and awarded hereunder by the State, may 
be extended unilaterally by the State for an additional period of up to one month upon notice to the contractor with 
the same terms and conditions as the original contract including, but not limited to, quantities (prorated for such one 
month extension), prices, and delivery requirements.  With the concurrence of the contractor, the extension may be 
for a period of up to three months in lieu of one month.  However, this extension terminates should the replacement 
contract be issued in the interim 

6.2 Request for Change 
Any request by the agency or contractor regarding changes in any part of the contract must be made in writing to the Office 
of General Services, New York State Procurement prior to effectuation. 

6.3 Note to Contractor 
This Contract Award Notification is not an order.  Do not take any action under this contract except on the basis of purchase 
order(s) from the agency or agencies. 

6.4 Contract Payments 
Payments cannot be processed by State facilities until the contract products have been delivered in satisfactory condition or 
services have been satisfactorily performed.  Payment will be based on any invoice used in the supplier's normal course of 
business.  However, such invoice must contain sufficient data including but not limited to contract number, description of 
product or service, quantity, unit and price per unit as well as federal identification number. 
State facilities are required to forward properly completed vouchers to the Office of the State Comptroller for audit and 
payment.  All facilities are urged to process every completed voucher expeditiously giving particular attention to those 
involving cash discounts for prompt payment. 

If the contract terms indicate political subdivisions and others authorized by law are allowed to participate, those entities are 
required to make payments directly to the contractor.  Prior to processing such payment, the contractor may be required to 
complete the ordering non-State agency's own voucher form. 
See "Contract Billings" in Appendix B, OGS General Specifications 

6.5 Estimated Quantities 
The quantities or dollar values listed are estimated only.  See "Estimated/Specific Quantity Contracts" in Appendix B, OGS 
General Specifications 

6.6 Delivery 
Delivery shall be made in accordance with instructions on Purchase Order from agency.  If there is a discrepancy between the 
purchase order and what is listed on the contract, it is the contractor’s obligation to seek clarification from the ordering 
agency and, if applicable, from the Office of General Services, NYSProcurement. 

6.6.1 Delivery Ticket 

A delivery ticket shall be provided with each load of bituminous material and filler for joints stating the following: 
a. Storage facility identification 
b. Ticket Number 
c. Date/time 
d. Item Number and Type 
e. Quantity ticket printed by machine 
f. Quantity in 60° F gallons for emulsions and PG binder  
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6.7 Default (Failure to Furnish Material) 

Clause 45 of the General Specifications is modified as follows:  Failure to furnish material within ten days after receiving 
order or as agreed upon with authorized representative or violation of shipping instructions, shall be cause for and entitle the 
State (1) to damages which in its judgment have resulted, or (2) to purchase in the open market at the expense of the 
Contractor.  At the discretion of the State, one or both of these courses of action may be followed 

6.8 Quantity Received 
It is the responsibility of the agency to ascertain quantities shipped are accurate to the delivery ticket.  Each vehicle should be 
checked for product upon arrival and prior to departure. 

6.9 Payment 
Payment shall be made at contract prices per net ton for the actual quantity of material placed by the Contractor.  Payment 
shall be made at the contract price per gallon for the actual quantity of tack coat placed by the Contractor. 

Payment adjustments will be applied in Quality Units for all applicable mixes as described in Sub-Section 401-4 and 402-4. 

The following Index Prices shall be used for all projects contained in this contract: 

QUALITY UNIT INDEX PRICES 

Region Index Price 
($/Quality Unit) 

1 $70 
2 $75 
3 $80 
4 $70 
5 $75 
6 $75 
7 $75 
8 $90 
9 $70 

10 $110 
11 $105 

6.10 Emergency Purchasing 
In the event that a disaster emergency is declared by Executive Order under Section 28 of Article 2-B of the Executive Law, 
or that the Commissioner determines pursuant to his/her authority under Section 163(10)(b) of the State Finance Law that an 
emergency exists requiring the prompt and immediate delivery of products or services, the Commissioner reserves the right 
to obtain such products or services from any source, including but not limited to this contract, as the Commissioner in his/her 
sole discretion determines will meet the needs of such emergency.  Contractor shall not be entitled to any claim or lost profits 
for products or services procured from other sources pursuant to this paragraph 

6.11 Cancellation for Convenience 
The State of New York retains the right to cancel this contract, in whole or in part without reason provided that the 
Contractor is given at least sixty (60) days notice of its intent to cancel. This provision should not be understood as waiving 
the State's right to terminate the contract for cause or stop work immediately for unsatisfactory work, but is supplementary to 
that provision.  Any such cancellation shall have no effect on existing Agency agreements, which are subject to the same 60 
day discretionary cancellation or cancellation for cause by the respective user Agencies 
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6.12 Contract Billings and Payments 

a) Billings.  Contractor and the dealers/distributors/resellers designated by the Contractor, if any, shall provide complete 
and accurate billing invoices to each Authorized User in order to receive payment.  Billing invoices submitted to an 
Authorized User must contain all information required by the Contract and the State Comptroller or other appropriate 
fiscal officer.  Submission of an invoice and payment thereof shall not preclude the Commissioner from requesting 
reimbursement or demanding a price adjustment in any case where the Product delivered is found to deviate from the 
terms and conditions of the Contract or where the billing was inaccurate. 
Contractor shall provide, upon request of the Commissioner, any and all information necessary to verify the accuracy 
of the billings.  Such information shall be provided in the format requested by the Commissioner and in a media 
commercially available from the Contractor.  The Commissioner may direct the Contractor to provide the information 
to the State Comptroller or to any Authorized User of the Contract. 

b) Payment of Contract purchases made by an Authorized User when the State Comptroller is responsible for 
issuing such payment.  The Authorized User and Contractor agree that payments for invoices submitted by the 
Contractor shall only be rendered electronically unless payment by paper check is expressly authorized by the 
Commissioner, in the Commissioner’s sole discretion, due to extenuating circumstances.  Such electronic payments 
shall be made in accordance with ordinary State procedures and practices.  The Contractor shall comply with the State 
Comptroller’s procedures to authorize electronic payments.  Authorization forms are available at the State Comptroller 
website at www.osc.state.ny.us, by e-mail at epunit@osc.state.ny.us, or by telephone at 518-486-1255.  Contractor 
acknowledges that it will not receive payment on any invoices submitted under this Contract that are payable by the 
State Comptroller if it does not comply with the State Comptroller’s electronic payment procedures, except where the 
Commissioner has expressly authorized payment by paper check as set forth above. 

c) Payment of Contract purchases made by an Authorized User when the State Comptroller is not responsible for 
issuing such payment.  The Authorized User and Contractor agree that payments for such Contract purchases shall be 
billed directly by Contractor on invoices/vouchers, together with complete and accurate supporting documentation as 
required by the Authorized User.  Such payments shall be as mandated by the appropriate governing law from the 
receipt of a proper invoice.  Such Authorized User and Contractor are strongly encouraged to establish electronic 
payments. 

6.13 NYSPro's Dispute Resolution Policy 
It is the policy of the Office of General Services’ New York State Procurement (NYSPro) to provide vendors with an 
opportunity to administratively resolve disputes, complaints or inquiries related to NYSPro bid solicitations or contract 
awards.  NYSPro encourages vendors to seek resolution of disputes through consultation with NYSPro staff.  All such 
matters will be accorded impartial and timely consideration.  Interested parties may also file formal written disputes.  A copy 
of NYSPro’s Dispute Resolution Procedures for Vendors may be obtained by contacting the person shown on the front of 
this document or through the OGS website (www.ogs.ny.gov).   

6.14 New York State Vendor Responsibility Questionnaire For-Profit Business Entity 
Contractor is encouraged to maintain up-to-date Questionnaire during the life of the contract and is also required to ensure 
this Questionnaire reflects any substantive issues that may have occurred from the time the Contract was initially awarded. 

The Bidder agrees that if it is awarded a Contract the following shall apply:  

The Contractor shall at all times during the Contract term remain responsible.  The Contractor agrees, if requested by the 
Commissioner of OGS or her designee, to present evidence of its continuing legal authority to do business in New York 
State, integrity, experience, ability, prior performance, and organizational and financial capacity. 

The Commissioner of OGS or her designee, her sole discretion, reserves the right to suspend any or all activities under this 
Contract, at any time, when she discovers information that calls into question the responsibility of the Contractor.  In the 
event of such suspension, the Contractor will be given written notice outlining the particulars of such suspension.  Upon 
issuance of such notice, the Contractor must comply with the terms of the suspension order.  Contract activity may resume at 
such time as the Commissioner of OGS or her designee issues a written notice authorizing a resumption of performance 
under the Contract. 

Upon written notice to the Contractor, and a reasonable opportunity to be heard with appropriate OGS officials or staff, the 
Contract may be terminated by the Commissioner of OGS or her designee at the Contractor’s expense where the Contractor 
is determined by the Commissioner of OGS or her designee to be non-responsible.  In such event, the Commissioner of OGS 
or her designee may complete the contractual requirements in any manner he or she may deem advisable and pursue available 
legal or equitable remedies for breach.  
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6.15 Contractor Requirements and Procedures for Business Participation Opportunities for New York 

State Certified Minority and Women-Owned Business Enterprises and Equal Employment 
Opportunities for Minority Group Members and Women 
6.15.1 New York State Law 

Pursuant to New York State Executive Law Article 15-A, OGS recognizes its obligation under the law to promote 
opportunities for maximum feasible participation of certified minority and women-owned business enterprises and 
the employment of minority group members and women in the performance of OGS Contracts.  
In 2006, the State of New York commissioned a disparity study to evaluate whether minority and women-owned 
business enterprises had a full and fair opportunity to participate in state contracting. The findings of the study were 
published on April 29, 2010, under the title "The State of Minority and Women-Owned Business Enterprises: 
Evidence from New York" (“Disparity Study”). The report found evidence of statistically significant disparities 
between the level of participation of minority and women-owned business enterprises in state procurement 
contracting versus the number of minority and women-owned business enterprises that were ready, willing and able 
to participate in state procurements. As a result of these findings, the Disparity Study made recommendations 
concerning the implementation and operation of the statewide certified minority and women-owned business 
enterprises program. The recommendations from the Disparity Study culminated in the enactment and the 
implementation of New York State Executive Law Article 15-A, which requires, among other things, that OGS 
establishes goals for maximum feasible participation of New York State Certified minority and women–owned 
business enterprises (“MWBE”) and the employment of minority groups members and women in the performance of 
New York State Contracts. 

6.15.2 Business Participation Opportunities for MWBEs 

For purposes of this procurement, OGS has conducted a comprehensive search and has determined that the contract 
does not offer any opportunities for participation by MWBEs as subcontractors, service providers and suppliers 
to the awarded Contractors.  Contractors are, however, encouraged to make every good faith effort to promote and 
assist the participation of MWBEs on this Contract for the provision of services and materials. To locate MWBEs, 
the Directory of Certified Businesses can be viewed at: http://www.esd.ny.gov/MWBE/directorySearch.html. 
Please Note: Failure to comply with the foregoing requirements may result in a finding of non-responsiveness, non-
responsibility and/or a breach of the Contract, leading to the withholding of funds, suspension or termination of the 
Contract or such other actions or enforcement proceedings as allowed by the Contract. 

6.15.3 Equal Employment Opportunity Requirements 

By submission of a bid or proposal in response to this IFB, the Bidder/Contractor agrees with all of the terms and 
conditions of Appendix A including Clause 12 - Equal Employment Opportunities for Minorities and Women. The 
Contractor is required to ensure that it and any subcontractors awarded a subcontract over $25,000 for the 
construction, demolition, replacement, major repair, renovation, planning or design of real property and 
improvements thereon (the "Work") except where the Work is for the beneficial use of the Contractor, shall 
undertake or continue programs to ensure that minority group members and women are afforded equal 
employment opportunities without discrimination because of race, creed, color, national origin, sex, age, disability 
or marital status. For these purposes, equal opportunity shall apply in the areas of recruitment, employment, job 
assignment, promotion, upgrading, demotion, transfer, layoff, termination, and rates of pay or other forms of 
compensation. This requirement does not apply to: (i) work, goods, or services unrelated to the Contract; or (ii) 
employment outside New York State. 
Bidder further agrees, where applicable, to submit with the bid a staffing plan on Form EEO 100 identifying the 
anticipated work force to be utilized on the Contract and if awarded a Contract, will, upon request, submit to OGS, a 
workforce utilization report identifying the workforce actually utilized on the Contract if known.  
Further, pursuant to Article 15 of the Executive Law (the “Human Rights Law”), all other State and Federal 
statutory and constitutional non-discrimination provisions, the Contractor and sub-contractors will not discriminate 
against any employee or applicant for employment because of race, creed (religion), color, sex, national origin, 
sexual orientation, military status, age, disability, predisposing genetic characteristic, marital status or domestic 
violence victim status, and shall also follow the requirements of the Human Rights Law with regard to non-
discrimination on the basis of prior criminal conviction and prior arrest.  
ALL FORMS ARE AVAILABLE AT: http://www.ogs.ny.gov/MWBE/Forms.asp 
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6.16 Diesel Emission Reduction Act of 2006 

Pursuant to §19-0323 of the N.Y. Environmental Conservation Law (“the Law”) it is a requirement that heavy duty diesel 
vehicles in excess of 8,500 pounds use the best available retrofit technology (“BART”) and ultra-low sulfur diesel fuel 
(“ULSD”). The requirement of the Law applies to all vehicles owned, operated by or on behalf of, or leased by State agencies 
and State or regional public authorities. It also requires that such vehicles owned, operated by or on behalf of, or leased by 
State agencies and State or regional public authorities with more than half of its governing body appointed by the Governor 
utilize BART. 

The Law may be applicable to vehicles used by Contract vendors “on behalf of” State agencies and public authorities and 
require certain reports from Contract vendors. All heavy duty diesel vehicles must have BART by December 31, 2014. The 
Law also provides a list of exempted vehicles. Regulations set forth in 6 NYCRR Parts 248 and 249 provide further guidance. 
The Bidder hereby certifies and warrants that all heavy duty vehicles, as defined in NYECL §19-0323, to be used under this 
Contract, will comply with the specifications and provisions of NYECL §19-0323, and 6 NYCRR Parts 248 and 249. 

6.17 Environmental Attributes and NYS Executive Order 4 
New York State is committed to environmental sustainability and endeavors to procure products with reduced environmental 
impact. One example of this commitment may be found in Executive Order No. 4 (Establishing a State Green Procurement 
and Agency Sustainability Program) (EO4), which imposes certain requirements on state agencies, authorities, and public 
benefit corporations when procuring commodities, services, and technology. More information on Executive Order No. 4, 
including specifications for offerings covered by this Contract, may be found at http://www.ogs.ny.gov/EO/4/Default.asp. 
State entities subject to Executive Order No. 4 are advised to become familiar with the specifications that have been 
developed in accordance with the Order, and to incorporate them, as applicable, when making purchases under this Contract. 

6.18 Extension of Use Commitment 
The Contractor agrees to honor all orders from the authorized user by law which are in compliance with the pricing, terms, 
and conditions set forth in the resulting Contract document. 

Any unilateral limitations/restrictions imposed by the Contractor and/or manufacturer on the eligible Authorized User will be 
grounds for rejection of the bid or cancellation of the Contract. If a Contract, or any portion thereof, is canceled for this 
reason, any additional costs incurred by the eligible purchaser will be borne by the Contractor. 

6.19 Disposition of Settlements 
The Office of General Services has the right to determine the disposition of any rebates, settlements, restitution, liquidated 
damages, etc. which arise from the administration of this contract. 

6.20 Iran Divestment Act 
By submitting a bid in response to this solicitation or by assuming the responsibility of a Contract awarded hereunder, 
Bidder/Contractor (or any assignee) certifies that it is not on the “Entities Determined To Be Non-Responsive 
Bidders/Offerers Pursuant to The New York State Iran Divestment Act of 2012” list (“Prohibited Entities List”) posted on the 
OGS website at: http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf and further certifies that it will not utilize on such 
Contract any subcontractor that is identified on the Prohibited Entities List. Additionally, Bidder/Contractor is advised that 
should it seek to renew or extend a Contract awarded in response to the solicitation, it must provide the same certification at 
the time the Contract is renewed or extended. 

During the term of the Contract, should OGS receive information that a person (as defined in State Finance Law §165-a) is in 
violation of the above-referenced certifications, OGS will review such information and offer the person an opportunity to 
respond. If the person fails to demonstrate that it has ceased its engagement in the investment activity which is in violation of 
the Act within 90 days after the determination of such violation, then OGS shall take such action as may be appropriate and 
provided for by law, rule, or Contract, including, but not limited to, seeking compliance, recovering damages, or declaring 
the Contractor in default. 

OGS reserves the right to reject any bid, request for assignment, renewal or extension for an entity that appears on the 
Prohibited Entities List prior to the award, assignment, renewal or extension of a Contract, and to pursue a responsibility 
review with respect to any entity that is awarded a Contract and appears on the Prohibited Entities list after Contract award. 
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SECTION 7: HOT MIX ASPHALT – (SPECIFIC CLAUSES) 

7.1 Material Descriptions 
The following are the material descriptions of Superpave HMA items that may be included in this contract: 

Materials Designation Description 

402.017902 Truing & Leveling F9, 70 Series Compaction 
402.018902 Truing & Leveling F9, 80 Series Compaction 
402.058902 Shim Course F9 
402.096102 9.5 F1, 60 Series Compaction 
402.096202 9.5 F2, 60 Series Compaction 
402.096302 9.5 F3, 60 Series Compaction 
402.097102 9.5 F1, 70 Series Compaction 
402.097202 9.5 F2, 70 Series Compaction 
402.097302 9.5 F3, 70 Series Compaction 
402.098302 9.5 F3, 80 Series Compaction 
402.098902 9.5 F9, Shoulder Course, 80 Series Compaction 
402.126102 12.5 F1, 60 Series Compaction 
402.126202 12.5 F2, 60 Series Compaction 
402.126302 12.5 F3, 60 Series Compaction 
402.127102 12.5 F1, 70 Series Compaction 
402.127202 12.5 F2, 70 Series Compaction 
402.127302 12.5 F3, 70 Series Compaction 
402.128902 12.5 F9, Shoulder Course, 80 Series Compaction 
402.196902 19 F9, 60 Series Compaction 
402.197902 19 F9, 70 Series Compaction 
402.256902 25 F9, 60 Series Compaction 
402.257902 25 F9, 70 Series Compaction 
402.06810118 6.3 F1, Superthin HMA, 80 Series Compaction 
402.06820118 6.3 F2, Superthin HMA, 80 Series Compaction 
402.06830118 6.3 F3, Superthin HMA, 80 Series Compaction 

7.2 Pre-Paving Conference 
The Contractor shall schedule a Pre-Paving Conference with the affected Resident Engineer within one month after the award 
of the Contract and at least two weeks prior to the start of paving.  At this conference the Contractor shall present Certificates 
of Insurance evidencing compliance with the additional insurance requirements, their proposed paving schedule, equipment, 
proposed tack coat application procedure and paving procedure, and Work Zone Traffic Control Plan to the State for 
approval.  At least one week prior to the start of paving, the Contractor shall coordinate the details of the paving with the 
Resident Engineer. 

7.3 Supervision 
The Department of Transportation shall provide supervision for the paving operation.  The Resident Engineer shall designate 
a Paving Supervisor and that person shall be in responsible charge of the operation.  The following portions of Section 105 - 
CONTROL OF WORK of the Standard Specifications shall apply to these projects:  105-01 STOPPING WORK, 105-08 
COOPERATION BY THE CONTRACTOR, 105-15 CONTRACTOR'S RESPONSIBILITY FOR WORK. 
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7.4 Work Hours 

Work shall not be permitted on Sundays and NYS Legal Holidays. If the contractors desire to work overtime on other days, 
dispensation from NYS Labor Department must be obtained using Department of Labor Form PW-30 (5/93). Night work is 
prohibited unless agreed to by the Contractor and NYS Department of Transportation. 

7.4.1 Special Note - Overtime Dispensation Requests 

All Overtime Dispensations will be sent to: 

Hasib H. Khan 

Pavement Program Engineer 
Office of Transportation Maintenance, POD 54 

NYS Department of Transportation 
50 Wolf Road, Albany, NY 12232 

Email: Hasibul.Khan@dot.ny.gov 
Phone: 518-457-1572 
Fax: 518-457-4203 

The dispensations will be submitted for the entire contract period for 5-10hr days (with rain day Saturday) to cover all 
the project numbers awarded to the contractor within the resulting contract.  Should a contractor needs additional 
dispensation beyond the one described above, they shall submit it to the Regional Director of Operations or the 
Regional designee as determined at the preconstruction meeting, for the Region they wish to submit special additional 
dispensation for. 

7.5 Restoration of Disturbed Areas 
During the course of the work the Contractor shall take reasonable care not to disturb areas outside the existing pavement.  
Any areas disturbed by the Contractor shall be returned to their original condition at no expense to the State.  Any and all 
debris generated as part of the work shall be removed by the Contractor upon completion of the project. 

7.6 Tack Coat 
The Contractor shall provide and apply bituminous tack coat to all existing hot mix asphalt pavement surfaces to be overlaid 
in this contract (and to all hot mix asphalt pavement surfaces included in this contract that will be overlaid by this contract). 
Tack coat shall meet the material requirements in Section 407-2 of the Standard Specifications. The application of tack coat 
shall comply with Section 407-3 of the Standard Specifications. Tack coat shall be paid under its own item in gallons. 

7.6.1 Tack Coat Plant Number Requirements 

Approved Plant Numbers for Tack Coat, Items 407.0102 and 407.0103, must be listed in the appropriate locations 
on the bid pages for each project bid. Failure to do so may result in non-award of the affected projects. 

7.7 Construction Details 
The construction details shall comply with the requirements specified in Subsections 401-3.01, 402-3 and 407-3 of the 
Standard Specifications.  The Paving Supervisor shall have sole responsibility for determining compliance with the 
specifications.  All orders given to the Contractor regarding construction details shall be considered final.  The tack coat 
application rate shall be 0.03 to 0.1 gallons per square yard as approved by the Paving Supervisor.  The pavement 
thicknesses and lane and shoulder widths shall be as specified elsewhere in this Contract Award Notification. 

7.8 Attention: Special Note - Conditioning 
The Contractor will not be responsible for the initial conditioning of the existing pavement and shoulder surfaces as described 
in Section 402-3.05 of the NYSDOT Standard Specifications.  Patching, joint repair, crack filling and the initial surface 
cleaning will be done by NYSDOT forces prior to the VPP project.  However, once the VPP overlay placement begins, the 
Contractor is responsible for keeping the pavement and shoulders clean until the overlay operations are completed, as per 
Section 633-3.01 of the NYSDOT Standard Specifications. 
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7.9 Attention: Special Note - Shoulder Edge 

The outside edge of shoulder on any course of hot mix asphalt for all projects in this Contract Award Notification shall 
consist of a one on three tapered section from finished grade to the original surface constructed using a device attached to the 
screed.  Hand work should be minimized.  The top of the tapered section shall begin at the dimension indicated in the Project 
Dimensions table listed elsewhere in this Contract Award Notification.  That is, the tapered section will be an additional 
width of material outside of the paved shoulder width specified in the Project Dimensions table. 

7.10 Work Zone Traffic Control 
The Contractor shall be responsible for Work Zone Traffic Control.  Traffic shall be controlled in accordance with the 
Manual of Uniform Traffic Control Devices (MUTCD) and Sections 619-1 through 619-3 of the Standard Specifications as 
described herein including modifications to the Standard Specifications.  The Contractor shall submit a Work Zone Traffic 
Control Plan for approval to the Resident Engineer at the Pre-Paving Conference.  For two-way roadways, Figures TAST-
C1R, TAST-C2R, TAST-C3R, TAST-C4R, TAST-C5R, TAST-C7R, TAST-C1UL, TAST-C2UL, TAST-C3UL, TAST-
C4U, TAST-C7UL, TAST-C1UH, TAST-C2UH, TAST-C3UH, and TAST-C7UH included in this document may be used as 
a basis for development of a Work Zone Traffic Control Plan.  For one-way roadways, Figures TAST-C5UL, TAST-C6UL, 
TAST-C8UL, TAST-C5UH, TAST-C6UH, and TAST-C8UH may be used as a basis for development of a Work Zone 
Traffic Control Plan.  For one-way Freeways or Expressways, Figures TAST-E1, TAST-E2, TAST-E3, TAST-E4, TAST-E5, 
TAST-E6, and TAST-E7 may be used as a basis for development of a Work Zone Traffic Control Plan. 

All necessary flaggers for Work Zone Traffic Control shall be provided by the Contractor.  For two-way roadways, a 
minimum of three flaggers shall be provided while the paving operation is underway.  One shall be stationed at each end of 
the operation and one shall be stationed with the paver.  For one-way roadways, a minimum of two flaggers shall be provided 
while the paving operation is underway.  One shall be stationed at the beginning of the operation and one shall be stationed 
with the paver.  The Contractor shall station flaggers such that communication is maintained between the flaggers.  Hand 
signals, radios, pilot vehicles or some other means of communication may be used subject to the approval of the Resident 
Engineer.  

All costs for Work Zone Traffic Control including flagging, temporary pavement marking and/or delineation, and 
construction signs are included in the price per ton.  No separate payment shall be made. 

Major intersecting roads are defined as through State, County, Town, Village, or City roads.  The Contractor may provide 
Portable signs as shown in Figure 6F-2 of the MUTCD and meeting the requirements of Section 619 of the Standard 
Specifications for lane closures during work hours.  Signs left active at night shall be rigid and reflectorized in accordance 
with the Standard Specifications. 

With prior permission of the State's Resident Engineer, the contractor may provide portable signs as shown in Figure 6F-2 of 
the MUTCD for the above referenced DO NOT PASS and NO CENTER LINE signs.  Signs left active at night shall be rigid 
and reflectorized in accordance with the Standard Specifications.  The contractor shall be responsible for assuring that these 
signs will be in their upright, visible positions twenty-four hours a day, seven days a week while 2’ x 4” temporary yellow 
markings are used instead of full barrier pavement markings. 
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The Contractor shall provide construction signs as specified in Section 619-1 through 619-3 of the Standard Specifications 
and in the MUTCD.  At a minimum the Contractor shall install the following permanent construction signs 

SIGN MINIMUM SIZE LOCATION 

ROAD WORK 
NEXT  _____  MILES 

G20-1 
Conventional 

36” x 18” 

Freeways 
48” x 24” 

On main line upstream of project in each direction 

END ROAD WORK 

G20-2 
Conventional 

36” x 18” 

Freeways 
48” x 24” 

On main line after end of project in each direction 

ROAD WORK AHEAD 

W20-1 
Conventional 

36” x 36” 

Freeways 
48” x 48” 

On main line in advance of the affected highway segment in each 
direction and on major intersecting roads 300 -500 feet in 
advance of main line. Sign should be covered if it conflicts with 
temporary signing in the vicinity. 
(Place between the G20-1 and the first warning sign that states 
condition- i.e. W8-12, W8-9 or W8-15) 

DO NOT PASS 
R4-1 

Conventional 
24” x 30” 

If 2’x 4” temporary yellow markings are used instead of full 
barrier centerline pavement markings, place the first sign at or 
within 100 feet of the beginning of the unmarked area, second 
within 1,000 feet and subsequent signs, spaced every ½ mile 
along project in each direction 

NO CENTER LINE 
W8-12 

Conventional 
36” x 36” 

If 2’x 4” temporary yellow markings are used instead of full 
barrier centerline pavement markings, place the first sign in 
advance of the condition and the first “DO NOT PASS” sign:  
300’ urban is preferred (100’ minimum), 500’ rural is preferred 
(200’ minimum).  Place additional signs spaced every 2 miles on 
mainline in each direction and after every major intersecting road. 

LOW SHOULDER 

W8-9 
Conventional 

36” x 36” 

Freeways 
48” x 48” 

Place on mainline spaced every 2 miles along project in each 
direction and after every major intersecting road until shoulder 
back-up is installed (if conditions warrant use, place between the 
W8-12 and R4-1, maintaining a minimum of 200’ between signs 
for rural roads and 100’ on urban.  The W8-12 can be moved 
upstream to accommodate the required spacing.) 

GROOVED PAVEMENT 

W8-15 
Conventional 

36” x 36” 

Freeways 
48” x 48” 

On any roadway 500 feet in advance of rebates milled under this 
contract, but not paved.  Remove or cover after paving rebate. 

**All signs should maintain an absolute minimum spacing of 200’ rural or 100’ urban.  500’ is preferred on rural and 300’ 
is preferred on urban.  Double stacking of any of the above signs, or combination thereof, will NOT be permitted. 
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7.10.1 Special Note - Temporary Pavement Markings 

The contractor shall install and maintain temporary pavement markings on any paved surface without permanent 
pavement markings before opening it to traffic, before nightfall or before the end of the work day, whichever comes 
soonest except for areas that are open during the work shift with channelizing devices or flaggers. Temporary 
pavement markings shall meet the requirements of Section 619 of the Standard Specifications except that two-lane, 
two-way highways may be left without full barrier centerlines in no passing zones for a maximum of 7 calendar days 
provided that NO CENTER LINE (W8-12, black on orange), NO PASSING ZONE (W14-3, black on orange 
pennant shaped sign), and DO NOT PASS (R4-1) signs are used consistent with the MUTCD and in conjunction 
with yellow 2 foot by 4 inch temporary markings consisting of retro-reflective removable pavement marking tape, 
paint or yellow temporary overlay markers installed on a 40 ft. cycle to delineate the centerline location. 

The State is responsible for the final pavement markings unless otherwise indicated in the contract. If the Contractor 
chooses to install NO CENTER LINE and DO NOT PASS signs and temporary yellow 2 foot by 4 inch pavement 
markings in lieu of full barrier centerline markings, the signs shall be left in place until the state has completed 
installing the final pavement markings. The state will normally complete final pavement markings within 7 days of 
the project completion.  However, if unavoidable situations delay the pavement marking installation the signs shall 
remain in place for 14 calendar days after the project has been completed or until the state has completed installing 
the final pavement markings, whichever comes first. If permanent pavement marking cannot be installed within 14 
days of the project completion, state must install interim pavement marking including center lines, edge lines, stop 
bars, and simple crosswalks with no hatching before the end of 14 days after project completion. 

All costs for Work Zone Traffic Control including flagging, temporary pavement markings, delineation, and 
construction signs are to be included in the prices bid per ton for the bituminous concrete. 

7.10.2 Hot Mix Asphalt Overlay Splice (Rebate) 

The Contractor shall install hot mix asphalt overlay splices (pavement terminations) as per the Detail of Hot Mix 
Asphalt Overlay Splice.  Hot mix asphalt overlay splices shall be installed at the areas indicated in the Location 
Table for Hot Mix Asphalt Overlay Splices.  The cost for sawcutting, milling rebates and cleaning pavement in the 
splice area shall be included in the price bid per ton of bituminous concrete.  Tack coat shall be paid under its own 
item as specified elsewhere.  No separate payments shall be made for hot mix asphalt overlay splices. 

Immediately after the hot mix asphalt overlay splices are milled, a temporary asphalt ramp shall be constructed.  A 
cone or drum shall be installed at the ramp. If the rebate is left in place at night a drum equipped with a Type A 
flashing warning light shall be used and the ramp sloped in accordance with Table 619-1. No separate payment shall 
be made for the ramps.  The cost shall be included in the price bid per ton of bituminous concrete. 

Where rebates are milled and ramps are constructed and traffic is to ride on the milled pavement for more than the 
one work day in which the rebate is milled, GROOVED PAVEMENT signs (W8-15) shall be installed on the right 
side of the roadway, 500 feet upstream of the rebate location. No separate payment shall be made for the 
GROOVED PAVEMENT sign.  The cost shall be included in the price bid per ton of bituminous concrete. 
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  DETAIL OF HOT MIX ASPHALT OVERLAY SPLICE 

 

EDGE OF PAVEMENT 

45° OR ABOVE 

EXISTING PAVEMENT 
CENTERLINE 

NEW OVERLAY 

30 FT TRANSITION LENGTH SAWCUT 

PLAN 

17 FT TRANSITION 

TOP COURSE SAWCUT 

SAME THICKNESS 
AS TOP COURSE 

13 FT MILLED REBATE 

TRUING & LEVELING COURSE 

 
TACK COAT 

SECTION 
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7.10.3 Special Note: Work Zone Intrusion Initiative 

As part of the Department of Transportation’s Work Zone Intrusion Initiative, the following countermeasures shall 
apply to this Contract Award Notification. 

Channelizing Device Spacing Reduction 
A maximum channelizing device spacing of 40 feet shall be provided at stationary work sites where workers are 
exposed to traffic.  This spacing shall be maintained a reasonable distance upstream of workers, and shall be used 
throughout the work zone. 

Where tapers are located less than 500 feet from the work site, the 40 foot spacing shall be used in the taper as well. 

Drums or vertical panels are preferred for long-term stationary and intermediate-term stationary work zones, and at 
any locations where the risk of intrusion is high.  Traffic cones are normally adequate for work zones set up and 
removed on a daily basis. 

In long lane or shoulder closures, at least two channelizing devices shall be placed transversely at maximum 800 
foot intervals to discourage traffic from driving through the closed lane. Transversely placed devices are not 
required where pilot vehicles are in used. 

Frequent checks shall be made to reset channelizing devices dislodged by traffic. 

Flagger Station Enhanced Setups 
Additional cones and a flag tree meeting section 6F.62 of the MUTCD shall be used upstream of flagger stations to 
provide added warning to drivers. These devices shall be used for flagger stations except those that are constantly 
moving or are in use at one location for no more than a few minutes.  If the W20-7a Flagger sign is required, the 
additional cones and flag tree shall also be used. 

For additional details on Flagger Station Enhanced Setups, see Work Zone Traffic Control drawings in this Contract 
Award Notification. 

7.10.4 Temporary Rumble Strips 

Description 
This work shall consist of the installation, maintenance and subsequent removal of temporary rumble strips in 
paving work zones where indicated in the Contract Award Notification or as directed by the Engineer. 

Materials 
Rumble strips shall be either constructed in place from a raised strip of asphalt concrete or constructed in place with 
removable pavement marking tape. 

Raised removable tape rumble strips shall be formed by applying four layers of removable black non-reflectorized 
removable pavement marking tape.  The tape shall be applied to a clean, dry pavement surface in accordance with 
the manufacturer’s recommendations.  The pavement surface shall be cleaned with compressed air just prior to 
application of the tape. 

Raised asphalt rumble strips shall be formed from hot mix asphalt meeting the requirements of Items 402.058902 or 
402.098902.  Tack coat meeting the requirements of Materials Designation 702-XXXXT Diluted Tack Coat shall be 
used to adhere the rumble strip to the existing pavement. Temporary rumble strips shall be formed using a specially 
constructed rumble strip paver (drag box) pulled transversely across the pavement, or by hand placement between 
forms fixed to the pavement.  If forms are used, they shall be removed prior to compaction of the asphalt mixture.  
Compaction shall be accomplished using a plate tamper or a static roller. The roadway surface on which the rumble 
strips are to be attached shall be dry, free of surface contaminants such as dust or oil, and shall be 45 F or grea  
unless otherwise authorized by the Engineer.  The pavement surface shall be cleaned with compressed air just prior 
to tack coating and subsequent installation of rumble strips. 

Temporary rumble strips shall be placed in a succession of three 6 Strip Patterns according to the attached 
“Suggested Layout Details - Temporary Rumble Strips”.  Each strip shall be placed on 10 foot centers and traversing 
the full width of each travel lane.  On curbed roadways, rumble strips shall end a minimum of 3 feet from the curb 
so as to not interfere with drainage.  Rumble strips shall be between 6 inches and 9 inches in width and have a final 
compacted thickness of 0.4 inches + 0.1 inches. 
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Any raised rumble strips that fail to adhere to the pavement, or become damaged or flattened such that, in the 
opinion of the Engineer, they are no longer performing their intended function, shall be replaced or repaired by the 
Contractor to the satisfaction of the Engineer.  Any associated damage to the pavement shall also be repaired by the 
Contractor to the satisfaction of the Engineer.  These replacements or repairs shall be made at no additional expense 
to the Purchasing Agency. 

When directed by the Engineer, (e.g., prior to the start of the winter plowing season), or prior to the placement of 
successive pavement courses, the Contractor shall completely remove the rumble strips from the pavement. Rumble 
strips shall be removed upon completion of work and concurrently with the removal of other temporary traffic 
control signs and devices.  Any pavement that is damaged in the process of removing the rumble strips shall be 
repaired by the Contractor to the satisfaction of the Engineer at no additional expense to the Purchasing Agency. 

Basis of Payment 
All costs for the installation, maintenance and removal of temporary rumble strips are included in the price per ton.  
No separate payment shall be made. 
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Suggested Layout Details -- Temporary Rumble Strips 

2,5
00

’ 

6 Strip 
Pattern 

6 Strip 
Pattern 

6 Strip 
Pattern 

6 Strip 
Pattern 

6 Strip 
Pattern 

6 Strip 
Pattern 

  

1,5
00

’ 

  

2  –  Lane Highways   Multi  –  Lane Expressways   

START OF WORK   

  

  

40
0’ 

50
’ 

50
’ 

  

  

START OF WORK   

12/95   

  

  

  

  

  

ROAD   
WORK   

1500 FT   

PAVEMENT   
ENDS   
500 FT   

ROAD   
WORK   
1 MI LE   

RIGHT 
LANE 
CLOSED 
¼ MILE 

  

RIGHT   
LANE   

CLOSED   
½ MILE   

DETOUR   
1000 FT   

50
0’ 

50
0’ 

50
0’ 

to 
1,0

00
’ 

50
0’ 

1,5
00

’ 

50
0’ 

40
0’ 

50
’ 

50
’ 50

0’ 
to 

1,0
00

’ 
50

0’ 
to 

1,0
00

’ 

22756a_HMA_NYSDOTSP.doc/jd 



GROUP 31503 – BITUMINOUS CONCRETE HOT MIX ASPHALT - VPP Page 45 of 109 
 (2014 NYSDOT Specific Projects)(Federal & State Funds) 
 
7.11 Contract Bonds 

The Contractor shall provide the State with a Labor and Materials Bond from a Surety Company listed on the U.S. 
Department of the Treasury listing of Approved Sureties (Treasury Department Circular 570) and licensed to do business in 
New York State, and with a minimum rating by A.M. Best of (A-) in the “best’s Key Rating Guide”.  Treasury Department 
Circular 570 can be found on the U.S. Department of the Treasury website at www.fms.treas.gov/c570/index.html . 
The Contractor shall procure and deliver the bond to the State at the Pre-Paving meeting and shall maintain it at its 
own expense and without expense to the State during the Contract and until three months after the OGS contract ending date.  
If the contract is extended, the Labor and Materials Bond shall be extended until three months after the new contract ending 
date.  The Surety Company shall append a statement of its financial condition and a copy of the resolution authorizing the 
execution of Bonds by the officers of the Company to the bond. 

7.11.1 Labor and Material Bond 

The Contractor shall provide a bond in the form prescribed by the Commissioner of the New York State Department 
of Transportation (NYSDOT), shown in the NYSDOT Standard Specification for Design and Construction, Sub-
Section 103-08 Sample Form of Labor and Material Bond, with sufficient sureties, approved by said Commissioner, 
guaranteeing prompt payment of monies due all persons supplying the Contractor with labor and materials employed 
and used in carrying out the contract, which bond shall inure to the benefit of the persons supplying such labor and 
materials.  The amount of the Labor and Material Bond shall be 100% of the amount of the total contract bid price. 

7.11.2 Labor and Material Bond Example 

(See the following two pages) 
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S A M P L E (page 1 of 2) 
 
103-08 SAMPLE FORM OF LABOR AND MATERIAL BOND 
 
 
 
KNOW ALL PERSONS BY THESE PRESENTS, that         
(Name of Contractor) 
 
               
(Address) 
(hereinafter called the “Principal”) and the 
_________________________________________________ a corporation created and existing under the laws of the State of 
_____________ having its principal office in the City of _____________________ (hereinafter called the “Surety”), are held and 
firmly bound unto the People of the State of New York (hereinafter called the “State”) by and through its Department of 
Transportation (hereinafter called the “Department”), in the full and just sum of [Total Contract Bid Price or the “A Portion” of Total 
Contract Bid Price Dollars ($.................)] good and lawful money of the United States of America, for payment of which said sum of 
money, well and truly to be made and done, the said Principal binds itself, its heirs, executors and administrators, successors and 
assigns, and the said Surety binds itself, its successors and assigns jointly and severally, firmly by these presents: 
 
WHEREAS, said Principal has entered into a certain written contract, on the ____ day of __________, 20____ with the Department of 
Transportation, 50 Wolf Road, Albany, New York 12232. 
 

(Project Description) 
 

In the county/counties of which constitutes Contract No. NOW, THEREFORE, the condition of this obligation is such, that if the said 
Principal shall promptly pay all monies due to all persons furnishing labor or materials to it or its SubContractors in the prosecution of 
the work provided for in said contract, then this obligation shall be void, otherwise to remain in full force and effect; Provided, 
however, that the Comptroller of the State of New York having required the said Principal to furnish this bond in order to comply with 
the provisions of Section 137 of the State Finance Law, all rights and remedies on this bond shall inure solely to such persons and 
shall be determined in accordance with the provisions, conditions and limitations of said Section to the same extent as if they were 
copied at length herein; and Further, provided, that the place of trial of any action on this bond shall be in the county in which the said 
contract was to be performed, or if said contract was to be performed in more than one county then in any such county, and not 
elsewhere. 
IN TESTIMONY WHEREOF, the said Principal has hereunto set his/her (their, its) hand and the said Surety has caused this 
instrument to be signed by its authorized officer, the day and year above written. 
 
Signed and delivered _____ day of _____________ 20____ in the presence of 
 
___________________________________________ ) 
(Company) 
By _________________________________________ ) Principal 
(Signature) 
___________________________________________ ) 
(Title) 
___________________________________________ ) 
(Company) 
By __________________________________________ ) Surety 
(Signature) 
___________________________________________ ) 
(Title of Authorized Officer) 
 
(The Surety Company shall append a single copy of a statement of its financial condition and a copy of the resolution authorizing the 
execution of Bonds by officers of the Company to the bond(s). 
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103-08 SAMPLE FORM OF LABOR AND MATERIAL BOND 
 
 
 
(Acknowledgment of principal, unless it be a corporation) 
STATE OF NEW YORK  ss. : 
COUNTY OF______________ 
On this _____ day of _____________ 20 ___, before me personally came ______________________ to me known and known to me 
to be the person described in and who executed the foregoing instrument and acknowledged that he/she executed the same. 
 
 
_______________________________ 
Notary Public 
 
 
 
(Acknowledgment of principal, if a corporation) 
STATE OF NEW YORK ss. : 
COUNTY ______________ 
On this _____ day of _____________ 20 ___, before me personally came ______________________ to me known and known to me 
to be the person, who being by me duly sworn, did depose and say that he/she resides in _________________________ that he/she is 
the ______________________ of the ___________________________ the corporation described in and which executed the 
foregoing instrument; and that he/she signed his/her name thereto by order of the Board of Directors of said Corporation. 
 
 
_______________________________ 
Notary Public 
 
 
(Acknowledgment of Surety Company) 
STATE OF NEW YORK ss. : 
COUNTY OF ______________ 
On this _____ day of _____________ 20 ___, before me personally came ______________________ to me known and known to me 
to be the person, who being by me duly sworn, did depose and say that he/she resides in _____________________  that he/she is the 
___________________ of the _________________________________ the corporation described in the foregoing instrument; and 
that he/she signed his/her name thereto by order of the Board of Directors of said Corporation. 
 
 
_______________________________ 
Notary Public 
 
State Of New York Office of the Attorney General 
I hereby approve the foregoing contract and bond as to form and manner of execution. 
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SECTION 8: PROJECTS - SPECIAL NOTES (ALL NYSDOT REGIONS) 

8.1 Funding Source 
The following projects will be funded by Federal Aid: 

2V1331, 2V1332, 2V1411, 2V1412, 2V1413, 2V1421, 2V1431, 2V1461, 2V1462, 410481, 410482, 5V1413, 5V1422, 
5V1432, 5V1433, 5V1442, 5V1443, 5V1445, 5V1446, 5V1452, 5V1453, 5V1454, 5V1455, 6V1413, 6V1415, 6V1441, 
6V1448, 6V1449, 7V1411, 7V1412, 7V1413, 7V1414, 7V1415, 7V1421, 7V1422, 7V1424, 7V1430, 7V1431, 7V1432, 
7V1433, 7V1434, 7V1441, 7V1442,  7V1451, 7V1453, 7V1455, 7V1456, 7V1457, 7V1458, 903624, 911127 and 912059. 

The following projects will be 100% State funded: 

1V1411, 1V1412, 1V1421, 1V1481, 360315, 360316, 360317, 360318, 407007, 407815, 409843, 6V1452, 7V1417, 7V1423, 
7V1435, 7V1443, 7V1444, 7V1454, 7V1459, 901220, 901869, 901870 and 909593. 

8.2 Special Note - Coordination with Cold Recycling Projects 
Prior to HMA overlay, Projects 1V1411, 1V1412, 1V1421, 1V1481, 2V1411, 2V1412, 2V1421, 2V1461, 360315, 360318, 
6V1413, 6V1415, 6V1448, and 6V1449 involve cold recycling through separate contractor(s). These VPP overlay projects 
require that the paving contractor coordinates their work with corresponding cold recycling contractor to allow required 
curing period before placing the HMA overlay as well as to minimize disruption to the traveling public and the time traffic is 
running over a recycled surface 

8.3 Special Note – Optional Use of Warm Mix Asphalt (WMA) Technologies 
The contractor has the option of using an Approved WMA Technology in the production of all 402, Hot Mix Asphalt (HMA) 
items, except SUPERPAVE HMA with Ice Retardant items, Waterproofing Bridge Deck HMA items, and Paver-Placed 
Surface Treatment items, at no additional cost to the State.  

If the contractor chooses to use a WMA technology, the provisions of §401 and §402 shall apply including the following:  

1. Use an approved technology appearing on the Approved List for Technologies for Warm Mix Asphalt. Design a 
mixture using a WMA Technology in accordance with MM 5.16, Superpave Hot Mix Asphalt Mixture Design and 
Mixture Verification Procedure. At a minimum, a one point verification of the mixture’s volumetric properties is 
acceptable for the following situations:  

• When the WMA mix design is based on an existing Production Status HMA mix design.  

• When the WMA mix design is based on, and utilizes a different WMA technology than, an existing 
Production Status WMA mix design. 

2. Comply with the latest manufacturer’s “Production, Testing, and Compaction Details” from the Approved List for 
incorporating the WMA technology. Test specimens may be made from plant produced or laboratory prepared 
WMA. Test specimens must be made from plant produced WMA if adding the WMA technology in the lab does not 
simulate the production process. The Regional Materials Engineer (RME) may require a State representative be 
present during the fabrication and testing. Submit the WMA design to the RME for review and verification at least 
14 calendar days before production, including:  

• Name of WMA technology and the target dosage rate.  

• If using an additive other than water,  

o Submit a MSDS for the additive.  

o Submit either enough of the additive for the laboratory mix design verification, or the additive pre-
blended in the PG Binder at the correct dosage. If the additive is not pre-blended into the PG 
Binder, include directions for properly incorporating the additive into the laboratory made mixture.  

• Prior to the submission of any mix design, contact the RME to determine if there is an increased 
concern regarding the mixture’s moisture susceptibility based on the WMA technology and/or the type 
of aggregate being used, or the performance of similar mixes. The RME may require AASHTO T 283 
moisture susceptibility test results, meeting a minimum Tensile Strength Ration (TSR) of 80%, as part 
of the mix design submission. 

3. Submit Production Quality Control Plan revisions incorporating the WMA technology if not previously submitted.   
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4. For 80 Series Compaction Method, complete all breakdown roller passes before the mat temperature falls below 
230° F, unless approved by the Director, Materials Bureau.  

5. When the asphalt mixture is being placed over a Sheet-Applied Waterproofing Membrane, maintain a minimum 
delivery temperature in accordance with the Material Detail Sheets prepared by the membrane manufacturer. 

8.4 Special Note - Rail Road Involvement in Federal Funded Projects 
Bidders are advised that there may be active at-grade railroad crossings within the limits of projects in this Contract Award 
Notification. The following at-grade railroad crossings have been identified, but there may be others within the limits of these 
projects that have not been identified: 

Project Number County Route Rail Road Name Location 

7V1434 Jefferson 193 CSXT St. Lawrence Sub Division 
(formally Montreal Secondary) 

RM 193-7301-1082 
Town of Ellisburg 

At the identified at-grade crossings, and any other active at grade railroad crossings encountered on the projects in this 
Contract Award Notification, the contractor shall conduct its work and handle the equipment such that no part of any material 
or equipment shall foul a track, catenary, electrical facility or signal facility. A track is fouled when any object is brought 
within 7.62 M (25’) of the centerline of the track or the nearest point of a rail road’s catenary, electrical facility or signal 
facility. 

8.5 Special Note - Rail Road Involvement in 100% State Funded Projects 
Bidders are advised that there may be active at grade railroad crossings within the limits of projects in this Contract Award 
Notification.  The following at grade railroad crossings have been identified, but there may be others within the limits of 
these projects that have not been identified: 

Project Number County Route Rail Road Name Location 

1V1421 Essex 28N IOWA PACIFIC RAILROAD RM 28N 1202 1132 

7V1417 Clinton 276 CPR Delaware & Hudson: 
Canadian Main 

RM 276-7101-1044 
Village of Rouses Point 

7V1444 Jefferson 126 Mohawk Adirondack & Northern: 
Newton Falls Branch 

RM 126-7301-1154 
(James Street) 

Village of Carthage 

At the identified at grade crossings, and any other active at grade railroad crossings encountered on the projects in this 
Contract Award Notification, the contractor shall coordinate with the corresponding Rail Road as per follows: 

8.5.1 Coordination with Railroad(s) 

The Contractor shall note that this project may require close coordination with a railroad and railroad protective 
flagging services 
Description 
The Contractor shall conduct its work and handle its equipment such that no part of any material or equipment shall 
foul a track, catenary, electrical facility or signal facility without written permission from the chief engineer of the 
railroad company(s) affected. A track is fouled when any object is brought within 7.62 M (25’) of the centerline of 
the track or the nearest point of a railroad’s catenary, electrical facility or signal facility.  
Construction Details  
In the event the Contractor’s work does foul a railroad facility the Contractor shall obtain a permit in order to enter 
railroad property and to cover the costs of the railroad’s force account services. The Contractor will not be allowed 
to enter onto the railroad’s property to perform contract work, nor will the railroad provide services occasioned by 
the Contractor’s operations unless the Contractor notifies the Railroad(s) and receives the railroads’ prior approval. 
A railroad will not provide any services necessitated by the Contractor’s operations until the permit is obtained. 
These railroad’s costs will include, but may not be limited to costs incurred by the railroad to provide flaggers, 
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spotters, engineering services, administrative services, construction inspection, or other labor, material or equipment 
necessary to provide a safe environment for both the Contractor’s and Railroad’s forces.  
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The Contractor is advised that a railroad may not be able to provide flag persons on a daily basis due to the 
railroad’s operational necessities. The Contractor shall coordinate and schedule his construction activities with the 
railroad’s engineer no later than two weeks prior to the start of the work, in consultation with the State’s Engineer-
in-Charge, so that a workable schedule can be formulated and agreed upon. In addition to the above, the Contractor 
shall also comply with the current Standard Specifications §105-09 WORK AFFECTING RAILROADS.  

Basis of Payment 
All costs incurred by the contractor to comply with the requirements in this Special Note shall be included in the 
price bid per ton for the hot mix asphalt. No extra payment shall be made. 
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9.1 Holiday Restrictions – Region 1 Projects 
All Region 1 Projects shall follow the following holiday restrictions: 

There shall be no temporary lane closures permitted on the following dates:  

May 23 – 26 

July 3 – 6 

August 29 – Sept. 1 

Oct. 10 - 13 

Nov. 26 – Nov. 30 

Dec. 19 – Jan. 4 

9.2 Pilot Vehicle – Region 1 Projects 
Unless otherwise specified, the highway shall be kept open to traffic at all times. Traffic shall be discontinued on the lanes 
where work is being performed on these projects; and as soon as recycling is done and rolled, controlled traffic may be 
permitted thereon. For Region 1 projects in this Contract Award Notification, the Contractors shall provide sufficient two-
way radio equipped pilot vehicles to guide traffic around recycling work at a speed not to exceed 15 mph. The pilot vehicles 
shall be equipped with construction signs meeting the requirements of Section 6F.58 of the Manual of Uniform Traffic 
Control Devices and a rotating amber beacon: 

SIGN MINIMUM SIZE LOCATION 
PILOT VEHICLE 

FOLLOW ME 
G20-4 CONVENTIONAL 

36”x18” 
ON BACK OF 

PILOT VEHICLES 
The pilot vehicle shall have the name of the Contractor prominently displayed.  

All cost for Work Zone Traffic Control including flagging, temporary pavement markings, channelizing devices, 
construction signs, and pilot vehicles shall be included in the prices per ton of bituminous concrete. No separate payment 
shall be made.  The use of the pilot shall be as ordered by the resident engineer. 

9.3 Paving Operations – Region 1 Projects 
Paving operations shall progress in the opposite direction of traffic when paving on Cold Recycled roadways.  This provision 
may only be waived by the Region 1 Materials Engineer, and this waiver will be rescinded if damage to the top course occurs 

9.4 Moisture Susceptibility Testing – Region 1 Projects 
Any HMA mix design where the primary aggregate component by weight is granite or crushed gravel will be subject to 
moisture susceptibility testing by the producer during design, unless this requirement is waived by the RME.  TSR testing 
may be required by the RME when there is a change to the asphalt binder source. 

Moisture susceptibility will be determined by calculating the tensile strength ratio (TSR) of each specimen according to 
AASHTO T 283, Resistance of Compacted Asphalt Mixtures to Moisture-Induced Damage, except as modified in Section 
VI.D. of NYSDOT Materials Method 5.16. 

If the TSR of the HMA gyratory specimens is less than 80%, as required in AASHTO M 323, corrective action is required.  
Corrective action to improve the moisture susceptibility of the HMA mixture can include the use of anti-strip additives or 
blending of other aggregate materials to reduce the proportion of granite or gravel aggregates in the mix.  When corrective 
action is necessary, any changes made to the design must be noted on the JMF, and all other volumetric and mechanical 
properties must be evaluated for compliance with NYSDOT Materials Method 5.16 using a one-point design.  The results 
must be reported to the RME prior to production. 

9.5 Paving Markings – Region 1 Projects 
It shall be the contractor’s responsibility to inventory and document the existing pavement marking patterns prior to milling 
and/or resurfacing and submit to the Engineer a copy of the inventory prior to beginning work. The contractor shall be 
responsible for completing all layout work necessary for the installation of all final pavement markings. If the original 
markings are obliterated, the contractor shall contact the resident engineer for guidance on their location.  
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9.6 Project 1V1411 – Rte. 85 Albany County RM 1000 to 1077 
The Contractor shall use NON-VIBRATORY rolling to get compaction within the limits of the Village of Rensselaerville, 
approximately RM 1000 to 1003. 

The following intersections shall be paved approximately 50 feet from the edge of the mainline in each direction: 

Location Roadway Width 
RM 1004 Exit Rd. at Carey Conference Center  75 
RM 1004 Entrance Rd. at Carey Conference Center  75 
RM 1006/CR6 : North Rebate – and South Rebate  75 
RM 1021 Bolte Rd.  100 
RM 1022 Stevens Rd.  80 
RM 1025 Stewart Rd.  80 
RM 1035/CR408 : North Rebate 75’ and South Rebate 80’ 80 
RM 1041 Lake Rd. 120 
RM 1042 Knight Rd. 80 
RM 1045 Snyders Corners/CR1 – North Rebate  and South Rebate 175 
RM 1058 Woodstock Rd. 60 
RM 1065 at RT.85 EB  and at Rt. 85 WB 80 
RM 1072 Joselyn School Rd. 80 
RM 1076 Brahman Corners at CR 11 East Rebate – 100’  
and West Rebate at CR 11 - 100' 200 

9.7 Project 1V1421 – Rte. 28N Essex County RM 1000 to 1152 
The following intersections shall be paved approximately 50 feet from the edge of the mainline in each direction: 

Location Roadway Width 
RM 1010  LT  -  Arbutus Lane - ESF 36 
RM 1017  LT  -  SUNY - ESF  36 
RM 1020  RT  -  Goonow MT. Trailhead - ESF 32 
RM 1029  LT  -  Rich Lake Lane - ESF 26 
RM 1036  LT  -  ADK Visitors Center - ESF 50 
RM 1042  LT  -  Fennessy Lane 24 
RM 1043  RT  -  Pine Tree Road 44 
RM 1045  RT  -  Pine Tree Road 116 
RM 1046  LT  -  Newcomb Lane Road 40 
RM 1051  LT  -  Dillon Road 30 
RM 1052  RT  -  Hall Road 40 
RM 1055  LT  -  Lake Harris Road 30 
RM 1061  LT  -  Airport Lane 32 
RM 1063  RT  -  Hudson River Road 32 
RM 1067  RT  -  Chaisson Road 36 
RM 1068  LT  -  Campsite Rd./Bissell Loop 58 
RM 1069  LT  -  Bissell Loop 52 
RM 1077  RT  -  Marcy Lane 50 
RM 1078  RT  -  Town Highway Dept. Yard 46 
RM 1079  RT  -  Adams Lane 50 

SECTION 9: PROJECTS - SPECIAL NOTES (NYSDOT REGION 1) (Cont’d) 
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Location Roadway Width 
RM 1079  LT  -  Santanoni Road 50 
RM 1096  LT  -  County Route 75 30 
RM 1099  LT  -  Blueridge Road/ County Route 84 42 

9.8 Project 1V1481- Rte. 372 Washington County RM 1012 to 1070 
The following intersections shall be paved approximately 50 feet from the edge of the mainline in each direction: 

Location Roadway Width 
Col Baume Road 30 
County Route 74A (1st leg) 36 
County Route 74A (2nd leg) 36 
Tabor Road 36 
County Route 60 58 
Cambridge Battenville Road 36 
Stevenson Road 40 
Maxwell Lane 36 
County Route 62 50 
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10.1 Polymer Modified Mix – Region 2 Projects 
All Region 2 Projects to be polymer modified (PG 64-22 ER).  Contractor may substitute PG 64-22 for Item 402.058902 – 
Shim Course F9 

Use a polymer modified Performance Graded (PG) Binder PG 64-22 for the production of HMA mixtures. The PG Binder 
shall meet the requirements of AASHTO M320, Standard Specification for Performance Graded Asphalt Binder and Elastic 
Recovery requirements as shown in the table below: 

TEST ON THE ROLLING THIN FILM OVEN (RTFO) BINDER SAMPLE 

Test Requirements 

Elastic Recovery using ASTM D6084-04, 
Testing Procedure A, at 25°C 

60% minimum 

Use of polyphosphoric acid (PPA) to modify the PG binder properties is prohibited.  This prohibition also applies to the use 
of PPA as a cross-linking agent for polymer modification. Handling of the HMA shall be discussed at the pre-paving 
conference. 

10.2 Pavement Markings – Region 2 Projects 
It shall be the contractor’s responsibility to inventory and document the existing pavement marking patterns prior to milling 
and/or resurfacing and submit to the Engineer a copy of the inventory prior to beginning work.  The contractor shall be 
responsible for completing all layout work necessary for the installation of all final pavement markings.  If the original 
markings are obliterated, the contractor shall contact the resident engineer for guidance on their location. 

10.3 Removal of Temporary Pavement Markings – Region 2 Projects 
The contractor shall remove all temporary pavement markings within 2 weeks after the permanent markings are applied. 

10.4 Pavement Overlay Splices “Rebates”– Region 2 Projects 
Mainline pavement overlay splices to be in accordance with Standard Sheet 402-01. 

10.5 Project 2V1331 - Rte. 28 – Otsego County Line to Rte. 168 
Item 402.058902 – Type 5 shim is to be used on mainline and tapered out 3’ onto the shoulders.  Maximum thickness = ½”. 

All existing paved areas of the truck pull off area and emergency brake run off area and associated ramps are to receive the 
same pavement treatment as mainline. 

10.6 Project 2V1332 - Rte. 5 – Oneida CL to NYS Thruway Overpass 
Item 402.058902 – Type 5 shim is to be used on mainline and tapered out 1’ onto the shoulders.  Maximum thickness = ½”. 

BINs 1002360 (RM 5-2311-1005), 1039020 (RM 5-2311-1012) and 1002370 (RM 5-2311-1016) are all currently overlaid 
and will receive the same pavement treatment as mainline. 

10.7 Project 2V1411- Rte. 10 - Rte. 29 to Rte. 10A & 
Project 2V1412- Rte. 29 – Dolgeville to Rte. 331 
These sites will be cold in place recycled (CIPR) under a separate VPP contract.  The overlay cannot be placed until the 
CIPR cure period is complete (depending on the recycle contractor process it is 10 days for emulsion or 3 days for 64-22 
AC). 

The overlay must commence no later than 30 days after the end of the CIPR cure period.  

Item 402.018902 – the mix used for T&L shall be 9.5mm and shall be placed the full width of the recycled pavement. 
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10.8 Project 2V1413 - Rte. 29 – Rte. 331 to Lasselsville 
Item 402.058902 – Type 5 shim is to be used full width (mainline and shoulders).  Maximum thickness = ½”. 

BIN 1020580 – Rte. 29 over Timmerman Cr. is currently overlaid and will receive the same pavement treatment as mainline. 

10.9 Project 2V1421 - Rte. 28 - Otter Bay to 4 miles North 
This site will be cold in place recycled under a separate VPP contract.  The overlay cannot be placed until the CIPR cure 
period is complete (depending on the recycle contractor process it is 10 days for emulsion or 3 days for 64-22 AC). 

The overlay must commence no later than 30 days after the end of the CIPR cure period. 

Item 402.018902 – the mix used for T&L shall be 19.0mm and shall be placed the full width of the recycled pavement. 

10.10 Project 2V1431 - Rte. 28 - East German St. to 1 mile South of Middleville 
Item 402.058902 – Type 5 shim is to be used on mainline and tapered out 2’ onto the shoulders.  Maximum thickness = ½”. 

The parking area on the West side of Rte. 28 at RM 28-2304-1159 – 1160 will be paved with 402.06820118 - 1” depth.  
Shim not required. 

10.11 Project 2V1461- Rte. 8 – Chenango CL to Leonardsville 
This site will be cold in place recycled under a separate VPP contract.  The overlay can not be placed until the CIPR cure 
period is complete (depending on the recycle contractor process it is 10 days for emulsion or 3 days for 64-22 AC).  

The overlay must commence no later than 30 days after the end of the CIPR cure period. 

Item 402.018902 – the mix used for T&L shall be 9.5mm and shall be placed the full width of the recycled pavement. 

10.12 Project 2V1462 - Rte. 8 – Bridgewater to Babcock Hill Rd. 
Item 402.058902 – Type 5 shim is to be used full width (mainline and shoulders).  Maximum thickness = ½”. 
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11.1 Project 360316, Rte. 96 Seneca County 
The contractor shall schedule paving work after July 4th, 2014 as NYSDOT Maintenance forces will be performing 
pavement repairs and milling in the Village of Interlaken prior to contract paving work. 

11.2 Project 360317, Rte. 174/175 Onondaga County 
The contractor shall schedule paving work after July 4th, 2014 as NYSDOT Maintenance forces will be performing shoulder 
repair work prior to contract paving work. 
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12.1 General Special Notes – Region 4 Projects 
1. All Truing and leveling courses shall be as indicated in the Superpave Hot Mix Asphalt Design Criteria Table. 
2. Prior to the start of work, the contractor shall inventory all pavement markings and provide the engineer with a copy of 

the inventory.  As part of a pavement marking program update, the Regional Traffic and Safety group is reviewing all 
pavement markings within the limits of paving projects.  Upon their review, there may need to be adjustments to the 
pavement marking layout.  The contractor shall be responsible for completing striping layout, including changes as 
indicated by the Regional Traffic and Safety Group. 

3. Some projects may require loop detectors to be re-established prior to or once paving has been completed. This shall be 
done by others and coordinated by the Resident Engineer. 

12.2 Project 407007 
The contractor shall be responsible for paving all legs of the following intersections:  

• NY 408 – 75 feet length 

• Oakland Street – 40 feet length 

• Parker Street – 10 feet length 

12.3 Project 407815 
There is an ongoing bridge replacement that is scheduled to be completed prior to the start of the paving season.  However, if 
this project is delayed, coordination may be required. 

12.4 Project 409843 
This project will involve milling the mainline at various locations in order to maintain curb reveal and assure proper 
drainage.  Milling will be completed by others and the contractor shall coordinate paving to minimize the length of time 
traffic is on the milled surface. 

12.5 Project 410481 
The contractor shall remove any plowable reflective markers in the pavement, prior to paving. The hole left in the existing 
pavement, shall then be filled with a hot mix asphalt material; 9.5 mixture, or mixture approved by the Resident Engineer. 
Cost to be included in the bid price for the associated project. 

12.6 Project 410482 
Plowable reflective markers are barried under the existing overlay, and shall be removed by the contractor prior to paving.  
The Contractor shall find the markers with a metal detector and removed to the satisfaction of the Engineer.  The hole left in 
the existing pavement, shall then be filled with a hot mix asphalt material; 9.5 mixture, or mixture approved by the Resident 
Engineer. Cost to be included in the bid price for the associated project. 
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13.1 Pavement Markings – Region 5 Projects 
It shall be the contractor’s responsibility to inventory and document the existing pavement marking patterns prior to milling 
and/or resurfacing and submit to the Engineer a copy of the inventory prior to beginning work.  The contractor shall be 
responsible for completing all layout work necessary for the installation of all final pavement markings.  If the original 
markings are obliterated, the contractor shall contact the resident engineer for guidance on their location. 

13.2 Abrading Existing Pre-Formed Pavement Markings – Region 5 Projects 
The Contractor shall remove any pre-formed pavement markings. Care shall be taken to avoid damage to passing traffic. All 
damage to passing traffic caused by the Contractor’s operations shall be the Contractor’s responsibility. Waste material 
generated by the abrading operation shall be cleaned up and disposed of by the contractor. When the contractor abrades the 
existing pre-formed pavement markings, the contractor shall place temporary pavement markings as specified elsewhere in 
this Contract Award Notification under Work Zone Traffic Control, unless the HMA will be placed the same day as the pre-
formed pavement markings are abraded. The contractor shall make every effort to expeditiously place the HMA in areas 
where the pre-formed pavement markings have been abraded. Under no circumstances will temporary pavement markings be 
allowed for more than five calendar days in areas where pre-formed pavement markings are abraded. In this event, the 
contractor shall be required to place full pavement markings at no cost to the State. During the pre-form pavement markings 
abrading operation, traffic shall be controlled by the contractor in accordance with Work Zone Traffic Control requirements 
included herein. The contractor shall submit a proposed Work Zone Traffic Control Plan to the Resident Engineer for 
approval. The plan may be based on the Work Zone Traffic Control drawings included in this Contract Award Notification. 
Payment for pre form pavement marking abrading shall be included in the price bid per ton for the HMA. No separate 
payment shall be made. 

13.3 Project 5V1442 
This project requires the use of polymer modified Performance Graded (PG) Binder PG 64-22 ER for the production of 
HMA mixtures. The PG Binder shall meet the requirements of AASHTO M320, Standard Specification for Performance 
Graded Asphalt Binder and Elastic Recovery requirements as shown in the table below: 

TEST ON THE ROLLING THIN FILM OVEN (RTFO) BINDER SAMPLE 

Test Requirements 
Elastic Recovery using ASTM D6084-04, 

Testing Procedure A, at 25°C 60% minimum 

Use of polyphosphoric acid (PPA) to modify the PG binder properties is prohibited.  This prohibition also applies to the use 
of PPA as a cross-linking agent for polymer modification. Handling of the HMA shall be discussed at the pre-paving 
conference. 

The pavement will be milled at full width prior to overlay. 

13.4 Time Restrictions – Region 5 Projects 
All Region 5 Projects shall follow the time restrictions outlined in the “Work Zone Traffic Control - for Design/Construction 
on State Highways in Region 5“available on the NYSDOT website or the Regional Transportation Systems Operations group 
excepting the following projects: 

13.4.1 Project 5V1432 

a. No work shall be allowed on NY 263 between Flint Rd and Amherst Manor Dr. in the northbound direction 
from 6AM to 9AM, as well as southbound from 3PM to 6PM.  No work shall be allowed on NY 263 between 
Amherst Manor Dr. and North Forest Rd, in the northbound direction, after 5PM, as well as southbound prior to 
8AM.  There are no time restrictions on NY 263, northbound or southbound, from North Forest Rd to Sylvan 
Pkwy.  No work shall be allowed on NY 263 between Sylvan Pkwy and NY 270 in the northbound direction 
from 4PM to 6PM, as well as southbound from 7AM to 9AM.  These time restrictions include the set-up and 
take-down of work zones.  Time restrictions are for single lane closures for any work day, Sunday through 
Saturday, inclusive. 
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SECTION 13: PROJECTS - SPECIAL NOTES (NYSDOT REGION 5) (Cont’d) 

b. This project also includes the paving of two ramps (full-width) at the NY 263 and Maple Rd interchange 
(Ramps ‘SE’ [NY 263 NB off-ramp terminating at Maple Rd] & Ramp ‘NWA’ [Maple Rd on-ramp to NY 263 
SB]).  The contractor shall maintain traffic or provide a detour including all appropriate signs.  If the contractor 
elects to detour traffic, they will be responsible for obtaining approval from the appropriate entity for routes 
used.  Permission must also be obtained from the Regional Traffic Engineer or designee.  Cost to be included in 
the price bid for asphalt items. 

c. South of BIN 1071720 (Ellicott Ck) (RM 263-5301-1038) mainline NY 263 will be paved 1’ beyond the edge 
line, the remainder of the shoulder area along the mainline will not be paved.  North of BIN 1071720 the full 
shoulder width/ curb offset will be paved.  The designated left turn lanes at Amherst Manor Dr. will be paved at 
full width. 

13.4.2 Project 5V1433 

a. No work shall be allowed on NY 277 between Como Park Blvd and Walden Avenue in the northbound 
direction from 7AM to 9AM & from 3PM to 6PM, as well as southbound from 3PM to 6PM.  No work shall be 
allowed on NY 277 between Walden Avenue & Galleria Drive on Friday after 12PM (Noon).  No work shall be 
allowed on NY 277 between Galleria Dr and North George Urban Blvd in the northbound direction from 12PM 
(Noon) to 6PM, as well as southbound from 12PM (Noon) to 6PM.  These time restrictions include the set-up 
and take-down of work zones.  Time restrictions are for single lane closures and shoulder closures for any work 
day, Sunday through Saturday, inclusive. 

13.4.3 Project 5V1446 

a. No work shall be allowed on NY 5 in the eastbound direction during 6AM-9AM or in the westbound direction 
from 3PM-6PM.  These time restrictions include the set-up and take-down of work zones.  Time restrictions are 
for single lane closures and shoulder closures for any work day, Sunday through Saturday, inclusive. 

b. This project also includes the paving of three ramps (full-width) at the NY 5 and Ridge Rd interchange: 

• Ramp ‘A’ [NY 5 EB off-ramp terminating at Ridge Rd] 

• Ramp ‘D’ [Ridge Rd on-ramp to NY 5 EB] 

• Ramp ‘C’ [NY 5 WB off-ramp terminating at Ridge Rd] 

The contractor shall maintain traffic or provide a detour including all appropriate signs.  If the contractor elects 
to detour traffic, they will be responsible for obtaining approval from the appropriate entity for routes used.  
Permission must also be obtained from the Regional Traffic Engineer or designee.  Cost to be included in the 
price bid for asphalt items. 
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14.1 Coordination with other Projects – Region 6 Projects 
A proposed waterline project is scheduled for the 2014 Construction Season in the Village of Prattsburgh within PIN 
6V1448.  The majority of the project is outside of the pavement limits; however, there is a perpendicular crossing on the 
North end of the Village near the school.  Coordination with the Village of Prattsburgh’s Water Department’s Contractor to 
minimize disruption to the traveling public will be required. 

A proposed waterline project is scheduled for spring 2014 in the Village of Wayland.  The project has a crossing between 
Millen St and Mill St within the project limits of Project 6V1441.  Coordination with the Village of Wayland’s Water 
Department’s Contractor to minimize disruption to the traveling public will be required.  Additional coordination with the 
DOT’s Residency 6-2, so they may schedule their Milling Contractor prior to the HMA paving work, will be required.  
Project 6V1441 will be restricted to HMA paving dates between October 1, 2014 and October 31, 2014. 

14.2 Schedule Restriction – Region 6 Projects 
All Region 6 Hot Mix Asphalt projects shall be completed no later than October 31, 2014.  A schedule reflecting this shall be 
submitted before start of work to the Region’s ARDO, Stacey Forenz, for approval. 

14.3 HMA Overlay Splices (Rebates) – Region 6 Projects 
All Region 6 Hot Mix Asphalt overlay splices (pavement terminations) shall be installed as per NYSDOT Standard Sheet 
402-01 issued under EB 08-036. 

14.4 Temporary Pavement Markings – Region 6 Projects 
Paint is the only option permitted in Region 6 for temporary pavement markings, unless approved on a case by case basis by 
the Resident Engineer.  Paint must meet the material requirements of Standard Specifications 727.  Offset the centerline 
temporary pavement markings so that the permanent markings will cover up the temporary markings, as follows: 8” 
centerline offset for 2 lane roads, 6” centerline offset for multi-lane roadways. 

14.5 “Dig Safe” Ticket – Region 6 Projects 
A reminder that per Code Rule 753, a “Dig Safe” ticket shall be submitted for each project notifying of “…the movement or 
removal…of pavement…”  Some of these utilities may request “no vibratory rolling” for a distance up to 100’ over 
interstate/intercontinental gas/petroleum transverse crossings.  Contractors can visit the following website to view whether 
there is likelihood for these utilities in the project limits: https://www.npms.phmsa.dot.gov/ and then click the npms public 
map viewer link and follow the instructions. 

14.6 Project 6V1452 (Rte. 245) 
The intent for the Truing & Leveling course (Item 402.018902) is to be placed from approximately RM 245-6605-1000 to 
RM 245-6605-1030. 
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SECTION 15: PROJECTS - SPECIAL NOTES (NYSDOT REGION 7) 

The following Special Notes for Region 7 Projects shall supersede any other sections of this Contract Award Notification or the 
Standard Specifications referenced herein. 

15.1 Special Work Zone Traffic Control – Pilot Vehicle – Region 7 Projects 
Unless otherwise specified, the highway shall be kept open to traffic at all times. Traffic shall be discontinued on the lanes 
where work is being performed on these projects; and as soon as paving is done and rolled, controlled traffic may be 
permitted thereon. For Region 7 projects in this Contract Award Notification, the Contractors shall provide sufficient two-
way radio equipped pilot vehicles to guide traffic around paving work at a speed not to exceed 15 mph. The pilot vehicles 
shall be equipped with construction signs meeting the requirements of Section 6F.58 of the Manual of Uniform Traffic 
Control Devices and a rotating amber beacon. 

SIGN MINIMUM SIZE LOCATION 
PILOT VEHICLE 

FOLLOW ME 
G20-4 CONVENTIONAL 

36”x18” 
ON BACK OF 

PILOT VEHICLES 

The pilot vehicle shall have the name of the Contractor prominently displayed.  
All cost for Work Zone Traffic Control including flagging, temporary pavement markings, channelizing devices, construction 
signs, and pilot vehicles shall be included in the prices bid per ton for bituminous concrete. No separate payment shall be 
made. 

15.2 Exposed Longitudinal Joints – Region 7 Projects 
Exposed Longitudinal Joints on any asphalt material placed by the Contractor under this award will not be permitted 
overnight. All centerline joints and/or abutting travel lane joints shall be required to be closed by the end of each work day. 

15.3 Moisture Susceptibility Testing – Region 7 Projects 
Any HMA mix design where the primary aggregate component by weight is granite or crushed gravel will be subject to 
moisture susceptibility testing by the producer during design, unless this requirement is waived by the RME.  TSR testing 
may be required by the RME when there is a change to the asphalt binder source. 
Moisture susceptibility will be determined by calculating the tensile strength ratio (TSR) of each specimen according to 
AASHTO T 283, Resistance of Compacted Asphalt Mixtures to Moisture-Induced Damage, except as modified in Section 
VI.D. of NYSDOT Materials Method 5.16. 
If the TSR of the HMA gyratory specimens is less than 80%, as required in AASHTO M 323, corrective action is required.  
Corrective action to improve the moisture susceptibility of the HMA mixture can include the use of anti-strip additives or 
blending of other aggregate materials to reduce the proportion of granite or gravel aggregates in the mix.  When corrective 
action is necessary, any changes made to the design must be noted on the JMF, and all other volumetric and mechanical 
properties must be evaluated for compliance with NYSDOT Materials Method 5.16 using a one-point design.  The results 
must be reported to the RME prior to production. 

15.4 Project 7V1421 (Rte. 86, Village of Saranac Lake) 
No work on this project shall begin until after Labor Day 2014. 

15.5 Project 7V1456 and Project 7V1458 
These projects require the use of Polymer Modified (64-22ER) PG Binder. Use a polymer modified Performance Graded 
(PG) Binder PG 64-22 for the production of HMA mixtures. The PG Binder shall meet the requirements of AASHTO M320, 
Standard Specification for Performance Graded Asphalt Binder and Elastic Recovery requirements as shown in the table 
below:  

TEST ON THE ROLLING THIN FILM OVEN (RTFO) BINDER SAMPLE 

Test Requirements 

Elastic Recovery using ASTM D6084-04, Testing Procedure A, at 25°C 60% minimum 

Use of polyphosphoric acid (PPA) to modify the PG binder properties is prohibited.  This prohibition also applies to the use 
of PPA as a cross-linking agent for polymer modification. Handling of the HMA shall be discussed at the pre-paving 
conference.  
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16.1 Project 903624 – Liberty Downtown Historic District 
There is a historic district within the project limits.  The Liberty Downtown Historic District is between Reference Marker 52 
9601 1299 –52 9601 1296. 

The only proposed work in these areas is milling and resurfacing the existing roadway.  This work is in accordance with the 
Federal Historic Preservation Act.  If additional work becomes warranted within the historic areas it may not be done without 
being reviewed by the Region 9 Regional Cultural Resource Coordinator for regulatory compliance. 

16.2 Project 911127 – Environmental Permits 
There is work in this project regulated by the New York State Department of Environmental Conservation Article 24 
Freshwater Wetlands Programmatic Permit GP 0-11-002 Rehabilitation or in-kind and in-place Replacement of Existing 
Transportation Facilities.  

There are State Regulated Wetlands adjacent to the project and a Regulated Wetland Buffer in within the highway right of 
way for the majority of the project corridor.  State wetlands C-9 and C-7 are adjacent to the project area. Wetland C-9 is 
between reference markers 20 9518 1103 and 20 9518 1104 and wetland C-7 is at reference marker 20 9518 1125. 

The contractor shall become aware of and comply with the general and special requirements of this permit. 

 
  

22756a_HMA_NYSDOTSP.doc/jd 



GROUP 31503 – BITUMINOUS CONCRETE HOT MIX ASPHALT - VPP Page 64 of 109 
 (2014 NYSDOT Specific Projects)(Federal & State Funds) 
 
SECTION 17: SUPERPAVE HOT MIX ASPHALT 

17.1 Superpave Hot Mix Asphalt Design Criteria 
The following are design criteria for SUPERPAVE Hot Mix Asphalt Items for projects contained in this Contract Award 
Notification: 

Project 
Number Item 80kN EAL’s Aggregate Size PG Binder 

1V1411 402.096202 <30.0 Mil 9.5 PG 64-22 

 402.058902 N/A Type 5 Shim PG 64-22 
1V1412 402.097302 <30.0 Mil 9.5 PG 64-22 

 402.058902 N/A Type 5 Shim PG 64-22 
1V1421 402.096202 <30.0 Mil 9.5 PG 64-22 

 402.017902 N/A 9.5 PG 64-22 
1V1481 402.096202 <30.0 Mil 9.5 PG 64-22 

 402.058902 N/A Type 5 Shim PG 64-22 
2V1331 402.06820118 <30.0 Mil 6.3 PG 64-22ER 

 402.058902 N/A Type 5 Shim PG 64-22 
2V1332 402.06820118 <30.0 Mil 6.3 PG 64-22ER 

 402.058902 N/A Type 5 Shim PG 64-22 
2V1411 402.096202 <0.3 Mil 9.5 PG 64-22ER 

 402.017902 <30.0 Mil 9.5 PG 64-22ER 
2V1412 402.096202 <30.0 Mil 9.5 PG 64-22ER 

 402.017902 <30.0 Mil 9.5 PG 64-22ER 
2V1413 402.096202 <30.0 Mil 9.5 PG 64-22ER 

 402.058902 N/A Type 5 Shim PG 64-22 
2V1421 402.096202 <30.0 Mil 9.5 PG 64-22ER 

 402.017902 <30.0 Mil 19 PG 64-22ER 
2V1431 402.06820118 <30.0 Mil 6.3 PG 64-22ER 

 402.058902 N/A Type 5 Shim PG 64-22 
2V1461 402.096202 <30.0 Mil 9.5 PG 64-22ER 

 402.017902 <30.0 Mil 9.5 PG 64-22ER 
2V1462 402.06820118 <30.0 Mil 6.3 PG 64-22ER 

 402.058902 N/A Type 5 Shim PG 64-22 
360315 402.096302 <30.0 Mil 9.5 PG 64-22 
360316 402.096302 <30.0 Mil 9.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
360317 402.096302 <30.0 Mil 9.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
360318 402.096302 <30.0 Mil 9.5 PG 64-22 
407007 402.096302 <30.0 Mil 9.5 PG 64-22 
407815 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
409843 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
410481 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
410482 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
5V1413 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
5V1422 402.096202 <30.0 Mil 9.5 PG 64-22 
5V1432 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
5V1433 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
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Project 
Number Item 80kN EAL’s Aggregate Size PG Binder 

5V1442 402.096202 <30.0 Mil 9.5 PG 64-22 ER 
5V1443 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
5V1445 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
5V1446 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
5V1452 402.096202 <30.0 Mil 9.5 PG 64-22 
5V1453 402.096202 <30.0 Mil 9.5 PG 64-22 
5V1454 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
5V1455 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
6V1413 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
6V1415 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 
6V1441 402.126302 <30.0 Mil  12.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
6V1448 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
6V1449 402.126302 <30.0 Mil  12.5 PG 64-22 
6V1452 402.126302 <30.0 Mil  12.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1411 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1412 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1413 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1414 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1415 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1417 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
7V1421 402.127202 <30.0 Mil  12.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1422 402.126302 <30.0 Mil  12.5 PG 64-22 
7V1423 402.126302 <30.0 Mil  12.5 PG 64-22 
7V1424 402.126302 <30.0 Mil  12.5 PG 64-22 
7V1430 402.096302 <30.0 Mil 9.5 PG 64-22 
7V1431 402.096302 <30.0 Mil 9.5 PG 64-22 
7V1432 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
7V1433 402.096202 <30.0 Mil 9.5 PG 64-22 
7V1434 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
7V1435 402.097302 <30.0 Mil 9.5 PG 64-22 
7V1441 402.096302 <30.0 Mil 9.5 PG 64-22 
7V1442 402.096302 <30.0 Mil 9.5 PG 64-22 
7V1443 402.097202 <30.0 Mil 9.5 PG 64-22 
7V1444 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
7V1451 402.096302 <30.0 Mil 9.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1453 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
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Project 
Number Item 80kN EAL’s Aggregate Size PG Binder 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1454 402.096302 <30.0 Mil 9.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1455 402.06820118 <30.0 Mil 6.3 PG 64-22 ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1456 402.097202 <30.0 Mil 9.5 PG 64-22ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1457 402.096302 <30.0 Mil 9.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1458 402.096202 <30.0 Mil 9.5 PG 64-22ER 

 402.018902 <30.0 Mil 9.5 PG 64-22 
7V1459 402.126302 <30.0 Mil  12.5 PG 64-22 

 402.018902 <30.0 Mil 9.5 PG 64-22 
901220 402.096302 <30.0 Mil 9.5 PG 64-22 
901869 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
901870 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
903624 402.096302 <30.0 Mil 9.5 PG 64-22 

 402.017902 <30.0 Mil 9.5 PG 64-22 
909593 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
911127 402.06830118 <30.0 Mil 6.3 PG 64-22 ER 
912059 402.097302 <30.0 Mil 9.5 PG 64-22 
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17.2 Project Dimensions 

Project 
Number Items Resurfacing 

Depth (in) 

Travel 
Lanes 

Width (ft.) 
(total) 

Lane 
Width (ft.) 
(one lane) 

Shoulder 
Width (ft.) 
(one shldr) 

Number 
Lanes 

1V1411 402.096202 1.5 20 10 4 2 

 402.058902 3/8 20 10 4 2 
1V1412 402.097302 1.5 20 10 3 2 

 402.058902 3/8 20 10 3 2 
1V1421 402.096202 2 22 11 6 2 

 402.017902 1.5 22 11 6 2 
1V1481 402.096202 1.5 20 10 3 2 

 402.058902 3/8 20 10 3 2 
2V1331 402.06820118 1 22 11 4-9 2 

 402.058902 0.5 22 11 3 2 
2V1332 402.06820118 1 22 11 5 2 

 402.058902 0.5 22 11 1 2 
2V1411 402.096202 1.5 20-24 10-12  6-8 2 

 402.017902 1 20-24 10-12  6-8 2 
2V1412 402.096202 1.5 20 10 3 2 

 402.017902 1 20 10 3 2 
2V1413 402.096202 1.5 20 10 4-6 2 

 402.058902 0.5 20 10 1 2 
2V1421 402.096202 2 20-22  10-11  2-4  2 

 402.017902 1.5 20-22  10-11  2-4  2 
2V1431 402.06820118 1 20-24 11-12  2-8  2 

 402.058902 0.5 20-24 11-12  2-8  2 
2V1461 402.096202 1.5 22 11 5 2 

 402.017902 1 22 11 5 2 
2V1462 402.06820118 1 22 11 6 2 

 402.058902 0.5 22 11 6 2 
360315 402.096302 1.5 22 11 4 2 
360316 402.096302 1.5 24 12 6-8 2 

 402.018902 Varies 24 12 6-8 2 
360317 402.096302 1.5 24 12 8 2 

 402.018902 Varies 24 12 8 2 
360318 402.096302 1.5 24 12 10 2 
407007 402.096302 1.5 22 11 4 2 
407815 402.06830118 0.75 22 11 6 2 
409843 402.06830118 0.75 23  11.5 5 2 
410481 402.06820118 0.75 24 12 11 2 

410482 402.06830118 0.75 24 12 11 
2 lanes plus 
turning lanes 
at Ridge Rd. 
and Rte. 370 

5V1413 402.06820118 0.75 24 12 8-10 2 
5V1422 402.096202 1.5 20-28 10-14 6-10 2 

5V1432 402.06820118 0.75 38-72 12 (Mainline) 
11-15 (Ramps) 

1-10 (Mainline) 
3.5-6.5 (Ramps) 

3-6 (Mainline) 
1-2 (Ramps) 

5V1433 402.06820118 0.75 44-73 11-12 0-5 4-6 
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Project 
Number Items Resurfacing 

Depth (in) 

Travel 
Lanes 

Width (ft.) 
(total) 

Lane 
Width (ft.) 
(one lane) 

Shoulder 
Width (ft.) 
(one shldr) 

Number 
Lanes 

5V1442 402.096202 1.5 24-36 12 8 2-3 
5V1443 402.06820118 0.75 24 12 7 2 
5V1445 402.06820118 0.75 24 12 10 2 

5V1446 402.06820118 1 48-64 12 (Mainline) 
12-15 (Ramps) 

0 (Mainline) 
3.5-6.5 (Ramps) 

4-5 (Mainline) 
1-2 (Ramps) 

5V1452 402.096202 1.5 24 12 8 2 
5V1453 402.096202 1.5 48 12 8 4 
5V1454 402.06820118 0.75 22 11 6 2 
5V1455 402.06820118 0.75 24 12 8 2 
6V1413 402.06830118 1 24 12 6.1 2 

 402.018902 0.75 24 12 6.1 2 
6V1415 402.06820118 1 24 12 5.7 2 
6V1441 402.126302 1.5 24 12 4.7 2 

 402.018902 0.75 24 12 4.7 2 
6V1448 402.06830118 1 23  11.5 5.8 2 

 402.018902 0.75 23  11.5 5.8 2 
6V1449 402.126302 1.5 24 12 4.9 2 
6V1452 402.126302 1.5 22 11 3.4 2 

 402.018902 0.75 22 11 3.4 2 
7V1411 402.06830118 0.75 22 11 8 2 

 402.018902 0.5 22 11 8 2 
7V1412 402.06830118 0.75 22 11 8 2 

 402.018902 0.5 22 11 8 2 
7V1413 402.06830118 0.75 22 11 6 2 

 402.018902 0.5 22 11 6 2 
7V1414 402.06830118 0.75 22-24 11-12 3-12 2 

 402.018902 0.5 22-24 11-12 3-12 2 
7V1415 402.06820118 0.75 60 15 14 4 

 402.018902 0.5 60 15 14 4 
7V1417 402.06830118 0.75 22-24 11-12 5-12 2 
7V1421 402.127202 1.5 22-24 11-12 4-7 2 

 402.018902 0.5 22-24 11-12 4-7 2 
7V1422 402.126302 1.5 24-40 12-20 0-9 2 
7V1423 402.126302 1.5 24 12 5 2 
7V1424 402.126302 1.5 24 12 4-8 2 
7V1430 402.096302 1.5 24-25 12-12.5 1-8. 2 
7V1431 402.096302 1.5 24 12 8 2 
7V1432 402.06830118 0.75 24 12 8-10 2 
7V1433 402.096202 1.5 24-44 12-22 0-8 2 
7V1434 402.06830118 1 22 11 4-8 2 
7V1435 402.097302 1.5 35-48 17.5-24 0.0 2 
7V1441 402.096302 1.5 24-36 12 8 2, 3 
7V1442 402.096302 1.5 24-37 12-18.5 8-12 2 
7V1443 402.097202 1.5 24-48 12-24 0-8 2 
7V1444 402.06830118 0.75 22-36 11-18 0-6 2 
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Project 
Number Items Resurfacing 

Depth (in) 

Travel 
Lanes 

Width (ft.) 
(total) 

Lane 
Width (ft.) 
(one lane) 

Shoulder 
Width (ft.) 
(one shldr) 

Number 
Lanes 

7V1451 402.096302 1.5 24 12 8.5 2 

 402.018902 0.5 24 12 8.5 2 
7V1453 402.06830118 1 24 12 5-12 2 

 402.018902 0.5 24 12 5-12 2 
7V1454 402.096302 1.5 22-35 11-17.5 0-6.5 2 

 402.018902 0.5 22-35 11-17.5 0-6.5 2 
7V1455 402.06820118 1 24-48 12-24 2-8 2, 4 

 402.018902 0.5 24-48 12-24 2-8 2, 4 
7V1456 402.097202 1.5 45-75 12-18.75 0 2, 3, 4 

 402.018902 0.5 45-75 12-18.75 0 2, 3, 4 
7V1457 402.096302 1.5 22-38 11-19 0-12 2 

 402.018902 0.5 22-38 11-19 0-12 2 
7V1458 402.096202 1.5 24-52 12-26 0-10 2, 4 

 402.018902 0.5 24-52 12-26 0-10 2, 4 
7V1459 402.126302 1.5 22 11 2 2 

 402.018902 0.5 22 11 2 2 
901220 402.096302 1.5 22 11 4 2 
901869 402.06830118 1 22 11 3 2 
901870 402.06830118 1 22 11 6 2 
903624 402.096302 1.5 24 12 0 2 

 402.017902 0-0.5 24 12 0 2 
909593 402.06830118 1 22 11 8 2 
911127 402.06830118 1 24 12 6 2 
912059 402.097302 1.5 22-33 11 4-8 2-3 

 

  

22756a_HMA_NYSDOTSP.doc/jd 



GROUP 31503 – BITUMINOUS CONCRETE HOT MIX ASPHALT - VPP Page 70 of 109 
 (2014 NYSDOT Specific Projects)(Federal & State Funds) 
 
17.3 Rebates Table 

Project 
Number Rebate Location Rebate 

Width (ft.) 

1V1411 Beginning 28 

 RM 1004 Exit Rd. at Carey Conference Center – 75’ 75 

 RM 1004 Entrance Rd. at Carey Conference Center – 75’ 75 

 RM 1006/CR6 : North Rebate – 75’ and South Rebate 75’ 75 

 RM 1021 Bolte Rd. – 100’ 100 

 RM 1022 Stevens Rd. – 80’ 80 

 RM 1025 Stewart Rd. – 80’ 80 

 RM 1035/CR408 : North Rebate 75’ and South Rebate 80’ 80 

 RM 1041 Lake Rd. – 120’ 120 

 RM 1042 Knight Rd. – 80’ 80 

 RM 1045 Synders Corners/CR1 – North Rebate 90’ and South Rebate 85’ 175 

 RM 1058 Woodstock Rd. – 60’ 60 

 RM 1065 at RT.85 EB – 80’ and at Rt. 85 WB – 80 80 

 RM 1072 Joselyn School Rd. – 80’ 80 

 
RM 1076 Brahman Corners at CR 11 East Rebate – 100’ 
and West Rebate at CR 11 - 100' 200 

 End 28 
1V1412 Beginning 125 

 End 36 
1V1421 RM 1000               Hamilton Co./Essex Co. Line 36 

 RM 1010  LT        Arbutus Lane - ESF 36 

 RM 1017  LT        SUNY - ESF  36 

 RM 1020  RT        Goonow Mt. Trailhead - ESF 32 

 RM 1029  LT        Rich Lake Lane - ESF 26 

 RM 1036  LT        ADK Visitors Center - ESF 50 

 RM 1042  LT        Fennessy Lane 24 

 RM 1043  RT        Pine Tree Road 44 

 RM 1045  RT        Pine Tree Road 116 

 RM 1046  LT        Newcomb Lane Road 40 

 RM 1051  LT        Dillon Road 30 

 RM 1052  RT        Hall Road 40 

 RM 1055  LT        Lake Harris Road 30 

 RM 1061  LT        Airport Lane 32 

 RM 1063  RT       Hudson River Road 32 

 RM 1064               Bridge Over Hudson River Begin 32 

 RM 1064               Bridge Over Hudson River End 32 

 RM 1067  RT        Chaisson Road 36 

 RM 1068  LT        Campsite Rd./Bissell Loop 58 

 RM 1069  LT        Bissell Loop 52 

 RM 1077  RT        Marcy Lane 50 

 RM 1078  RT        Town Highway Dept. Yard 46 

 RM 1079  RT        Adams Lane 50 

 RM 1079  LT        Santanoni Road 50 

 RM 1096  LT        County Route 75 30 

 RM 1099  LT        Blueridge Road/CR 84 42 

 RM 1132               Railroad Crossing Begin 36 

 RM 1132               Railroad Crossing End 36 
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Project 
Number Rebate Location Rebate 

Width (ft.) 
1V1421 
(Cont.) RM 1152               Bridge Over Boreas River - End 36 

1V1481 RM 372-18011020 26 

 Col Baume Road 30 

 CR 74A (1st leg) 36 

 CR 74A (2nd leg) 36 

 Tabor Road 36 

 CR 60 58 

 Cambridge Battenville Road 36 

 Stevenson Road  40 

 Maxwell Lane  36 

 CR 62 50 

 RM 372-1801070 26 
2V1331 Rte. 28 (RM 28-2304-1000) 40 

 Delong Rd. (RM 1000 +100') 43 

 Dugan Rd. (RM 1009 +250') 22 

 Cullen Rd. CR 183 (RM 1009 +250') 38 

 Hoffman Rd. (RM 1013 +300) 29 

 Mc Koons Rd. CR150 (RM 1017) 48 

 Osley Rd. (RM 1017) 64 

 Hugick Rd. (RM 1023) 25 

 Jordanville Rd. (RM ) 2 at 29 

 Sarafin Rd. (RM 1044 -100') 55 

 Columbia Ctr. Rd. CR 259 (RM 1061 +100') 39 

 Purdy Rd. (RM 1061 +150') 46 

 Eberline Rd. (RM 1071 -300') 30 

 Robinson Rd. CR 46 (RM 1071 -300) 43 

 Ferncliff Rd. (RM 1077 +50') 32 

 Hinman Rd. (RM 1083 +100') 25 

 Mason Rd. (RM 1083 +100') 23 

 Ward. Rd. CR 125 (RM 1092 +350') 24 

 Rte. 28 over Fulmer Cr. (RM 28-2304-1100)  46 
2V1332 Rte. 5 (RM 5-2311-1000) 32 

 Windsor Circle (RM 1000) 22 

 Concord Dr. (RM 1000 +250') 42 

 Weford Ln. (1000 +300) 31 

 Mapleton Dr. (RM 1001 -50') 26 

 Monaghan Ln. (RM 1001) 35 

 Donegal Dr. (RM 1001 +150') 74 

 Kilkenny Dr. (RM 1002 +200) 32 

 Country Rd. (RM 1002 +200') 33 

 Rodeo Dr. (RM 1004) 27 

 Wood Ln. (RM 1007) 20 

 Dyke Rd. (RM 1010) 36 

 Newport Rd. (RM 1010) 30 

 Dodge Ln. (RM 1018 +200') 44 

 Windfall Rd. (RM 1019) 22 

 Drive Inn Rd 1 (RM 1026) 22 
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Project 
Number Rebate Location Rebate 

Width (ft.) 

2V1332 Drive Inn Rd. 2 (RM 1026) 20 
(Cont.) Rte. 5 over NYS Thruway (RM 5-2311-1027) 42 
2V1411 Rte. 10 SB ramp to Rte. 29 WB 32 

 Rte. 29 WB to Rte. 10 ramp NB 32 

 Smith Rd. (RM 1065) 23 

 Valley Rd. (RM 1065)  29 

 Rte. 10A (RM 10A-2101-1024) 40 

 Rte. 10 (RM 10-2104-1077) 40 
2V1412 Rte. 29 (RM 29-2102-1002) 26 

 Brocket Hill Rd. (RM 1002) 65 

 Sweet Hill Rd. (RM 1006) 22 

 Park Rd. (RM 1006) 22 

 Brocket Hil Rd. (RM 1008 +200') 52 

 Peets Rd. (RM 1017 +20') 21 

 King Rd. (RM 1018 +50') 30 

 Bacon Brook Rd. (RM 1021) 43 

 Beldens Corners Rd. CR 151 (RM 1038) 2 at 26 

 North Rd. (RM 1051 -20') South 39 

 North Rd. (RM 1051 -20') North 34 

 Rte. 29 @ RM 1051 26 
2V1413 Rte. 29 (RM 29-2102-1051) 28 

 Montana Rd. (RM 1061 -200') 33 

 Cline Rd. (RM 1061 -200') 21 

 Mill Rd. (RM 1069) 32 

 Rte. 331 (RM 1084 +200') 28 

 CR 114 (RM 1084 +200') 25 

 Bliss Rd. (RM 1086 +150') 50 

 Rte. 29 at RM 1096 30 
2V1421 Rte. 28 at RM 1133 28 

 Rte. 28 at BIN 1020280 2 at 26 

 Rte. 28 at RM 1173 30 
2V1431 Rte. 28 @ 28-2304-1131 42 

 East German St. (RM 1132) 2 at 122 

 Old Rte. 28 (RM 1133) 34 

 Dickie Ave. (RM 1138) 82 

 Willis Ave. (RM 1139) 75 

 Shells Bush Rd. (RM 1140) 100 

 Farber Lane (RM 1145) 67 

 Farber Rd. (RM 1148) 77 

 West End Rd. (RM 1154) 90 

 Kast Bridge St. (RM 1156) 69 

 Osborne Hill Rd. (RM 1157) 87 

 Oberle Rd. (RM 1169) 66 

 Osborne Hill Rd. (RM 1176) 22 

 Schrader Hill Rd. (RM 1189) 23 

 Voelkle Rd. (RM 1194) 38 
2V1461 Rte. 8 (RM 8-2607-1008) 34 

 Pritchard Rd. (RM 1008 +300') 32 
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Project 
Number Rebate Location Rebate 

Width (ft.) 

2V1461 Mapledale Rd. CR 4 (RM 1008 +300') 22 
(Cont.) Cemetary Rd. (RM 1025) 32 

 Old Rte. 8 (RM 1030 -300') 20 

 Old Rte. 8 (RM 1030 +200') 20 

 Mapledale Rd. CR 4 (RM 1034 +300') 45 

 Mapledale Rd. CR 4 (RM 1034 +300') 27 

 Sickle Hill Rd. (RM 1038 -200') 44 

 Shaul Rd. (RM 1038 +200') 42 

 Hardscrable Rd. (RM 1045) 31 

 Rte. 8 (RM 8-2607-1046) 44 
2V1462 Rte. 8 (RM 8-2406-1000) 32 

 Beaver Cr. Rd. CR 99 (RM 1006 -150') 37 

 Welch Rd. CR 94 (RM 1016 - 100') 31 

 Ellis Rd. (RM 1023 - 100') 36 

 Ellis Rd. (RM 1025) 22 

 Hoxie Rd. (RM 1028 + 100') 32 

 Button Falls Rd. (RM 1036 +100') 19 

 Rte. 8 (RM 8-2406-1049) 32 
360315 RM 11-3303-1020 30 

 RM 11-3303-1087 30 
360316 RM 96-3503-1000 36 

 RM 96-3503-1030 36 
360317 RM 175-3301-1034 120 

 Slate Hill Rd 80 
 Pleasant Valley Rd 80 

 RM 175-3301-1050 60 
360318 RM 11-3404-1153 44 

 RM 11-3404-1180 44 
407007 NY 436 100 

 Clancy Rd 150 

 New Rd 50 

 Bridge 2 at 30 

 Creek Rd 75 

 Sand Hill Rd 30 

 Main St. 85 

 Parker Rd 125 

 Oakland St 25 

 Arrow Mart 50 

 NY 408 Intersection (north) 130 

 NY 408 Intersection (South) 100 

 NY 70 (just past NY 408) 36 
407815 begin MM 1067 minus 127' 45 

 Rte. 78 @ Rte. 362 95 

 Rte. 78 @ Maxwell Rd. 47 

 Rte. 78 @ Pleasant Valley 50 

 Rte. 78 @ Youngers Rd south 54 

 Rte. 78 @ Youngers Rd north 54 

 Rte. 78 @ Irish Rd 38 
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Number Rebate Location Rebate 

Width (ft.) 

407815 Rte. 78 @ Chaffee Rd  53 
(Cont.) Rte. 78 @ East Arcade Rd 112 

 Rte. 78 @ Pee Dee Rd 60 

 Rte. 78 @ Rte. 98 95 

 end MM 1126 plus 310' 35 
409843 begin MM 1128 minus 350' 35 

 Rte. 98 @ Beaver Meadow Rd 60 

 Rte. 98 @ Sheer Rd 44 

 Rte. 98 @ Almeter Rd (East) 47 

 Rte. 98 @ Almeter Rd (West) 47 

 Rte. 98 @ Maxon Rd 45 

 Rte. 98 @ Centerline Rd east 58 

 Rte. 98 @ Centerline Rd west 61 

 Rte. 98 @ Farm Rd  60 

 Rte. 98 @ Creek Rd (West) 30 

 Rte. 98 @ Creek Rd (East) 60 

 Rte. 98 @ Tonawanda Cr Bridge (North Approach) 24 

 Rte. 98 @ Tonawanda Cr Bridge (South Approach) 24 

 end Rte. 98 @ Rte. 20Amm1206+190' 112 

 ***special note***   

 need to mill 1" curb section   

 mm1148 to mm1153 = 8,948 sq. yd.   
410481 MM 104 3704 1220 46 

 MM 104 3704 1248 46 
410482 MM 104 3704 1303 46 

 MM 104 3704 1356 46 
5V1413 RM 16 5101 3314, BIN 1011800 56 

 RM 16 5101 3305, BIN 1011790 2 at 56 

 RM 16 5101 3278 56 
5V1422 No Rebate   
5V1432 Project begin N. leg of Flint Rd int. (RM 263-5301-1021) 85 

 Begin approach BIN 1073480 (Maple Rd) (RM 263-5301-1023) 64 

 End approach BIN 1073480 (Maple Rd) (RM 263-5301-1023) 64 

 Begin approach BIN 1071720 (Ellicott Ck) (RM 263-5301-1038) 52 

 End approach BIN 1071720 (Ellicott Ck) (RM 263-5301-1039) 54 

 Project End on NY 270 (RM 270-5301-1001) 40 

 Project End on NY 263 (RM 263-5301-1045) 44 

 Ramp End (NY 263 NB off-ramp terminating at Maple Rd (Ramp SE))  70 

 Ramp End (Maple Rd on-ramp to NY 263 SB (Ramp NWA)) 52 
5V1433 Project Begin RM 277-5301-1156 49 

 PCC Joint at RM 277-5301-1163 80 

 PCC Joint at RM 277-5301-1165 77 

 Project End RM 277-5301-1174 88 
5V1442 No rebates necessary; will be WOC milled prior to VPP overlay   
5V1443 Project Begin RM 16-5302-1142 (at intersection w/start of Aurora Expressway) 70 

 Project End RM 16-5302-1174 38 
5V1445 Project Begin RM 20A-5301-1003 53 

 Project End RM 20A-5301-1021 (at beginning of left turn taper) 44 
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Width (ft.) 

5V1446 Project begin RM 5-5302-2012 57 

 Begin approach BIN 1074260 (Ridge Rd) (RM 5-5302-2016) 48 

 End approach BIN 1074260 (Ridge Rd) (RM 5-5302-2016) 48 

 Begin approach BIN 1001520 (Union Ship Canal) (RM 5-5302-3001) 48 

 End approach BIN 1001520 (Union Ship Canal) (RM 5-5302-3001) 48 

 Project end at begin approach to BIN 1074270 (RM 5-5302-3003) 66 

 Ramp A (NY 5 EB off-ramp terminating at Ridge Rd) 86 

 Ramp D (Ridge Rd on-ramp to NY 5 EB) 77 

 Ramp C (NY 5 WB off-ramp terminating at Ridge Rd) 70 
5V1452 RM 31 5401 2104 Rte. 425 - Begin 50 

 RM 31 5401 2148 Rte. 270 - End 50 
5V1453 RM 265 5402 1020 Ward Rd - Begin 75 

 RM 265 5402 1030 Town Line - End 75 
5V1454 RM 93 5401 1021 Rte. 18 - Begin 45 

 RM 93 5401 1071 Ransomville Rd - End 45 
5V1455 RM 104 5401 2139 Rte. 425 - Begin 50 

 RM 104 5401 2178 Rte. 93/270 - End 50 
6V1413 RM 275-6101-1077 project begin 34 

 BIN 1044170 RM 275-6101-1097 34 

 BIN 1044170 RM 275-6101-1099 34 

 RM 275-6101-1103 project end 96 
6V1415 RM 19-6101-1251 project begin 33 

 BIN 1015010 RM 19-6101-1280 2 at 38 

 RM 19-6101-1283 project end 36 
6V1441 RM 15-6401-1554 project begin 41 

 RM 15-6401-1566 project end 41 
6V1448 RM 53-6401-1057 project begin 33 

 BIN 1026900 RM 53-6401-1069 34 

 BIN 1026900 RM 53-6401-1071 34 

 RM 53-6401-1124 project end 32 
6V1449 RM 36-6401-1353 project begin 34 

 RM 17-6404-1146 project end 32 
6V1452 RM 245-6605-1000 project begin 29 

 RM 245-6605-1068 project end 30 
7V1411 RM 1147, Beginning of Project 53.8 

 RM 1223, End of Project 53.8 
7V1412 RM 1108, Beginning of Project 53.8 

 RM 1147, End of Project 53.8 
7V1413 RM 1006, Beginning of Project 48.1 

 RM 1057, End of Project 48.1 
7V1414 RM 1210, Beginning of Project 65.1 

 RM 1255, End of Project 65.1 
7V1415 RM 1000, Beginning of Project 82 & 82 

(split highway) RM 1008, End of Project 82 & 82 
7V1416 RM 1114, Beginning of Project 62.2 

 RM 1120, Begin of Bridge Project 62.2 

 RM 1124, End of Bridge Project 62.2 
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Project 
Number Rebate Location Rebate 

Width (ft.) 
7V1416 
(Cont’d) RM 1139, End of Project 62.2 

7V1417 RM 1040, Beginning of Project 55.2 

 RM 1048, End of Project 55.2 
7V1421 RM 1002, Beginning of Project 48.1 

 RM 1013, End of Project 45.3 
7V1422 RM 1000, Beginning of Project 56.6 

 RM 1035, End of Project 56.6 
7V1423 RM 1350, Beginning of Project 48.1 

 RM 1375, End of Project 48.1 
7V1424 RM 1164, Beginning of Project 45.3 

 RM 1182, Beginning of Bridge 56.6 

 RM 1182+, End of Bridge 56.6 

 RM 1218, End of Project 51 
7V1430 RM 1185, Beginning of Project 35.4 

 RM 1242, Beginning of Bridge 56.6 

 RM 1242+, End of Bridge 56.6 

 RM 1245.5, End of Project 35.4 
7V1431 RM 3203, Beginning of Project 56.6 

 RM 3249, Beginning of Bridge 56.6 

 RM 3249+, End of Bridge 56.6 

 2 @ RM 3267.5,both sides of I81split 56.6 
7V1432 RM 3183, Beginning of Project 56.6 

 RM 3200, (12E) 62.2 

 RM 3200, (970L) 53.8 

 RM 3203, End of Project 56.6 
7V1433 2 @ RM 1072, (ML and Slip Ramp) 62.2 & 28.3 

 RM 1074, Beginning of BR Bridge 62.2 

 RM 1087, Begin of second Section 62.2 

 2 @RM 1126.5, (ML and Slip Ramp) 56.6 & 28.3 
7V1434 RM 1000, Beginning of Project 48.1 

 RM 1017, Beginning of Bridge 48.1 

 RM 1017+, End of Bridge 53.8 

 RM 1044, Beginning of Bridge 48.1 

 RM 1044+, End of Bridge 48.1 

 Both Ramps at I81 SB 36.8 

 Both Ramps at I81 NB 36.8 

 RM 1080, Beginning of RR Crossing 42.4 

 RM 1080+, End of RR Crossing 42.4 

 RM 1085, End of Project 42.4 
7V1435 No Rebates. Production Milling   
7V1441 RM 1265, Beginning of Project 73.5 

 RM 1304, End of Project 56.6 
7V1442 RM 3203, Beginning of Project 67.9 

 RM 3255, End of Project 62.2 
7V1443 RM  3164, Beginning of Project 67.9 

 RM 3172, End of Project 56.6 
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7V1451 RM 1438, Beginning of Project 58 

 RM 1452, End of Project 58 
7V1453 RM 1337, Beginning of Project 67.9 

 RM 1394, End of Project 48.1 
7V1454 No rebates, project milling   
7V1455 No rebates, project milling   
7V1456 No rebates, project milling   
7V1457 No rebates, project milling   
7V1458 No rebates, project milling   
7V1459 RM 1015, Beginning of Project 36.8 

 RM 1035, End of Project 36.8 
901220 Begin RM 205-9401-1059 30 

 CR 11A; Laurens 112 

 Dutch Hill Road 60 

 Bloods Mill Road 40 

 CR 46 80 

 CR 46 40 

 Bridge RM 205-9401-1090 30 

 Bridge RM 205-9401-1090 30 

 Caroline Ave 40 

 End RM 205-9401-1092 30 
901869 Rte. 28-9302-1339 Proj. Beg Rebate 32 

 1340    Falls Mills Rd 120 

 1341    Holister Rd   (S) 65 

             Holister Rd   (N) 50 

 1347    Emerson Rd 70 

 1349   Bridge @ Honest Brook 2 x 32 

 1350    Honest Brook Rd 50 

 1374    Leslie Lane 60 

 1380    Spring Valley 50 

 1386    Catskill Turnpike (NB) 175 

             Catskill Turnpike (SB) 50 

 1397     Lewis Rd 70 

 Rte. 28-9302-1398 Proj. End Rebate 30 
901870 Rte. 28-9302-1255 Proj. Beg Rebate 40 

 1256          Fisk Rd (S) 80 

                   Fisk Rd (N) 55 

 1266          Tom Hoag Rd 70 

 1273          Glen Burnie Rd 70 

 1274  Bridge @ Glen Burnie Creek 2 x 40 

 1280           Federal Hill Rd  II 90 

                    Thompson Cross Rd 40 

                    Reuben Todd Rd 40 

            SUNY Delhi EDU Center 50 

 1308            Arbor Hill Rt 90 

 1310            County Tire 65 

 1311            Buena Vista (South) 30 

                     Buena Vista (Main) 30 
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901870                     Buena Vista (North) 35 
(Cont.) 1313    Immanuel Luthern Church 50 

 Rte. 28-9302-1313 Proj. End Rebate 40 
903624 Chestnut Street/West Street 24 

 Main Street 42 
909593 Rte. 10-9301-1456 Proj. Beg Rebate 40 

 1463     Falls Mills Rd 50 

 1464     Rest Area  (S) 80 

              Rest Area  (N) 70 

 1466     Elk Creek Rd 65 

 1470     Curtis Lumber 90 

 1474     Covered Bridge    (S) 40 

              Covered Bridge    (N) 40 

 1480      Betts Hill 70 

 1492      Webster Brk Rd 40 

 1494    Bridge @ Webster Brook 2 x 36 

 1496    Hoags Crossing 75 

 1503    Passuello Rd 55 

 1520    Kortright Town Hall (S) 55 

 1522    Church St 50 

 1522    Scotch Hill Rd 65 

 Rte. 10-9301-1523 Proj. End Rebate 40 

        '@Wright Brook Bridge  (S)   
911127 Rte. 20-9518-1125 Proj. Beg Rebate 36 

 1137      Gas Plant   (W) 45 

 1137      Gas Plant   (E) 60 

 1141       Beckers Corner Rd 70 

 1149      Curry Hill Rd    (W) 100 

 1149      Curry Hill Rd    (E) 60 

 Rte. 20-9518-1171 Proj. End Rebate 36 

 Project Ends @ 1171 - 315 ft. (+/-)   
912059 Begin RM 23-9402-1054 38 

 Hillsinger Road 46 

 Borne Hill Road 60 

 End RM 23-9402-1075 64 
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SECTION 18: CONTRACT PERFORMANCE REPORT 

State of New York 
Office of General Services 
NYS PROCUREMENT 

Contract Performance Report 
 Please take a moment to let us know how this contract award has measured up to your expectations.  If reporting on more than 
one contractor or product, please make copies as needed.  This office will use the information to improve our contract award, where 
appropriate.   Comments should include those of the product’s end user. 
 
Contract No.:  Contractor.  
 
Describe Product* Provided (Include Item No., if available):   
 
*Note: “Product” is defined as a deliverable under any Bid or Contract, which may include commodities (including printing), 

services and/or technology.  The term “Product” includes Licensed Software. 
 

 Excellent Good Acceptable Unacceptable 
• Product meets your needs     
• Product meets contract specifications     
• Pricing     

 
CONTRACTOR 
 

 Excellent Good Acceptable Unacceptable 
• Timeliness of delivery     
• Completeness of order (fill rate)     
• Responsiveness to inquiries     
• Employee courtesy     
• Problem resolution     

 
Comments:    
 
     
 
      (over) 
 
 
Agency:  Prepared by:  
 
Address:  Title:  
 
   Date:  
 
   Phone:  
 
   E-mail:  
 
Please detach or photocopy this form & return by FAX to 518/474-2437 or mail to: 
 

OGS NYS PROCUREMENT 
Customer Services, 38th Floor 

Corning 2nd Tower - Empire State Plaza 
Albany, New York 12242 

*   *   *   *   * 
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STANDARD CLAUSES FOR NYS CONTRACTS 
 
The parties to the attached contract, license, lease, amendment 
or other agreement of any kind (hereinafter, "the contract" or 
"this contract") agree to be bound by the following clauses 
which are hereby made a part of the contract (the word 
"Contractor" herein refers to any party other than the State, 
whether a contractor, licenser, licensee, lessor, lessee or any 
other party): 
 
1. EXECUTORY CLAUSE.  In accordance with Section 41 
of the State Finance Law, the State shall have no liability 
under this contract to the Contractor or to anyone else beyond 
funds appropriated and available for this contract. 
 
2. NON-ASSIGNMENT CLAUSE.  In accordance with 
Section 138 of the State Finance Law, this contract may not be 
assigned by the Contractor or its right, title or interest therein 
assigned, transferred, conveyed, sublet or otherwise disposed 
of without the State’s previous written consent, and attempts 
to do so are null and void.  Notwithstanding the foregoing, 
such prior written consent of an assignment of a contract let 
pursuant to Article XI of the State Finance Law may be 
waived at the discretion of the contracting agency and with the 
concurrence of the State Comptroller where the original 
contract was subject to the State Comptroller’s approval, 
where the assignment is due to a reorganization, merger or 
consolidation of the Contractor’s business entity or enterprise. 
The State retains its right to approve an assignment and to 
require that any Contractor demonstrate its responsibility to do 
business with the State.  The Contractor may, however, assign 
its right to receive payments without the State’s prior written 
consent unless this contract concerns Certificates of 
Participation pursuant to Article 5-A of the State Finance Law. 
 
3. COMPTROLLER'S APPROVAL.  In accordance with 
Section 112 of the State Finance Law (or, if this contract is 
with the State University or City University of New York, 
Section 355 or Section 6218 of the Education Law), if this 
contract exceeds $50,000 (or the minimum thresholds agreed 
to by the Office of the State Comptroller for certain S.U.N.Y. 
and C.U.N.Y. contracts), or if this is an amendment for any 
amount to a contract which, as so amended, exceeds said 
statutory amount, or if, by this contract, the State agrees to 
give something other than money when the value or 
reasonably estimated value of such consideration exceeds 
$10,000, it shall not be valid, effective or binding upon the 
State until it has been approved by the State Comptroller and 
filed in his office.  Comptroller's approval of contracts let by 
the Office of General Services is required when such contracts 
exceed $85,000 (State Finance Law Section 163.6-a). 
However, such pre-approval shall not be required for any 
contract established as a centralized contract through the 
Office of General Services or for a purchase order or other 
transaction issued under such centralized contract. 
 
4. WORKERS' COMPENSATION BENEFITS. In 
accordance with Section 142 of the State Finance Law, this 

contract shall be void and of no force and effect unless the 
Contractor shall provide and maintain coverage during the life 
of this contract for the benefit of such employees as are 
required to be covered by the provisions of the Workers' 
Compensation Law. 
 
5. NON-DISCRIMINATION REQUIREMENTS.  To the 
extent required by Article 15 of the Executive Law (also 
known as the Human Rights Law) and all other State and 
Federal statutory and constitutional non-discrimination 
provisions, the Contractor will not discriminate against any 
employee or applicant for employment because of race, creed, 
color, sex, national origin, sexual orientation, age, disability, 
genetic predisposition or carrier status, or marital status.  
Furthermore, in accordance with Section 220-e of the Labor 
Law, if this is a contract for the construction, alteration or 
repair of any public building or public work or for the 
manufacture, sale or distribution of materials, equipment or 
supplies, and to the extent that this contract shall be performed 
within the State of New York, Contractor agrees that neither it 
nor its subcontractors shall, by reason of race, creed, color, 
disability, sex, or national origin:  (a) discriminate in hiring 
against any New York State citizen who is qualified and 
available to perform the work; or (b) discriminate against or 
intimidate any employee hired for the performance of work 
under this contract.  If this is a building service contract as 
defined in Section 230 of the Labor Law, then, in accordance 
with Section 239 thereof, Contractor agrees that neither it nor 
its subcontractors shall by reason of race, creed, color, 
national origin, age, sex or disability:  (a) discriminate in 
hiring against any New York State citizen who is qualified and 
available to perform the work; or (b) discriminate against or 
intimidate any employee hired for the performance of work 
under this contract.  Contractor is subject to fines of $50.00 
per person per day for any violation of Section 220-e or 
Section 239 as well as possible termination of this contract 
and forfeiture of all moneys due hereunder for a second or 
subsequent violation. 
 
6. WAGE AND HOURS PROVISIONS.  If this is a public 
work contract covered by Article 8 of the Labor Law or a 
building service contract covered by Article 9 thereof, neither 
Contractor's employees nor the employees of its 
subcontractors may be required or permitted to work more 
than the number of hours or days stated in said statutes, except 
as otherwise provided in the Labor Law and as set forth in 
prevailing wage and supplement schedules issued by the State 
Labor Department.  Furthermore, Contractor and its 
subcontractors must pay at least the prevailing wage rate and 
pay or provide the prevailing supplements, including the 
premium rates for overtime pay, as determined by the State 
Labor Department in accordance with the Labor Law.  
Additionally, effective April 28, 2008, if this is a public work 
contract covered by Article 8 of the Labor Law, the Contractor 
understands and agrees that the filing of payrolls in a manner 
consistent with Subdivision 3-a of Section 220 of the Labor 
Law shall be a condition precedent to payment by the State of 
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any State approved sums due and owing for work done upon 
the project. 
 
7. NON-COLLUSIVE BIDDING CERTIFICATION.  In 
accordance with Section 139-d of the State Finance Law, if 
this contract was awarded based upon the submission of bids, 
Contractor affirms, under penalty of perjury, that its bid was 
arrived at independently and without collusion aimed at 
restricting competition.  Contractor further affirms that, at the 
time Contractor submitted its bid, an authorized and 
responsible person executed and delivered to the State a non-
collusive bidding certification on Contractor's behalf. 
 
8. INTERNATIONAL BOYCOTT PROHIBITION.  In 
accordance with Section 220-f of the Labor Law and Section 
139-h of the State Finance Law, if this contract exceeds 
$5,000, the Contractor agrees, as a material condition of the 
contract, that neither the Contractor nor any substantially 
owned or affiliated person, firm, partnership or corporation 
has participated, is participating, or shall participate in an 
international boycott in violation of the federal Export 
Administration Act of 1979 (50 USC App. Sections 2401 et 
seq.) or regulations thereunder.  If such Contractor, or any of 
the aforesaid affiliates of Contractor, is convicted or is 
otherwise found to have violated said laws or regulations upon 
the final determination of the United States Commerce 
Department or any other appropriate agency of the United 
States subsequent to the contract's execution, such contract, 
amendment or modification thereto shall be rendered forfeit 
and void.  The Contractor shall so notify the State Comptroller 
within five (5) business days of such conviction, determination 
or disposition of appeal (2NYCRR 105.4). 
 
9. SET-OFF RIGHTS.  The State shall have all of its 
common law, equitable and statutory rights of set-off.  These 
rights shall include, but not be limited to, the State's option to 
withhold for the purposes of set-off any moneys due to the 
Contractor under this contract up to any amounts due and 
owing to the State with regard to this contract, any other 
contract with any State department or agency, including any 
contract for a term commencing prior to the term of this 
contract, plus any amounts due and owing to the State for any 
other reason including, without limitation, tax delinquencies, 
fee delinquencies or monetary penalties relative thereto.  The 
State shall exercise its set-off rights in accordance with normal 
State practices including, in cases of set-off pursuant to an 
audit, the finalization of such audit by the State agency, its 
representatives, or the State Comptroller. 
 
10.  RECORDS.  The Contractor shall establish and maintain 
complete and accurate books, records, documents, accounts 
and other evidence directly pertinent to performance under 
this contract (hereinafter, collectively, "the Records").  The 
Records must be kept for the balance of the calendar year in 
which they were made and for six (6) additional years 
thereafter.  The State Comptroller, the Attorney General and 
any other person or entity authorized to conduct an 
examination, as well as the agency or agencies involved in this 

contract, shall have access to the Records during normal 
business hours at an office of the Contractor within the State 
of New York or, if no such office is available, at a mutually 
agreeable and reasonable venue within the State, for the term 
specified above for the purposes of inspection, auditing and 
copying.  The State shall take reasonable steps to protect from 
public disclosure any of the Records which are exempt from 
disclosure under Section 87 of the Public Officers Law (the 
"Statute") provided that:  (i) the Contractor shall timely inform 
an appropriate State official, in writing, that said records 
should not be disclosed; and (ii) said records shall be 
sufficiently identified; and (iii) designation of said records as 
exempt under the Statute is reasonable.  Nothing contained 
herein shall diminish, or in any way adversely affect, the 
State's right to discovery in any pending or future litigation. 
 
11. IDENTIFYING INFORMATION AND PRIVACY 
NOTIFICATION.    (a) Identification Number(s).  Every 
invoice or New York State Claim for Payment submitted to a 
New York State agency by a payee, for payment for the sale of 
goods or services or for transactions (e.g., leases, easements, 
licenses, etc.) related to real or personal property must include 
the payee's identification number.  The number is any or all of 
the following: (i) the payee’s Federal employer identification 
number, (ii) the payee’s Federal social security number, and/or 
(iii) the payee’s Vendor Identification Number assigned by the 
Statewide Financial System.  Failure to include such number 
or numbers may delay payment. Where the payee does not 
have such number or numbers, the payee, on its invoice or 
Claim for Payment, must give the reason or reasons why the 
payee does not have such number or numbers. 
 
(b) Privacy Notification.  (1)  The authority to request the 
above personal information from a seller of goods or services 
or a lessor of real or personal property, and the authority to 
maintain such information, is found in Section 5 of the State 
Tax Law.  Disclosure of this information by the seller or lessor 
to the State is mandatory. The principal purpose for which the 
information is collected is to enable the State to identify 
individuals,  businesses  and others who have been delinquent 
in filing tax returns or may have understated their tax 
liabilities and to generally identify persons affected by the 
taxes administered by the Commissioner of Taxation and 
Finance.  The information will be used for tax administration 
purposes and for any other purpose authorized by law. (2) The 
personal information is requested by the purchasing unit of the 
agency contracting to purchase the goods or services or lease 
the real or personal property covered by this contract or lease. 
The information is maintained in the Statewide Financial 
System by the Vendor Management Unit within the Bureau of 
State Expenditures, Office of the State Comptroller, 110 State 
Street, Albany, New York 12236. 
 
12. EQUAL EMPLOYMENT OPPORTUNITIES FOR 
MINORITIES AND WOMEN.  In accordance with Section 
312 of the Executive Law and 5 NYCRR 143, if this contract 
is:  (i) a written agreement or purchase order instrument, 
providing for a total expenditure in excess of $25,000.00, 
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whereby a contracting agency is committed to expend or does 
expend funds in return for labor, services, supplies, 
equipment, materials or any combination of the foregoing, to 
be performed for, or rendered or furnished to the contracting 
agency; or (ii) a written agreement in excess of $100,000.00 
whereby a contracting agency is committed to expend or does 
expend funds for the acquisition, construction, demolition, 
replacement, major repair or renovation of real property and 
improvements thereon; or (iii) a written agreement in excess 
of $100,000.00 whereby the owner of a State assisted housing 
project is committed to expend or does expend funds for the 
acquisition, construction, demolition, replacement, major 
repair or renovation of real property and improvements 
thereon for such project, then the following shall apply and by 
signing this agreement the Contractor certifies and affirms that 
it is Contractor’s equal employment opportunity policy that: 
 
(a)  The Contractor will not discriminate against employees or 
applicants for employment because of race, creed, color, 
national origin, sex, age, disability or marital status, shall 
make and document its conscientious and active efforts to 
employ and utilize minority group members and women in its 
work force on State contracts and will undertake or continue 
existing programs of affirmative action to ensure that minority 
group members and women are afforded equal employment 
opportunities without discrimination.  Affirmative action shall 
mean recruitment, employment, job assignment, promotion, 
upgradings, demotion, transfer, layoff, or termination and rates 
of pay or other forms of compensation; 
 
(b)  at the request of the contracting agency, the Contractor 
shall request each employment agency, labor union, or 
authorized representative of workers with which it has a 
collective bargaining or other agreement or understanding, to 
furnish a written statement that such employment agency, 
labor union or representative will not discriminate on the basis 
of race, creed, color, national origin, sex, age, disability or 
marital status and that such union or representative will 
affirmatively cooperate in the implementation of the 
Contractor's obligations herein; and  
 
(c)  the Contractor shall state, in all solicitations or 
advertisements for employees, that, in the performance of the 
State contract, all qualified applicants will be afforded equal 
employment opportunities without discrimination because of 
race, creed, color, national origin, sex, age, disability or 
marital status. 
 
Contractor will include the provisions of "a", "b", and "c" 
above, in every subcontract over $25,000.00 for the 
construction, demolition, replacement, major repair, 
renovation, planning or design of real property and 
improvements thereon (the "Work") except where the Work is 
for the beneficial use of the Contractor.  Section 312 does not 
apply to:  (i) work, goods or services unrelated to this contract; 
or (ii) employment outside New York State.  The State shall 
consider compliance by a contractor or subcontractor with the 
requirements of any federal law concerning equal employment 

opportunity which effectuates the purpose of this section.  The 
contracting agency shall determine whether the imposition of 
the requirements of the provisions hereof duplicate or conflict 
with any such federal law and if such duplication or conflict 
exists, the contracting agency shall waive the applicability of 
Section 312 to the extent of such duplication or conflict.  
Contractor will comply with all duly promulgated and lawful 
rules and regulations of the Department of Economic 
Development’s  Division of Minority and Women's Business 
Development pertaining hereto. 
 
13. CONFLICTING TERMS.  In the event of a conflict 
between the terms of the contract (including any and all 
attachments thereto and amendments thereof) and the terms of 
this Appendix A, the terms of this Appendix A shall control. 
 
14. GOVERNING LAW.  This contract shall be governed by 
the laws of the State of New York except where the Federal 
supremacy clause requires otherwise. 
 
15. LATE PAYMENT.  Timeliness of payment and any 
interest to be paid to Contractor for late payment shall be 
governed by Article 11-A of the State Finance Law to the 
extent required by law. 
 
16. NO ARBITRATION.  Disputes involving this contract, 
including the breach or alleged breach thereof, may not be 
submitted to binding arbitration (except where statutorily 
authorized), but must, instead, be heard in a court of 
competent jurisdiction of the State of New York. 
 
17. SERVICE OF PROCESS.  In addition to the methods of 
service allowed by the State Civil Practice Law & Rules 
("CPLR"), Contractor hereby consents to service of process 
upon it by registered or certified mail, return receipt requested.  
Service hereunder shall be complete upon Contractor's actual 
receipt of process or upon the State's receipt of the return 
thereof by the United States Postal Service as refused or 
undeliverable.  Contractor must promptly notify the State, in 
writing, of each and every change of address to which service 
of process can be made.  Service by the State to the last known 
address shall be sufficient.  Contractor will have thirty (30) 
calendar days after service hereunder is complete in which to 
respond. 
 
18. PROHIBITION ON PURCHASE OF TROPICAL 
HARDWOODS. The Contractor certifies and warrants that 
all wood products to be used under this contract award will be 
in accordance with, but not limited to, the specifications and 
provisions of Section 165 of the State Finance Law, (Use of 
Tropical Hardwoods) which prohibits purchase and use of 
tropical hardwoods, unless specifically exempted, by the State 
or any governmental agency or political subdivision or public 
benefit corporation. Qualification for an exemption under this 
law will be the responsibility of the contractor to establish to 
meet with the approval of the State. 
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In addition, when any portion of this contract involving the 
use of woods, whether supply or installation, is to be 
performed by any subcontractor, the prime Contractor will 
indicate and certify in the submitted bid proposal that the 
subcontractor has been informed and is in compliance with 
specifications and provisions regarding use of tropical 
hardwoods as detailed in §165 State Finance Law. Any such 
use must meet with the approval of the State; otherwise, the 
bid may not be considered responsive. Under bidder 
certifications, proof of qualification for exemption will be the 
responsibility of the Contractor to meet with the approval of 
the State. 
 
19. MACBRIDE FAIR EMPLOYMENT PRINCIPLES.  
In accordance with the MacBride Fair Employment Principles 
(Chapter 807 of the Laws of 1992), the Contractor hereby 
stipulates that the Contractor either (a) has no business 
operations in Northern Ireland, or (b) shall take lawful steps in 
good faith to conduct any business operations in Northern 
Ireland in accordance with the MacBride Fair Employment 
Principles (as described in Section 165 of the New York State 
Finance Law), and shall permit independent monitoring of 
compliance with such principles. 
 
20.  OMNIBUS PROCUREMENT ACT OF 1992. It is the 
policy of New York State to maximize opportunities for the 
participation of New York State business enterprises, 
including minority and women-owned business enterprises as 
bidders, subcontractors and suppliers on its procurement 
contracts. 
 
Information on the availability of New York State 
subcontractors and suppliers is available from: 
 

NYS Department of Economic Development 
Division for Small Business 
Albany, New York  12245 
Telephone:  518-292-5100 
Fax:  518-292-5884 
email: opa@esd.ny.gov 
 

A directory of certified minority and women-owned business 
enterprises is available from: 
 

NYS Department of Economic Development 
Division of Minority and Women's Business Development 
633 Third Avenue 
New York, NY 10017 
212-803-2414 
email: mwbecertification@esd.ny.gov 
http://esd.ny.gov/MWBE/directorySearch.html 

 
The Omnibus Procurement Act of 1992 requires that by 
signing this bid proposal or contract, as applicable, 
Contractors certify that whenever the total bid amount is 
greater than $1 million: 
 

(a)  The Contractor has made reasonable efforts to encourage 
the participation of New York State Business Enterprises as 
suppliers and subcontractors, including certified minority and 
women-owned business enterprises, on this project, and has 
retained the documentation of these efforts to be provided 
upon request to the State; 
 
(b) The Contractor has complied with the Federal Equal 
Opportunity Act of 1972 (P.L. 92-261), as amended;  
 
(c) The Contractor agrees to make reasonable efforts to 
provide notification to New York State residents of 
employment opportunities on this project through listing any 
such positions with the Job Service Division of the New York 
State Department of Labor, or providing such notification in 
such manner as is consistent with existing collective 
bargaining contracts or agreements.  The Contractor agrees to 
document these efforts and to provide said documentation to 
the State upon request; and  
 
(d) The Contractor acknowledges notice that the State may 
seek to obtain offset credits from foreign countries as a result 
of this contract and agrees to cooperate with the State in these 
efforts. 
 
21. RECIPROCITY AND SANCTIONS PROVISIONS.   
Bidders are hereby notified that if their principal place of 
business is located in a country, nation, province, state or 
political subdivision that penalizes New York State vendors, 
and if the goods or services they offer will be substantially 
produced or performed outside New York State, the Omnibus 
Procurement Act 1994 and 2000 amendments (Chapter 684 
and Chapter 383, respectively) require that they be denied 
contracts which they would otherwise obtain.  NOTE:  As of 
May 15, 2002, the list of discriminatory jurisdictions subject 
to this provision includes the states of South Carolina, Alaska, 
West Virginia, Wyoming, Louisiana and Hawaii.  Contact 
NYS Department of Economic Development for a current list 
of jurisdictions subject to this provision. 
 
22. COMPLIANCE WITH NEW YORK STATE 
INFORMATION SECURITY BREACH AND 
NOTIFICATION ACT.   Contractor shall comply with the 
provisions of the New York State Information Security Breach 
and Notification Act (General Business Law Section 899-aa; 
State Technology Law Section 208).   
 
23. COMPLIANCE WITH CONSULTANT 
DISCLOSURE LAW. If this is a contract for consulting 
services, defined for purposes of this requirement to include 
analysis, evaluation, research, training, data processing, 
computer programming, engineering, environmental, health, 
and mental health services, accounting, auditing, paralegal, 
legal or similar services, then, in accordance with Section 163 
(4-g) of the State Finance Law (as amended by Chapter 10 of 
the Laws of 2006), the Contractor shall timely, accurately and 
properly comply with the requirement to submit an annual 
employment report for the contract to the agency that awarded 
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the contract, the Department of Civil Service and the State 
Comptroller.   
 
24. PROCUREMENT LOBBYING. To the extent this 
agreement is a "procurement contract" as defined by  
State Finance Law Sections 139-j and 139-k, by signing this 
agreement the contractor certifies and affirms that all 
disclosures made in accordance with State Finance Law 
Sections 139-j and 139-k are complete, true and accurate.  In 
the event such certification is found to be intentionally false or 
intentionally incomplete, the State may terminate the 
agreement by providing written notification to the Contractor 
in accordance with the terms of the agreement.   
 
25. CERTIFICATION OF REGISTRATION TO 
COLLECT SALES AND COMPENSATING USE TAX 
BY CERTAIN STATE CONTRACTORS, AFFILIATES 
AND SUBCONTRACTORS.   
To the extent this agreement is a contract as defined by Tax 
Law Section 5-a, if the contractor fails to make the 
certification required by Tax Law Section 5-a or if during the 
term of the contract, the Department of Taxation and Finance 
or the covered agency, as defined by Tax Law 5-a, discovers 
that the certification, made under penalty of perjury, is false, 
then such failure to file or false certification shall be a material 
breach of this contract and this contract may be terminated, by 
providing written notification to the Contractor in accordance 
with the terms of the agreement, if the covered agency 
determines that such action is in the best interest of the State. 
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81. Ownership/Title to Project 
 Deliverables 17 
82. Proof of License 18 
83. Product Version 18 
84. Changes to Product or 
 Service Offerings 18 
85. No Hardstop/Passive 
 License Monitoring 19 
86. Source Code Escrow for 
 Licensed Product 19 
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GENERAL 
 
1. APPLICABILITY  The terms and conditions set forth in this 
Appendix B are expressly incorporated in and applicable to the 
resulting procurement contracts let by the Office of General Services 
New York State Procurement, or let by any other Authorized User 
where incorporated by reference in its Bid Documents.  Captions are 
intended as descriptive and are not intended to limit or otherwise 
restrict the terms and conditions set forth herein. 
 
2. GOVERNING LAW  This procurement, the resulting contract 
and any purchase orders issued hereunder shall be governed by the 
laws of the State of New York except where the Federal supremacy 
clause requires otherwise, and actions or proceedings arising from the 
contract shall be heard in a court of competent jurisdiction in the State 
of New York. 
 
3. ETHICS COMPLIANCE  All Bidders/Contractors and their 
employees must comply with the requirements of Sections 73 and 74 
of the Public Officers Law, other State codes, rules, regulations and 
executive orders establishing ethical standards for the conduct of 
business with New York State.  In signing the Bid, Bidder certifies full 
compliance with those provisions for any present or future dealings, 
transactions, sales, contracts, services, offers, relationships, etc., 
involving New York State and/or its employees.  Failure to comply 
with those provisions may result in disqualification from the Bidding 
process, termination of contract, and/or other civil or criminal 
proceedings as required by law. 
 
4. CONFLICT OF TERMS Unless otherwise set forth in the 
procurement or contract documents, conflicts among documents shall 
be resolved in the following order of precedence: 
a. Appendix A  (Standard Clauses for NYS Contracts) 
b. Mini-Bid Project Definition if applicable and in accordance 
with the terms and conditions of the Back-Drop Contract. 
c. Contract and other writing(s) setting forth the final 
agreements, clarifications and terms between the Bid Documents and 
Contractor’s Bid.  In the latter circumstance, clarifications must 
specifically note in writing what was offered by the Contractor and 
what was accepted by the State.  If not, such clarifications shall be 
considered last in the order of precedence under this paragraph. 
d. Bid Documents  (Other than Appendix A). 
 i. Bid Specifications prepared by the Authorized User. 
 ii. Appendix B (General Specifications). 
 iii. Incorporated Contract Appendices, if any, following the 
order of precedence as stated for Contract above. 
e. Contractor’s Bid or Mini-Bid Proposal. 
f. Unincorporated Appendices (if any). 
 
5. DEFINITIONS  Terms used in this Appendix B shall have the 
following meanings: 
 
AFFILIATE  Any individual or other legal entity, (including but not 
limited to sole proprietor, partnership, limited liability company, firm 
or corporation) that effectively controls another company in which (a) 
the Bidder owns more than 50% of the ownership; or (b) any 
individual or other legal entity which owns more than 50% of the 
ownership of the Bidder.  In addition, if a Bidder owns less than 50% 
of the ownership of another legal entity, but directs or has the right to 
direct such entity’s daily operations, that entity will be an Affiliate. 
 
AGENCY OR AGENCIES  The State of New York, acting by 
or through one or more departments, boards, commissions, 
offices or institutions of the State of New York. 
 

ATTORNEY GENERAL  Attorney General of the State of New 
York. 
 
AUTHORIZED USER(S)  Agencies, or any other entity authorized 
by the laws of the State of New York to participate in NYS centralized 
contracts (including but not limited to political subdivisions, public 
authorities, public benefit corporations and certain other entities set 
forth in law), or the State of New York acting on behalf of one or more 
such Agencies or other entities, provided that each such Agency or 
other entity shall be held solely responsible for liabilities or payments 
due as a result of its participation. 
 
BID OR BID PROPOSAL  An offer or proposal submitted by a 
Bidder to furnish a described product or a solution, perform services or 
means of achieving a practical end, at a stated price for the stated 
Contract term.  As required by the Bid Documents, the Bid or proposal 
may be subject to modification through the solicitation by the Agency 
of best and final offers during the evaluation process prior to 
recommendation for award of the Contract. 
 
BIDDER/OFFERER  Any individual or other legal entity (including 
but not limited to sole proprietor, partnership, limited liability 
company, firm or corporation) which submits a Bid in response to a 
Bid Solicitation.  The term Bidder shall also include the term 
“offeror.”  In the case of negotiated Contracts, “Bidder” shall refer to 
the “Contractor.” 
 
BID DOCUMENTS  Writings by the State setting forth the scope, 
terms, conditions and technical specifications for a procurement of 
Product.  Such writings typically include, but are not limited to:  
Invitation for Bids (IFB), Request for Quotation (RFQ), Request for 
Proposals (RFP), addenda or amendments thereto, and terms and 
conditions which are incorporated by reference, including but not 
limited to, Appendix A (Standard Clauses for NYS Contracts), 
Appendix B, (General Specifications).  Where these General 
Specifications are incorporated in negotiated Contracts that have not 
been competitively Bid, the term “Bid Documents” shall be deemed to 
refer to the terms and conditions set forth in the negotiated Contract 
and associated documentation. 
 
BID SPECIFICATION  A written description drafted by the 
Authorized User setting forth the specific terms of the intended 
procurement, which may include: physical or functional 
characteristics, the nature of a commodity or construction item, any 
description of the work to be performed, Products to be provided, the 
necessary qualifications of the Bidder, the capacity and capability of 
the Bidder to successfully carry out the proposed Contract, or the 
process for achieving specific results and/or anticipated outcomes or 
any other requirement necessary to perform work.  Where these 
General Specifications are incorporated in negotiated Contracts that 
have not been competitively Bid, the term “Bid Specifications” shall 
be deemed to refer to the terms and conditions set forth in the 
negotiated Contract and associated documentation. 
 
COMMISSIONER  Commissioner of OGS, or in the case of Bid 
Specifications issued by an Authorized User, the head of such 
Authorized User or their authorized representative. 
 
COMPTROLLER  Comptroller of the State of New York. 
 
CONTRACT  The writing(s) which contain the agreement of the 
Commissioner and the Bidder/Contractor setting forth the total legal 
obligation between the parties as determined by applicable rules of 
law, and which most typically include the following classifications of 
public procurements: 
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a. Agency Specific Contracts  Contracts where the specifications 
for a Product or a particular scope of work are described and defined to 
meet the needs of one or more Authorized User(s). 
 
b. Centralized Contracts  Single or multiple award Contracts 
where the specifications for a Product or general scope of work are 
described and defined by the Office of General Services to meet the 
needs of Authorized Users.  Centralized Contracts may be awarded 
through multiple awards or through adoption of another jurisdiction’s 
contract or on a sole source, single source, emergency or competitive 
basis.  Once established, procurements may be made from the selected 
Contractor(s) without further competition or Mini-Bid unless 
otherwise required by the Bid Specifications or Contract Award 
Notification. 
 
c. Back-Drop Contracts  Multiple award Centralized Contracts 
where the Office of General Services defines the specifications for a 
Product or general scope of work to meet the needs of Authorized 
Users.  Bids may be submitted either at a date and time certain or may 
be accepted on a continuous or periodic recruitment basis, as set forth 
in the Bid Specifications.  Selection of a Contractor(s) from among 
Back-Drop contract holders for an actual Product, project or particular 
scope of work may subsequently be made on a single or sole source 
basis, or on the basis of a Mini-Bid among qualified Back-Drop 
contract holders, or such other method as set forth in the Bid 
Document. 
 
d. Piggyback Contract  A Contract let by any department, agency 
or instrumentality of the United States government, or any department, 
agency, office, political subdivision or instrumentality of any state or 
state(s) which is adopted and extended for use by the OGS 
Commissioner in accordance with the requirements of the State 
Finance Law. 
 
e. Contract Letter  A letter to the successful Bidder(s) indicating 
acceptance of its Bid in response to a solicitation. Unless otherwise 
specified, the issuance of a Letter of Acceptance forms a Contract but 
is not an order for Product, and Contractor should not take any action 
with respect to actual Contract deliveries except on the basis of 
Purchase Orders sent from Authorized User(s). 
 
CONTRACT AWARD NOTIFICATION  An announcement to 
Authorized Users that a Contract has been established. 
 
CONTRACTOR  Any successful Bidder(s) to whom a Contract has 
been awarded by the Commissioner. 
 
DOCUMENTATION  The complete set of manuals (e.g., user, 
installation, instruction or diagnostic manuals) in either hard or 
electronic copy, which are necessary to enable an Authorized User to 
properly test, install, operate and enjoy full use of the Product. 
 
EMERGENCY  An urgent and unexpected requirement where health 
and public safety or the conservation of public resources is at risk. 
 
ENTERPRISE  The total business operations in the United States of 
Authorized User (s) without regard to geographic location where such 
operations are performed or the entity actually performing such 
operations on behalf of Authorized User. 
 
ENTERPRISE LICENSE  A license grant of unlimited rights to 
deploy, access, use and execute Product anywhere within the 
Enterprise up to the maximum capacity stated on the Purchase Order 
or in the Contract. 
 

ERROR CORRECTIONS  Machine executable software code 
furnished by Contractor which corrects the Product so as to conform to 
the applicable warranties, performance standards and/or obligations of 
the Contractor. 
 
GROUP  A classification of Product, services or technology which is 
designated by OGS. 
 
INVITATION FOR BIDS (IFB)  A type of Bid Document which is 
most typically used where requirements can be stated and award will 
be made based on lowest price to the responsive and responsible 
Bidder(s). 
 
LICENSED SOFTWARE  Software transferred upon the terms and 
conditions set forth in the Contract.  “Licensed Software” includes 
error corrections, upgrades, enhancements or new releases, and any 
deliverables due under a maintenance or service contract (e.g., patches, 
fixes, PTFs, programs, code or data conversion, or custom 
programming). 
 
LICENSEE  One or more Authorized Users who acquire Product 
from Contractor by issuing a Purchase Order in accordance with the 
terms and conditions of the Contract; provided that, for purposes of 
compliance with an individual license, the term “Licensee” shall be 
deemed to refer separately to the individual Authorized User(s) who 
took receipt of and who is executing the Product, and who shall be 
solely responsible for performance and liabilities incurred.  In the case 
of acquisitions by State Agencies, the Licensee shall be the State of 
New York. 
 
LICENSE EFFECTIVE DATE  The date Product is delivered to an 
Authorized User.  Where a License involves Licensee’s right to copy a 
previously licensed and delivered Master Copy of a Program, the 
license effective date for additional copies shall be deemed to be the 
date on which the Purchase Order is executed. 
 
LICENSOR  A Contractor who transfers rights in proprietary Product 
to Authorized Users in accordance with the rights and obligations 
specified in the Contract. 
 
MINI-BID PROJECT DEFINITION  A Bid Document containing 
project specific Bid Specifications developed by or for an Authorized 
User which solicits Bids from Contractors previously qualified under a 
Back-Drop Contract. 
 
MULTIPLE AWARD  A determination and award of a Contract in 
the discretion of the  Commissioner to more than one responsive and 
responsible Bidder who meets the requirements of a specification, 
where the multiple award is made on the grounds set forth in the Bid 
Document in order to satisfy multiple factors and needs of Authorized 
Users (e.g., complexity of items, various manufacturers, differences in 
performance required to accomplish or produce required end results, 
production and distribution facilities, price, compliance with delivery 
requirements, geographic location or other pertinent factors). 
 
NEW PRODUCT RELEASES (Product Revisions)  Any 
commercially released revisions to the licensed version of a Product as 
may be generally offered and available to Authorized Users.  New 
releases involve a substantial revision of functionality from a 
previously released version of the Product. 
 
OGS  The New York State Office of General Services. 
 
PROCUREMENT RECORD  Documentation by the Authorized 
User of the decisions made and approach taken during the procurement 
process and during the contract term. 
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PRODUCT  A deliverable under any Bid or Contract which may 
include commodities, services and/or technology.  The term “Product” 
includes Licensed Software. 
 
PROPRIETARY  Protected by secrecy, patent, copyright or 
trademark against commercial competition. 
 
PURCHASE ORDER  The Authorized User’s fiscal form or format 
that is used when making a purchase (e.g., formal written Purchase 
Order, Procurement Card, electronic Purchase Order, or other 
authorized instrument). 
 
REQUEST FOR PROPOSALS (RFP)  A type of Bid Document that 
is used for procurements where factors in addition to cost are 
considered and weighted in awarding the contract and where the 
method of award is “best value,” as defined by the State Finance Law. 
 
REQUEST FOR QUOTATION (RFQ)  A type of Bid Document 
that can be used when a formal Bid opening is not required (e.g., 
discretionary, sole source, single source or emergency purchases). 
 
RESPONSIBLE BIDDER  A Bidder that is determined to have 
financial and organizational capacity, legal authority, satisfactory 
previous performance, skill, judgment and integrity, and that is found 
to be competent, reliable and experienced, as determined by the 
Commissioner.  For purposes of being deemed responsible, a Bidder 
must also be determined to be in compliance with Sections 139-j and 
139-k of the State Finance Law relative to restrictions on contacts 
during the procurement process and disclosure of contacts and prior 
findings of non-responsibility under these statutes. 
 
RESPONSIVE BIDDER  A Bidder meeting the specifications or 
requirements prescribed in the Bid Document or solicitation, as 
determined by the OGS Commissioner. 
 
SINGLE SOURCE  A procurement where two or more Bidders can 
supply the required Product, and the Commissioner may award the 
contract to one Bidder over the other. 
 
SITE  The location (street address) where Product will be executed or 
services delivered. 
 
SOLE SOURCE  A procurement where only one Bidder is capable of 
supplying the required Product. 
 
SOURCE CODE  The programming statements or instructions 
written and expressed in any language understandable by a human 
being skilled in the art which are translated by a language compiler to 
produce executable machine Object Code. 
 
STATE  State of New York. 
 
SUBCONTRACTOR  Any individual or other legal entity, (including 
but not limited to sole proprietor, partnership, limited liability 
company, firm or corporation) who has entered into a contract, express 
or implied, for the performance of a portion of a Contract with a 
Contractor. 
 
TERMS OF LICENSE  The terms and conditions set forth in the 
Contract that are in effect and applicable to a Purchase Order at the 
time of order placement. 
 
VIRUS  Any computer code, whether or not written or conceived by 
Contractor, that disrupts, disables, harms, or otherwise impedes in any 
manner the operation of the Product, or any other associated software, 

firmware, hardware, or computer system (such as local area or wide-
area networks), including aesthetic disruptions or distortions, but does 
not include security keys or other such devices installed by Product 
manufacturer. 
 

BID SUBMISSION 
 
6. INTERNATIONAL BIDDING  All offers (tenders), and all 
information and Product required by the solicitation or provided as 
explanation thereof, shall be submitted in English.  All prices shall be 
expressed, and all payments shall be made, in United States Dollars 
($US).  Any offers (tenders) submitted which do not meet the above 
criteria will be rejected. 
 
7. BID OPENING  Bids may, as applicable, be opened publicly.  
The Commissioner reserves the right at any time to postpone or cancel 
a scheduled Bid opening. 
 
8. BID SUBMISSION  All Bids are to be packaged, sealed and 
submitted to the location stated in the Bid Specifications.  Bidders are 
solely responsible for timely delivery of their Bids to the location set 
forth in the Bid Specifications prior to the stated Bid opening 
date/time. 
 
A Bid return envelope, if provided with the Bid Specifications, should 
be used with the Bid sealed inside.  If the Bid response does not fit into 
the envelope, the Bid envelope should be attached to the outside of the 
sealed box or package with the Bid inside.  If using a commercial 
delivery company that requires use of their shipping package or 
envelope, Bidder’s sealed Bid, labeled as detailed below, should be 
placed within the shipper’s sealed envelope to ensure that the Bid is 
not prematurely opened. 
 
All Bids must have a label on the outside of the package or shipping 
container outlining the following information: 
 
  “BID ENCLOSED  (bold print, all capitals) 
 
  • Group Number 
  • IFB or RFP Number 
  • Bid Submission date and time” 
 
In the event that a Bidder fails to provide such information on the 
return Bid envelope or shipping material, the receiving entity reserves 
the right to open the shipping package or envelope to determine the 
proper Bid number or Product group, and the date and time of Bid 
opening.  Bidder shall have no claim against the receiving entity 
arising from such opening and such opening shall not affect the 
validity of the Bid or the procurement. 
 
Notwithstanding the receiving agency’s right to open a Bid to ascertain 
the foregoing information, Bidder assumes all risk of late delivery 
associated with the Bid not being identified, packaged or labeled in 
accordance with the foregoing requirements. 
 
All Bids must be signed by a person authorized to commit the Bidder 
to the terms of the Bid Documents and the content of the Bid (offer). 
 
9. FACSIMILE SUBMISSIONS  Unless specifically prohibited by 
the terms of the Bid Specifications, facsimile Bids may be 
SUBMITTED AT THE SOLE OPTION AND RISK OF THE 
BIDDER.  Only the FAX number(s) indicated in the Bid 
Specifications may be used.  Access to the facsimile machine(s) is on a 
“first come, first serve” basis, and the Commissioner bears no liability 
or responsibility and makes no guarantee whatsoever with respect to 
the Bidder’s access to such equipment at any specific time.  Bidders 
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are solely responsible for submission and receipt of the entire facsimile 
Bid by the Authorized User prior to Bid opening and must include on 
the first page of the transmission the total number of pages transmitted 
in the facsimile, including the cover page.  Incomplete, ambiguous or 
unreadable transmissions in whole or in part may be rejected at the 
sole discretion of the Commissioner.  Facsimile Bids are fully 
governed by all conditions outlined in the Bid Documents and must be 
submitted on forms or in the format required in the Bid Specifications, 
including the executed signature page and acknowledgment. 
 
10. AUTHENTICATION OF FACSIMILE BIDS  The act of 
submitting a Bid by facsimile transmission, including an executed 
signature page or as otherwise specified in the Bid Documents, shall 
be deemed a confirming act by Bidder which authenticates the signing 
of the Bid. 
 
11. LATE BIDS  For purposes of Bid openings held and conducted 
by OGS, a Bid must be received in such place as may be designated in 
the Bid Documents or if no place is specified in the OGS Mailroom 
located in the Empire State Plaza, Albany, New York 12242, at or 
before the date and time established in the Bid Specifications for the 
Bid opening.  For purposes of Bid openings held and conducted by 
Authorized Users other than OGS, the term late Bid is defined as a Bid 
not received in the location established in the Bid Specifications at or 
before the date and time specified for the Bid opening. 
 
Any Bid received at the specified location after the time specified will 
be considered a late Bid.  A late Bid shall not be considered for award 
unless: (i) no timely Bids meeting the requirements of the Bid 
Documents are received or, (ii) in the case of a multiple award, an 
insufficient number of timely Bids were received to satisfy the 
multiple award; and acceptance of the late Bid is in the best interests 
of the Authorized Users.  Bids submitted for continuous or periodic 
recruitment contract awards must meet the submission requirements 
associated with their specifications.  Delays in United States mail 
deliveries or any other means of transmittal, including couriers or 
agents of the Authorized User shall not excuse late Bid submissions.  
Similar types of delays, including but not limited to, bad weather, or 
security procedures for parking and building admittance shall not 
excuse late Bid submissions.  Determinations relative to Bid timeliness 
shall be at the sole discretion of the Commissioner. 
 
12. BID CONTENTS  Bids must be complete and legible.  All Bids 
must be signed.  All information required by the Bid Specifications 
must be supplied by the Bidder on the forms or in the format specified.  
No alteration, erasure or addition is to be made to the Bid Documents.  
Changes may be ignored by the Commissioner or may be grounds for 
rejection of the Bid.  Changes, corrections and/or use of white-out in 
the Bid or Bidder’s response portion of the Bid Document must be 
initialed by an authorized representative of the Bidder.  Bidders are 
cautioned to verify their Bids before submission, as amendments to 
Bids or requests for withdrawal of Bids received by the Commissioner 
after the time specified for the Bid opening, may not be considered. 
 
13. EXTRANEOUS TERMS  Bids must conform to the terms set 
forth in the Bid Documents, as extraneous terms or material deviations 
(including additional, inconsistent, conflicting or alternative terms) 
may render the Bid non-responsive and may result in rejection of the 
Bid. 
 
Extraneous term(s) submitted on standard, pre-printed forms 
(including but not limited to:  product literature, order forms, license 
agreements, contracts or other documents) that are attached or 
referenced with submissions shall not be considered part of the Bid or 
resulting Contract, but shall be deemed included for informational or 
promotional purposes only. 

 
Only those extraneous terms that meet all the following requirements 
may be considered as having been submitted as part of the Bid: 
 
a. Each proposed extraneous term (addition, deletion, counter-offer, 
deviation, or modification) must be specifically enumerated in a 
writing which is not part of a pre-printed form; and 
 
b. The writing must identify the particular specification requirement 
(if any) that Bidder rejects or proposes to modify by inclusion of the 
extraneous term; and 
 
c. The Bidder shall enumerate the proposed addition, counter offer, 
modification or deviation from the Bid Document, and the reasons 
therefore. 
 
No extraneous term(s), whether or not deemed “material,” shall be 
incorporated into a Contract or Purchase Order unless submitted in 
accordance with the above and the Commissioner or Authorized User 
expressly accepts each such term(s) in writing.  Acceptance and/or 
processing of the Bid shall not constitute such written acceptance of 
Extraneous Term(s). 
 
14. CONFIDENTIAL/TRADE SECRET MATERIALS 
a. Contractor  Confidential, trade secret or proprietary materials as 
defined by the laws of the State of New York must be clearly marked 
and identified as such upon submission by the Bidder.  Marking the 
Bid as “confidential” or “proprietary” on its face or in the document 
header or footer shall not be considered by the Commissioner or 
Authorized User to be sufficient without specific justification as to 
why disclosure of particular information in the Bid would cause 
substantial injury to the competitive position of the Bidder.  
Bidders/Contractors intending to seek an exemption from disclosure of 
these materials under the Freedom of Information Law must request 
the exemption in writing, setting forth the reasons for the claimed 
exemption.  Acceptance of the claimed materials does not constitute a 
determination on the exemption request, which determination will be 
made in accordance with statutory procedures.  Properly identified 
information that has been designated confidential, trade secret, or 
proprietary by the Bidder will not be disclosed except as may be 
required by the Freedom of Information Law or other applicable State 
and federal laws. 
 
b. Commissioner or Authorized User  Contractor further warrants, 
covenants and represents that any confidential information obtained by 
Contractor, its agents, Subcontractors, officers, distributors, resellers 
or employees in the course of performing its obligations, including 
without limitation, security procedures, business operations 
information, or commercial proprietary information in the possession 
of the State or any Authorized  User hereunder or received from 
another third party, will not be divulged to any third parties.  
Contractor shall not be required to keep confidential any such material 
that is publicly available through no fault of Contractor, independently 
developed by Contractor without reliance on confidential information 
of the Authorized User, or otherwise obtained under the Freedom of 
Information Act or other applicable New York State laws and 
regulations.  This warranty shall survive termination of this Contract.  
Contractor further agrees to take appropriate steps as to its agents, 
Subcontractors, officers, distributors, resellers or employees regarding 
the obligations arising under this clause to insure such confidentiality. 
 
15. RELEASE OF BID EVALUATION MATERIALS  Requests 
concerning the evaluation of Bids may be submitted under the 
Freedom of Information Law.  Information, other than statistical or 
factual tabulations or data such as the Bid Tabulation, shall only be 
released as required by law after Contract award.  Bid Tabulations are 
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not maintained for all procurements.  Names of Bidders may be 
disclosed after Bid opening upon request.  Written requests should be 
directed to the Commissioner. 
 
16. FREEDOM OF INFORMATION LAW  During the evaluation 
process, the content of each Bid will be held in confidence and details 
of any Bid will not be revealed (except as may be required under the 
Freedom of Information Law or other State law).  The Freedom of 
Information Law provides for an exemption from disclosure for trade 
secrets or information the disclosure of which would cause injury to 
the competitive position of commercial enterprises.  This exception 
would be effective both during and after the evaluation process.  If the 
Bid contains any such trade secret or other confidential or proprietary 
information, it must be accompanied in the Bid with a written request 
to the Commissioner to not disclose such information.  Such request 
must state with particularity the reasons why the information should 
not be available for disclosure and must be provided at the time of 
submission of the Bid.  Notations in the header, footer or watermark of 
the Bid Document will not be considered sufficient to constitute a 
request for non-disclosure of trade secret or other confidential or 
proprietary information.  Where a Freedom of Information request is 
made for trademark or other confidential or proprietary information, 
the Commissioner reserves the right to determine upon written notice 
to the Bidder whether such information qualifies for the exemption for 
disclosure under the law.  Notwithstanding the above, where a Bid 
tabulation is prepared and Bids publicly opened, such Bid tabulation 
shall be available upon request. 
 
17. PREVAILING WAGE RATES - PUBLIC WORKS AND 
BUILDING SERVICES CONTRACTS  If any portion of work 
being Bid is subject to the prevailing wage rate provisions of the Labor 
Law, the following shall apply: 
 
a. “Public Works” and “Building Services” - Definitions 
 i.  Public Works  Labor Law Article 8 applies to contracts for 
public improvement in which laborers, workers or mechanics are 
employed on a “public works” project (distinguished from public 
“procurement” or “service” contracts).  The State, a public benefit 
corporation, a municipal corporation (including a school district), or a 
commission appointed by law must be a party to the Contract.  The 
wage and hours provision applies to any work performed by 
Contractor or Subcontractors. 
 
 ii.  Building Services  Labor Law Article 9 applies to Contracts 
for building service work over $1,500 with a public agency, that:  (i) 
involve the care or maintenance of an existing building, or (ii) involve 
the transportation of office furniture or equipment to or from such 
building, or (iii) involve the transportation and delivery of fossil fuel to 
such building, and (iv) the principal purpose of which is to furnish 
services through use of building service employees. 
 
b. Prevailing Wage Rate Applicable to Bid Submissions  A copy 
of the applicable prevailing wage rates to be paid or provided are 
annexed to the Bid Documents.  Bidders must submit Bids which are 
based upon the prevailing hourly wages, and supplements in cash or 
equivalent benefits (i.e., fringe benefits and any cash or non-cash 
compensation which are not wages, as defined by law) that equal or 
exceed the applicable prevailing wage rate(s) for the location where 
the work is to be performed.  Bidders may not submit Bids based upon 
hourly wage rates and supplements below the applicable prevailing 
wage rates as established by the New York State Department of Labor.  
Bids that fail to comply with this requirement will be disqualified. 
 
c. Wage Rate Payments / Changes During Contract Term  The 
wages to be paid under any resulting Contract shall not be less than the 
prevailing rate of wages and supplements as set forth by law.  It is 

required that the Contractor keep informed of all changes in the 
Prevailing Wage Rates during the Contract term that apply to the 
classes of individuals supplied by the Contractor on any projects 
resulting from this Contract, subject to the provisions of the Labor 
Law.  Contractor is solely liable for and must pay such required 
prevailing wage adjustments during the Contract term as required by 
law. 
 
d. Public Posting & Certified Payroll Records  In compliance 
with Article 8, Section 220 of the New York State Labor Law: 
 
 i.  Posting  The Contractor must publicly post on the work site, in 
a prominent and accessible place, a legible schedule of the prevailing 
wage rates and supplements. 
 
 ii.  Payroll Records  Contractors and Subcontractors must keep 
original payrolls or transcripts subscribed and affirmed as true under 
the penalties of perjury as required by law.  For public works contracts 
over $25,000 where the Contractor maintains no regular place of 
business in New York State, such records must be kept at the work 
site.  For building services contracts, such records must be kept at the 
work site while work is being performed. 
 
 iii.  Submission of Certified Payroll Transcripts for Public 
Works Contracts Only  Contractors and Subcontractors on public 
works projects must submit monthly payroll transcripts to the 
Authorized User that has prepared or directs the preparation of the 
plans and specifications for a public works project, as set forth in the 
Bid Specifications.  For Mini-Bid solicitations, the payroll records 
must be submitted to the entity preparing the agency Mini-Bid project 
specification.  For “agency specific” Bids, the payroll records should 
be submitted to the entity issuing the purchase order.  For all other 
OGS Centralized Contracts, such records should be submitted to the 
individual agency issuing the purchase order(s) for the work.  Upon 
mutual agreement of the Contractor and the Authorized User, the form 
of submission may be submitted in a specified disk format acceptable 
to the Department of Labor provided: 1) the Contractor/Subcontractor 
retains the original records; and, (2) an original signed letter by a duly 
authorized individual of the Contractor or Subcontractor attesting to 
the truth and accuracy of the records accompanies the disk.  This 
provision does not apply to Article 9 of the Labor Law building 
services contracts. 
 
 iv.  Records Retention  Contractors and Subcontractors must 
preserve such certified transcripts for a period of three years from the 
date of completion of work on the awarded contract. 
 
Day’s Labor  Eight hours shall constitute a legal day's work for all 
classes of employees in this state except those engaged in farm and 
domestic service unless otherwise provided by law. 
 
No laborers, workmen or mechanics in the employ of the Contractor, 
Subcontractor or other person doing or contracting to do all or part of 
the work contemplated by the Contract shall be permitted or required 
to work more than eight hours in any one calendar day or more than 
five calendar days in any one week except in cases of extraordinary 
emergency including fire, flood or danger to life or property.  
“Extraordinary emergency” shall be deemed to include situations in 
which sufficient laborers, workers and mechanics cannot be employed 
to carry on public work expeditiously as a result of such restrictions 
upon the number of hours and days of labor and the immediate 
commencement or prosecution or completion without undue delay of 
the public work is necessary in the judgment of the NYS 
Commissioner of Labor for the preservation of the Contract site or for 
the protection of the life and limb of the persons using the Contract 
site. 
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18. TAXES 
a. Unless otherwise specified in the Bid Specifications or Contract, 
the quoted Bid price includes all taxes applicable to the transaction. 
 
b. Purchases made by the State of New York and certain non-State 
Authorized Users are exempt from New York State and local sales 
taxes and, with certain exceptions, federal excise taxes.  To satisfy the 
requirements of the New York State Sales tax exemption, either the 
Purchase Order issued by a State Agency or the invoice forwarded to 
authorize payment for such purchases will be sufficient evidence that 
the sale by the Contractor was made to the State, an exempt 
organization under Section 1116 (a) (1) of the Tax Law.  Non-State 
Authorized Users must offer their own proof of exemption upon 
request.  No person, firm or corporation is, however, exempt from 
paying the State Truck Mileage and Unemployment Insurance or 
Federal Social Security taxes, which remain the sole responsibility of 
the Bidder/Contractor. 
 
c. Pursuant to Revised Tax Law 5-a, Contractor will be required to 
furnish sales tax certification on its behalf and for its affiliates, and 
subcontractors for Contracts with a value greater than $100,000 in 
accordance with provisions of the law.   
 
d. Purchases by Authorized Users other than the State of New York 
may be subject to certain taxes which were not included in the Bid 
price, and in those instances the tax should be computed based on the 
Contract price and added to the invoice submitted to such entity for 
payment. 
 
19. EXPENSES PRIOR TO CONTRACT EXECUTION  The 
Commissioner and any Authorized User(s) are not liable for any costs 
incurred by a Vendor, Bidder or Contractor in the preparation and 
production of a Bid, Mini-Bid or best and final offers or for any work 
performed prior to Contract execution. 
 
20. ADVERTISING RESULTS  The prior written approval of the 
Commissioner is required in order for results of the Bid to be used by 
the Contractor as part of any commercial advertising.  The Contractor 
shall also obtain the prior written approval of the Commissioner 
relative to the Bid or Contract for press or other media releases. 
 
21. PRODUCT REFERENCES 
a. “Or Equal”  In all Bid Specifications the words “or equal” are 
understood to apply where a copyrighted, brand name, trade name, 
catalog reference, or patented Product is referenced.  References to 
such specific Product are intended as descriptive, not restrictive, 
unless otherwise stated.  Comparable Product will be considered if 
proof of compatibility is provided, including appropriate catalog 
excerpts, descriptive literature, specifications and test data, etc.  The 
Commissioner’s decision as to acceptance of the Product as equal 
shall be final. 
 
b. Discrepancies in References  In the event of a discrepancy 
between the model number referenced in the Bid Specifications and 
the written description of the Products which cannot be reconciled, 
with respect to such discrepancy, then the written description shall 
prevail. 
 
22. REMANUFACTURED, RECYCLED, RECYCLABLE OR 
RECOVERED MATERIALS  Upon the conditions specified in the 
Bid Specifications and in accordance with the laws of the State of New 
York, Contractors are encouraged to use recycled, recyclable or 
recovered materials in the manufacture of Products and packaging to 
the maximum extent practicable without jeopardizing the performance 
or intended end use of the Product or packaging unless such use is 

precluded due to health, welfare, safety requirements or in the Bid 
Specifications.  Contractors are further encouraged to offer 
remanufactured Products to the maximum extent practicable without 
jeopardizing the performance or intended end use of the Product and 
unless such use is precluded due to health, welfare, safety 
requirements or by the Bid Specifications.  Where such use is not 
practical, suitable, or permitted by the Bid Specifications, Contractor 
shall deliver new materials in accordance with the “Warranties" set 
forth below. 
 
Items with recycled, recyclable, recovered, refurbished or 
remanufactured content must be identified in the Bid or Bidder will be 
deemed to be offering new Product. 
 
23. PRODUCTS MANUFACTURED IN PUBLIC 
INSTITUTIONS  Bids offering Products that are manufactured or 
produced in public institutions will be rejected. 
 
24. PRICING 
a. Unit Pricing  If required by the Bid Specifications, the Bidder 
should insert the price per unit specified and the price extensions in 
decimals, not to exceed four places for each item unless otherwise 
specified, in the Bid.  In the event of a discrepancy between the unit 
price and the extension, the unit price shall govern unless, in the sole 
judgment of the Commissioner, such unit pricing is obviously 
erroneous. 
 
b. Net Pricing  Unless otherwise required by the Bid Specifications, 
prices shall be net, including transportation, customs, tariff, delivery 
and other charges fully prepaid by the Contractor to the destination(s) 
indicated in the Bid Specifications, subject to the cash discount. 
 
c. “No Charge” Bid  When Bids are requested on a number of 
Products as a Group or Lot, a Bidder desiring to Bid “no charge” on a 
Product in the Group or Lot must clearly indicate such.  Otherwise, 
such Bid may be considered incomplete and be rejected, in whole or in 
part, at the discretion of the Commissioner. 
 
d. Educational Pricing  All Products to be supplied for educational 
purposes that are subject to educational discounts shall be identified in 
the Bid and such discounts shall be made available to qualifying 
institutions. 
 
e. Third Party Financing  If Product acquisitions are financed 
through any third party financing, Contractor may be required as a 
condition of Contract Award to agree to the terms and conditions of a 
“Consent & Acknowledgment Agreement” in a form acceptable to the 
Commissioner. 
 
f. Best Pricing Offer  During the Contract term, if substantially the 
same or a smaller quantity of a Product is sold by the Contractor 
outside of this Contract upon the same or similar terms and conditions 
as that of this Contract at a lower price to a federal, state or local 
governmental entity, the price under this Contract, at the discretion of 
the Commissioner, shall be immediately reduced to the lower price. 
 
Price decreases shall take effect automatically during the Contract term 
and apply to Purchase Orders submitted on or after: 
(i) GSA Changes:  Where NYS Net Prices are based on an approved 
GSA Schedule, the date the approved GSA Schedule pricing decreases 
during the Contract term; or 
(ii) Commercial Price List Reductions:  Where NYS Net Prices are 
based on a discount from Contractor’s list prices, the date Contractor 
lowers its pricing to its customers generally or to similarly situated 
government customers during the Contract term; or 
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(iii) Special Offers/Promotions Generally:  Where Contractor 
generally offers more advantageous special price promotions or special 
discount pricing to other customers during the Contract term for a 
similar quantity, and the maximum price or discount associated with 
such offer or promotion is better than the discount or Net Price 
otherwise available under this Contract, such better price or discount 
shall apply for similar quantity transactions under this Contract for the 
life of such general offer or promotion; and 
(iv) Special Offers/Promotions to Authorized Users:  Contractor 
may offer Authorized Users, under either this Contract or any other 
Contracting vehicle, competitive pricing which is lower than the NYS 
Net Price set forth herein at any time during the Contract term and 
such lower pricing shall not be applied as a global price reduction 
under the Contract pursuant to the foregoing paragraph (iii). 
 
Unless otherwise specified in the Bid Specifications, Contractor may 
offer lower prices or better terms (see Modification of Contract Terms) 
on any specific Purchase Order(s) from any Authorized User without 
being in conflict with, or obligation to comply on a global basis, with 
the terms of this clause. 
 
g. Best and Final Prices  As specified in the Bid Documents and 
Contract, a Contractor may be solicited at the time of issuance of a 
Purchase Order or Mini-Bid award for best and final pricing for the 
Product or service to be delivered to the Authorized User.  Contractors 
are encouraged to reduce their pricing upon receipt of such request. 
 
25. DRAWINGS 
a. Drawings Submitted With Bid  When the Bid Specifications 
require the Bidder to furnish drawings and/or plans, such drawings 
and/or plans shall conform to the mandates of the Bid Documents and 
shall, when approved by the Commissioner, be considered a part of the 
Bid and of any resulting Contract.  All symbols and other 
representations appearing on the drawings shall be considered a part of 
the drawing. 
 
b. Drawings Submitted During the Contract Term  Where 
required to develop, maintain and deliver diagrams or other technical 
schematics regarding the scope of work, Contractor shall do so on an 
ongoing basis at no additional charge, and must, as a condition of 
payment, update drawings and plans during the Contract term to 
reflect additions, alterations, and deletions.  Such drawings and 
diagrams shall be delivered to the Authorized User’s representative. 
 
c. Accuracy of Drawings Submitted  All drawings shall be neat 
and professional in manner and shall be clearly labeled as to locations 
and type of product, connections and components.  Drawings and 
diagrams are to be in compliance with accepted drafting standards.  
Acceptance or approval of such plans shall not relieve the Contractor 
from responsibility for design or other errors of any sort in the 
drawings or plans, or from its responsibility for performing as 
required, furnishing product, services or installation, or carrying out 
any other requirements of the intended scope of work. 
 
26. SITE INSPECTION  Where a site inspection is required by the 
Bid Specifications or Project Definition, Bidder shall be required to 
inspect the site, including environmental or other conditions for pre-
existing deficiencies that may affect the installed Product, equipment, 
or environment or services to be provided and, which may affect 
Bidder’s ability to properly deliver, install or otherwise provide the 
required Product.  All inquiries regarding such conditions shall be 
made in writing.  Bidder shall be deemed to have knowledge of any 
deficiencies or conditions which such inspection or inquiry might have 
disclosed.  Bidder must provide a detailed explanation with its Bid if 
additional work is required under this clause in order to properly 

complete the delivery and installation of the required Product or 
provide the requested service. 
 
27. PROCUREMENT CARD  The State has entered into an 
agreement for purchasing card services.  The Purchasing Card enables 
Authorized Users to make authorized purchases directly from a 
Contractor without processing a Purchase Orders or Purchase 
Authorizations.  Purchasing Cards are issued to selected employees 
authorized to purchase for the Authorized User and having direct 
contact with Contractors.  Cardholders can make purchases directly 
from any Contractor that accepts the Purchasing Card. 
 
 The Contractor shall not process a transaction for payment 
through the credit card clearinghouse until the purchased products 
have been shipped or services performed.  Unless the cardholder 
requests correction or replacement of a defective or faulty Product in 
accordance with other Contract requirements, the Contractor shall 
immediately credit a cardholder’s account for products returned as 
defective or faulty. 
 
28. SAMPLES 
a. Standard Samples  Bid Specifications may indicate that the 
Product to be purchased must be equal to a standard sample on display 
in a place designated by the Commissioner and such sample will be 
made available to the Bidder for examination prior to the opening date.  
Failure by the Bidder to examine such sample shall not entitle the 
Bidder to any relief from the conditions imposed by the Bid 
Specifications. 
 
b. Bidder Supplied Samples  The Commissioner reserves the right 
to request from the Bidder/Contractor a representative sample(s) of the 
Product offered at any time prior to or after award of a contract.  
Unless otherwise instructed, samples shall be furnished within the time 
specified in the request.  Untimely submission of a sample may 
constitute grounds for rejection of Bid or cancellation of the Contract.  
Samples must be submitted free of charge and be accompanied by the 
Bidder’s name and address, any descriptive literature relating to the 
Product and a statement indicating how and where the sample is to be 
returned.  Where applicable, samples must be properly labeled with the 
appropriate Bid or Contract reference. 
 
A sample may be held by the Commissioner during the entire term of 
the Contract and for a reasonable period thereafter for comparison with 
deliveries.  At the conclusion of the holding period the sample, where 
feasible, will be returned as instructed by the Bidder, at the Bidder’s 
expense and risk.  Where the Bidder has failed to fully instruct the 
Commissioner as to the return of the sample (i.e., mode and place of 
return, etc.) or refuses to bear the cost of its return, the sample shall 
become the sole property of the receiving entity at the conclusion of 
the holding period. 
 
c. Enhanced Samples  When an approved sample exceeds the 
minimum specifications, all Product delivered must be of the same 
enhanced quality and identity as the sample.  Thereafter, in the event 
of a Contractor’s default, the Commissioner may procure a Product 
substantially equal to the enhanced sample from other sources, 
charging the Contractor for any additional costs incurred. 
 
d. Conformance with Sample(s)  Submission of a sample (whether 
or not such sample is tested by, or for, the Commissioner) and 
approval thereof shall not relieve the Contractor from full compliance 
with all terms and conditions, performance related and otherwise, 
specified in the Bid Specifications.  If in the judgment of the 
Commissioner the sample or product submitted is not in accordance 
with the specifications or testing requirements prescribed in the Bid 
Specifications, the Commissioner may reject the Bid.  If an award has 
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been made, the Commissioner may cancel the Contract at the expense 
of the Contractor. 
 
e. Testing  All samples are subject to tests in the manner and place 
designated by the Commissioner, either prior to or after Contract 
award.  Unless otherwise stated in the Bid Specifications, Bidder 
samples consumed or rendered useless by testing will not be returned 
to the Bidder.  Testing costs for samples that fails to meet Contract 
requirements may be at the expense of the Contractor. 
 
f. Requests For Samples By Authorized Users  Requests for 
samples by Authorized Users require the consent of the Contractor.  
Where Contractor refuses to furnish a sample, Authorized User may, 
in its sole discretion, make a determination on the performance 
capability of the Product or on the issue in question. 
 

BID EVALUATION 
 
29. BID EVALUATION  The Commissioner reserves the right to 
accept or reject any and all Bids, or separable portions of offers, and 
waive technicalities, irregularities, and omissions if the Commissioner 
determines the best interests of the State will be served.  The 
Commissioner, in his/her sole discretion, may accept or reject illegible, 
incomplete or vague Bids and his/her decision shall be final.  A 
conditional or revocable Bid which clearly communicates the terms or 
limitations of acceptance may be considered, and Contract award may 
be made in compliance with the Bidder’s conditional or revocable 
terms in the offer. 
 
30. CONDITIONAL BID  Unless the Bid Specifications provides 
otherwise, a Bid is not rendered non-responsive if the Bidder specifies 
that the award will be accepted only on all or a specified group of 
items or Product included in the specification.  It is understood that 
nothing herein shall be deemed to change or alter the method of award 
contained in the Bid Documents. 
 
31. CLARIFICATIONS / REVISIONS  Prior to award, the 
Commissioner reserves the right to seek clarifications, request Bid 
revisions, or to request any information deemed necessary for proper 
evaluation of Bids from all Bidders deemed to be eligible for Contract 
award.  Failure to provide requested information may result in 
rejection of the Bid. 
 
32. PROMPT PAYMENT DISCOUNTS  While prompt payment 
discounts will not be considered in determining the low Bid, the 
Commissioner may consider any prompt payment discount in 
resolving Bids which are otherwise tied.  However, any notation 
indicating that the price is net, (e.g., net 30 days), shall be understood 
to mean only that no prompt payment discount is offered by the 
Bidder.  The imposition of service, interest, or other charges, except 
pursuant to the provisions of Article 11-A of the State Finance Law, 
which are applicable in any case, may render the Bid non-responsive 
and may be cause for its rejection. 
 
33. EQUIVALENT OR IDENTICAL BIDS  In the event two 
offers are found to be substantially equivalent, price shall be the basis 
for determining the award recipient.  If two or more Bidders submit 
substantially equivalent Bids as to pricing or other factors, the decision 
of the Commissioner to award a Contract to one or more of such 
Bidders shall be final. 
 
34. PERFORMANCE AND RESPONSIBILITY 
QUALIFICATIONS  The Commissioner reserves the right to 
investigate or inspect at any time whether or not the Product, services, 
qualifications or facilities offered by the Bidder/Contractor meet the 
requirements set forth in the Bid Specifications/Contract or as set forth 

during Contract negotiations.  Contractor shall at all times during the 
Contract term remain responsible and responsive.  A 
Bidder/Contractor must be prepared, if requested by the 
Commissioner, to present evidence of legal authority to do business in 
New York State, integrity, experience, ability, prior performance, 
organizational and financial capacity as well as where applicable, a 
statement as to supply, plant, machinery and capacity of the 
manufacturer or source for the production, distribution and servicing 
of the Product offered/Bid.  If the Commissioner determines that the 
conditions and terms of the Bid Documents, Bid Specifications or 
Contract are not complied with, or that items, services or Product 
proposed to be furnished do not meet the specified requirements, or 
that the legal authority, integrity experience, ability, prior 
performance, organization and financial capacity or facilities are not 
satisfactory, the Commissioner may reject such Bid or terminate the 
Contract. 
 
35. DISQUALIFICATION FOR PAST PERFORMANCE AND 
FINDINGS OF NON-RESPONSIBILITY  Bidder may be 
disqualified from receiving awards if Bidder, or anyone in Bidder’s 
employment, has previously failed to perform satisfactorily in 
connection with public Bidding or contracts or is deemed non-
responsible. 
 
36. QUANTITY CHANGES PRIOR TO AWARD  The 
Commissioner reserves the right, at any time prior to the award of a 
specific quantity Contract, to alter in good faith the quantities listed in 
the Bid Specifications.  In the event such right is exercised, the lowest 
responsible Bidder meeting Bid Specifications will be advised of the 
revised quantities and afforded an opportunity to extend or reduce its 
Bid price in relation to the changed quantities.  Refusal by the low 
Bidder to so extend or reduce its Bid price may result in the rejection 
of its Bid and the award of such Contract to the lowest responsible 
Bidder who accepts the revised qualifications. 
 
37. TIMEFRAME FOR OFFERS  The Commissioner reserves the 
right to make awards within sixty (60) days after the date of the Bid 
opening or such other period of time as set forth in the Bid Documents, 
during which period, Bids must remain firm and cannot e withdrawn.  
Pursuant to Section 163(9)(e) of the State Finance Law and Section 2-
205 of the Uniform Commercial Code when applicable, where an 
award is not made within the sixty (60) day period or other time 
specified as set forth in the Bid Documents, the Bids shall remain firm 
until such later time as either a Contract is awarded or the Bidder 
delivers to the Commissioner written notice of the withdrawal of its 
Bid.  Any Bid which expressly states therein that acceptance must be 
made within a shorter specified time, may at the sole discretion of the 
Commissioner, be accepted or rejected. 
 

TERMS & CONDITIONS 
 
38. CONTRACT CREATION / EXECUTION  Except for 
contracts governed by Article 11-B of the State Finance Law, subject 
to and upon receipt of all required approvals as set forth in the Bid 
Specifications a Contract shall be deemed executed and created with 
the successful Bidder(s), upon the Commissioner’s mailing or 
electronic communication to the address on the Bid/Contract of:  (i) 
the final Contract Award Notice; (ii) a fully executed Contract; or (iii) 
a Purchase Order authorized by the Commissioner. 
 
39. PARTICIPATION IN CENTRALIZED CONTRACTS  The 
following shall not limit or inhibit the OGS Commissioner’s authority 
under State Finance Law, Section 163 (10) (e) (Piggybacking): 
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a. Agencies  All State Agencies may utilize and purchase under any 
state Centralized Contract let by the Commissioner, unless the Bid 
Documents limit purchases to specific State Agencies. 
 
b. Non-State Agency Authorized Users  Authorized Users other 
than State Agencies are permitted to make purchases through state 
Centralized Contracts where permitted by law, the Contract or the 
Commissioner. 
 
c. Voluntary Extension  Purchase Orders issued against a State 
Centralized Contract by any Authorized User not provided for in the 
Bid Specifications shall be honored by the Contractor at its discretion 
and only with the approval of the OGS Commissioner and any other 
approvals required by law.  Contractors are encouraged to voluntarily 
extend service Contracts to those additional entities authorized to 
utilize commodity Contracts under Section 163 (3) (iv) of the State 
Finance Law. 
 
d. Responsibility for Performance  Participation in state 
Centralized Contracts by Authorized Users is permitted upon the 
following conditions: (i) the responsibility with regard to performance 
of any contractual obligation, covenant, condition or term thereunder 
by any Authorized User other than State Agencies shall be borne and 
is expressly assumed by such Authorized User and not by the State; 
(ii) a breach of the Contract by any particular Authorized User shall 
neither constitute nor be deemed a breach of the Contract as a whole 
which shall remain in full force and effect, and shall not affect the 
validity of the Contract nor the obligations of the Contractor 
thereunder respecting non-breaching Authorized Users, whether State 
or otherwise; (iii) for a breach by an Authorized User other than a 
State Agency, the State specifically and expressly disclaims any and 
all liability for such breach; and (iv) each non-state agency Authorized 
User and Contractor guarantees to save the State, its officers, agents 
and employees harmless from any liability that may be or is imposed 
by their failure to perform in accordance with its obligations under the 
Contract. 
 
e. Contract Migration  Authorized Users holding individual 
Contracts with a Contractor at the time that Contractor is awarded a 
Centralized Contract for the same Products or services shall be 
permitted to migrate to that Centralized Contract effective with its 
commencement date.  Such migration shall not operate to diminish, 
alter or eliminate any right that the Authorized User otherwise had 
under the terms and conditions of their individual Contract. 
 
40. MODIFICATION OF CONTRACT TERMS  The terms and 
conditions set forth in the Contract shall govern all transactions by 
Authorized User(s) under this Contract.  The Contract may only be 
modified or amended upon mutual written agreement of the 
Commissioner and Contractor. 
 
The Contractor may, however, offer Authorized User(s) more 
advantageous pricing, payment, or other terms and conditions than 
those set forth in the Contract.  In such event, a copy of such terms 
shall be furnished to the Authorized User(s) and Commissioner by the 
Contractor at the time of such offer. 
 
Other than where such terms are more advantageous for the 
Authorized User(s) than those set forth in the Contract, no alteration or 
modification of the terms of the Contract, including substitution of 
Product, shall be valid or binding against Authorized User(s) unless 
authorized by the Commissioner or specified in the Contract Award 
Notification.  No such alteration or modification shall be made by 
unilaterally affixing such terms to Product upon delivery (including, 
but not limited to, attachment or inclusion of standard pre-printed 
order forms, product literature, “shrink wrap” terms accompanying 

software upon delivery, or other documents) or by incorporating such 
terms onto order forms, purchase orders or other documents forwarded 
by the Contractor for payment, notwithstanding Authorized User’s 
subsequent acceptance of Product, or that Authorized User has 
subsequently processed such document for approval or payment. 
 
41. SCOPE CHANGES  The Commissioner reserves the right, 
unilaterally, to require, by written order, changes by altering, adding to 
or deducting from the Bid Specifications, such changes to be within 
the general scope of the Contract.  The Commissioner may make an 
equitable adjustment in the Contract price or delivery date if the 
change affects the cost or time of performance.  Such equitable 
adjustments require the consent of the Contractor, which consent shall 
not be unreasonably withheld. 
 
42. ESTIMATED / SPECIFIC QUANTITY CONTRACTS  
Estimated quantity contracts are expressly agreed and understood to be 
made for only the quantities, if any, actually ordered during the 
Contract term.  No guarantee of any quantity(s) is implied or given.  
Purchases by Authorized Users from Contracts for services and 
technology are voluntary. 
 
With respect to any specific quantity stated in the contract, the 
Commissioner reserves the right after award to order up to 20% more 
or less (rounded to the next highest whole number) than the specific 
quantities called for in the Contract.  Notwithstanding the foregoing, 
the Commissioner may purchase greater or lesser percentages of 
Contract quantities should the Commissioner and Contractor so agree.  
Such agreement may include an equitable price adjustment. 
 
43. EMERGENCY CONTRACTS  In the event that a disaster 
emergency is declared by Executive Order under Section 28 of Article 
2-B of the Executive Law, or the Commissioner determines pursuant 
to his/her authority under Section 163 (10) (b) of the State Finance 
Law that an emergency exists requiring the prompt and immediate 
delivery of Product, the Commissioner reserves the right to obtain 
such Product from any source, including but not limited to this 
Contract(s), as the Commissioner in his/her sole discretion determines 
will meet the needs of such emergency.  Contractor shall not be 
entitled to any claim or lost profits for Product procured from other 
sources pursuant to this paragraph.  The reasons underlying the finding 
that an emergency exists shall be included in the procurement record. 
 
44. PURCHASE ORDERS  Unless otherwise authorized in writing 
by the Commissioner, no Product is to be delivered or furnished by 
Contractor until transmittal of an official Purchase Order from the 
Authorized User.  Unless terminated or cancelled pursuant to the 
authority vested in the Commissioner, Purchase Orders shall be 
effective and binding upon the Contractor when placed in the mail or 
electronically transmitted prior to the termination of the contract 
period, addressed to the Contractor at the address for receipt of orders 
set forth in the Contract or in the Contract Award Notification. 
 
All Purchase Orders issued pursuant to Contracts let by the 
Commissioner must bear the appropriate Contract number and, if 
necessary, required State approvals.  As deemed necessary, the 
Authorized User may confirm pricing and other Product information 
with the Contractor prior to placement of the Purchase Order.  The 
State reserves the right to require any other information from the 
Contractor which the State deems necessary in order to complete any 
Purchase Order placed under the Contract.  Unless otherwise specified, 
all Purchase Orders against Centralized Contracts will be placed by 
Authorized Users directly with the Contractor and any discrepancy 
between the terms stated on the vendor’s order form, confirmation or 
acknowledgment, and the Contract terms shall be resolved in favor of 
the terms most favorable to the Authorized User.  Should an 
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Authorized User add written terms and conditions to the Purchase 
Order that conflict with the terms and conditions of the Contract, the 
Contractor has the option of rejecting the Purchase Order within five 
business days of its receipt but shall first attempt to negotiate the 
additional written terms and conditions in good faith with the 
Authorized User, or fulfill the Purchase Order.  Notwithstanding the 
above, the Authorized User reserves the right to dispute any 
discrepancies arising from the presentation of additional terms and 
conditions with the Contractor. 
 
If, with respect to an Agency Specific Contract let by the OGS 
Commissioner, a Purchase Order is not received by the Contractor 
within two weeks after the issuance of a Contract Award Notification, 
it is the responsibility of the Contractor to request in writing that the 
appropriate Authorized User forward a Purchase Order.  If, thereafter, 
a Purchase Order is not received within a reasonable period of time, 
the Contractor shall promptly notify in writing the appropriate 
purchasing officer in OGS.  Failure to timely notify such officer may, 
in the discretion of the OGS Commissioner and without cost to the 
State, result in the cancellation of such requirement by the OGS 
Commissioner with a corresponding reduction in the Contract quantity 
and price. 
 
45. PRODUCT DELIVERY  Delivery must be made as ordered to 
the address specified on the Purchase Order and in accordance with the 
terms of the Contract or Contract Award Notice.  Unless otherwise 
specified in the Bid Documents, delivery shall be made within thirty 
calendar days after receipt of a Purchase Order by the Contractor.  The 
decision of the Commissioner as to compliance with delivery terms 
shall be final.  The burden of proof for delay in receipt of Purchase 
Order shall rest with the Contractor.  In all instances of a potential or 
actual delay in delivery, the Contractor shall immediately notify the 
Commissioner and the Authorized User, and confirm in writing the 
explanation of the delay, and take appropriate action to avoid any 
subsequent late deliveries.  Any extension of time for delivery must be 
requested in writing by the Contractor and approved in writing by the 
Authorized User.  Failure to meet such delivery time schedule may be 
grounds for cancellation of the order or, in the Commissioner’s 
discretion, the Contract. 
 
46. WEEKEND AND HOLIDAY DELIVERIES  Unless otherwise 
specified in the Bid Specifications or by an Authorized User, 
deliveries will be scheduled for ordinary business hours, Monday 
through Friday (excluding legal holidays observed by the State of New 
York).  Deliveries may be scheduled by mutual agreement for 
Saturdays, Sundays or legal holidays observed by the State of New 
York where the Product is for daily consumption, an emergency exists, 
the delivery is a replacement, delivery is late, or other reasonable 
circumstance in which event the convenience of the Authorized User 
shall govern. 
 
47. SHIPPING/RECEIPT OF PRODUCT 
a. Packaging  Tangible Product shall be securely and properly 
packed for shipment, storage and stocking in appropriate, clearly 
labeled shipping containers and according to accepted commercial 
practice, without any extra charges for packing materials, cases or 
other types of containers.  The container shall become and remain the 
property of the Authorized User unless otherwise specified in the 
Contract documents. 
 
b. Shipping Charges  Unless otherwise stated in the Bid 
Specifications, all deliveries shall be deemed to be freight on board 
(F.O.B.) destination tailgate delivery at the dock of the Authorized 
User.  Unless otherwise agreed, items purchased at a price F.O.B. 
Shipping point plus transportation charges shall not relieve the 
Contractor from responsibility for safe and proper delivery 

notwithstanding the Authorized User’s payment of transportation 
charges.  Contractor shall be responsible for ensuring that the Bill of 
Lading states “charges prepaid” for all shipments. 
 
c. Receipt of Product  The Contractor shall be solely responsible 
for assuring that deliveries are made to personnel authorized to accept 
delivery on behalf of the Authorized User.  Any losses resulting from 
the Contractor’s failure to deliver Product to authorized personnel 
shall be borne exclusively by the Contractor. 
 
48. TITLE AND RISK OF LOSS  Notwithstanding the form of 
shipment, title or other property interest, risk of loss shall not pass 
from the Contractor to the Authorized User until the Products have 
been received, inspected and accepted by the receiving entity.  
Acceptance shall occur within a reasonable time or in accordance with 
such other defined acceptance period as may be specified in the Bid 
Specifications or Purchase Order.  Mere acknowledgment by 
Authorized User personnel of the delivery or receipt of goods (e.g., 
signed bill of lading) shall not be deemed or construed as acceptance 
of the Products received.  Any delivery of Product that is substandard 
or does not comply with the Bid Specifications or Contract terms and 
conditions, may be rejected or accepted on an adjusted price basis, as 
determined by the Commissioner. 
 
49. RE-WEIGHING PRODUCT  Deliveries are subject to re-
weighing at the point of destination by the Authorized User.  If 
shrinkage occurs which exceeds that normally allowable in the trade, 
the Authorized User shall have the option to require delivery of the 
difference in quantity or to reduce the payment accordingly.  Such 
option shall be exercised in writing by the Authorized User. 
 
50. PRODUCT SUBSTITUTION  In the event a specified 
manufacturer’s Product listed in the Contract becomes unavailable or 
cannot be supplied by the Contractor for any reason (except as 
provided for in the Savings/Force Majeure Clause) a Product deemed 
in writing by the Commissioner to be equal to or better than the 
specified Product must be substituted by the Contractor at no 
additional cost or expense to the Authorized User.  Unless otherwise 
specified, any substitution of Product prior to the Commissioner’s 
written approval may be cause for cancellation of Contract. 
 
51. REJECTED PRODUCT  When Product is rejected, it must be 
removed by the Contractor from the premises of the Authorized User 
within ten calendar days of notification of rejection by the Authorized 
User.  Upon notification of rejection, risk of loss of rejected or non-
conforming Product shall remain with Contractor.  Rejected items not 
removed by the Contractor within ten calendar days of notification 
shall be regarded as abandoned by the Contractor, and the Authorized 
User shall have the right to dispose of Product as its own property.  
The Contractor shall promptly reimburse the Authorized User for any 
and all costs and expenses incurred in storage or effecting removal or 
disposition after the ten-calendar day period. 
 
52. INSTALLATION  Where installation is required, Contractor 
shall be responsible for placing and installing the Product in the 
required locations.  All materials used in the installation shall be of 
good quality and shall be free from any and all defects that would mar 
the appearance of the Product or render it structurally unsound.  
Installation includes the furnishing of any equipment, rigging and 
materials required to install or place the Product in the proper location.  
The Contractor shall protect the site from damage for all its work and 
shall repair damages or injury of any kind caused by the Contractor, its 
employees, officers or agents.  If any alteration, dismantling or 
excavation, etc. is required to effect installation, the Contractor shall 
thereafter promptly restore the structure or site.  Work shall be 
performed to cause the least inconvenience to the Authorized User(s) 
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and with proper consideration for the rights of other Contractors or 
workers.  The Contractor shall promptly perform its work and shall 
coordinate its activities with those of other Contractors.  The 
Contractor shall clean up and remove all debris and rubbish from its 
work as required or directed.  Upon completion of the work, the 
building and surrounding area of work shall be left clean and in a neat, 
unobstructed condition, and everything in satisfactory repair and order. 
 
53. REPAIRED OR REPLACED PARTS / COMPONENTS  
Where the Contractor is required to repair, replace or substitute 
Product or parts or components of the Product under the Contract, the 
repaired, replaced or substituted Products shall be subject to all terms 
and conditions for new parts and components set forth in the Contract 
including Warranties, as set forth in the Additional Warranties Clause 
herein.  Replaced or repaired Product or parts and components of such 
Product shall be new and shall, if available, be replaced by the original 
manufacturer’s component or part.  Remanufactured parts or components 
meeting new Product standards may be permitted by the Commissioner or 
Authorized User.  Before installation, all proposed substitutes for the 
original manufacturer’s installed parts or components must be approved 
by the Authorized User.  The part or component shall be equal to or of 
better quality than the original part or component being replaced. 
 
54. ON-SITE STORAGE  With the written approval of the 
Authorized User, materials, equipment or supplies may be stored at the 
Authorized User’s site at the Contractor’s sole risk. 
 
55. EMPLOYEES, SUBCONTRACTORS & AGENTS  All 
employees, Subcontractors or agents performing work under the Contract 
must be trained staff or technicians who meet or exceed the professional, 
technical and training qualifications set forth in the Bid Specifications or 
the Bid Documents, whichever is more restrictive, and must comply with 
all security and administrative requirements of the Authorized User.  The 
Commissioner reserves the right to conduct a security background check 
or otherwise approve any employee, Subcontractor or agent furnished by 
Contractor and to refuse access to or require replacement of any personnel 
for cause based on, including but not limited to, professional, technical or 
training qualifications, quality of work or change in security status or non-
compliance with Authorized User’s security or other requirements.  Such 
approval shall not relieve the Contractor of the obligation to perform all 
work in compliance with the Contract terms.  The Commissioner reserves 
the right to reject and/or bar from the facility for cause any employee, 
Subcontractor, or agents of the Contractor. 
 
56. ASSIGNMENT  The Contractor shall not assign, transfer, 
convey, sublet, or otherwise dispose of the contract or its right, title or 
interest therein, or its power to execute such contract to any other 
person, company, firm or corporation in performance of the contract 
without the prior written consent of the Commissioner or Authorized 
User (as applicable).  Failure to obtain consent to assignment from the 
Authorized User shall revoke and annul such Contract.  
Notwithstanding the foregoing, the State shall not hinder, prevent or 
affect assignment of money by a Contractor for the benefit of its 
creditors.  Prior to a consent to assignment of monies becoming 
effective, the Contractor shall file a written notice of such monies 
assignment(s) with the Comptroller.  Prior to a consent to assignment 
of a Contract, or portion thereof, becoming effective, the Contractor 
shall submit the request to assignment to the Commissioner and seek 
written agreement from the Commissioner which will be filed with the 
Comptroller.  The Commissioner reserves the right to reject any 
proposed assignee in his/her discretion. 
 
Upon notice to the Contractor, the Contract may be assigned without 
the consent of the Contractor to another State Agency or subdivision 
of the State pursuant to a governmental reorganization or assignment 
of functions under which the functions are transferred to a successor 

Agency or to another Agency that assumes OGS responsibilities for 
the Contract. 
 
57. SUBCONTRACTORS AND SUPPLIERS  The Commissioner 
reserves the right to reject any proposed Subcontractor or supplier for 
bona fide business reasons, which may include, but are not limited to:  
they are on the Department of Labor’s list of companies with which 
New York State cannot do business; the Commissioner determines that 
the company is not qualified; the Commissioner determines that the 
company is not responsible; the company has previously provided 
unsatisfactory work or services; the company failed to solicit minority 
and women’s business enterprises (M/WBE) Bidders as required by 
prior Contracts. 
 
58. PERFORMANCE / BID BOND  The Commissioner reserves 
the right to require a Bidder or Contractor to furnish without additional 
cost, a performance, payment or Bid bond or negotiable irrevocable 
letter of credit or other form of security for the faithful performance of 
the Contract.  Where required, such bond or other security shall be in 
the form prescribed by the Commissioner. 
 
59. SUSPENSION OF WORK  The Commissioner, in his/her sole 
discretion, reserves the right to suspend any or all activities under this 
Contract, at any time, in the best interests of the Authorized User.  In 
the event of such suspension, the Contractor will be given a formal 
written notice outlining the particulars of such suspension.  Examples 
of the reason for such suspension include, but are not limited to, a 
budget freeze or reduction on State spending, declaration of 
emergency, contract compliance issues or other such circumstances.  
Upon issuance of such notice, the Contractor is not to accept any 
Purchase Orders, and shall comply with the suspension order.  Activity 
may resume at such time as the Commissioner issues a formal written 
notice authorizing a resumption of performance under the Contract. 
 
An Authorized User may issue a formal written notice for the 
suspension of work for which it has engaged the Contractor for 
reasons specified in the above paragraph.  The written notice shall set 
forth the reason for such suspension and a copy of the written notice 
shall be provided to the Commissioner. 
 
60. TERMINATION 
a. For Cause:  For a material breach that remains uncured for more 
than thirty (30) days or other specified period after written notice to the 
Contractor, the Contract or Purchase Order may be terminated by the 
Commissioner or Authorized User at the Contractor’s expense where 
Contractor becomes unable or incapable of performing, or meeting any 
requirements or qualifications set forth in the Contract, or for non-
performance, or upon a determination that Contractor is non-
responsible.  Such termination shall be upon written notice to the 
Contractor.  In such event, the Commissioner or Authorized User may 
complete the contractual requirements in any manner it may deem 
advisable and pursue available legal or equitable remedies for breach. 
 
b. For Convenience:  By written notice, this Contract may be 
terminated at any time by the State for convenience upon sixty (60) days 
written notice or other specified period without penalty or other early 
termination charges due.  Such termination of the Contract shall not 
affect any project or Purchase Order that has been issued under the 
Contract prior to the date of such termination.  If the Contract is 
terminated pursuant to this subdivision, the Authorized User shall 
remain liable for all accrued but unpaid charges incurred through the 
date of the termination.  Contractor shall use due diligence and provide 
any outstanding deliverables. 
 
c. For Violation of the Sections 139-j and 139-k of the State 
Finance Law:  The Commissioner reserves the right to terminate the 
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Contract in the event it is found that the certification filed by the 
Bidder in accordance with Section 139-k of the State Finance Law was 
intentionally false or intentionally incomplete.  Upon such finding, the 
Commissioner may exercise its termination right by providing written 
notification to the Contractor in accordance with the written 
notification terms of the Contract. 
 
d. For Violation of Revised Tax Law 5a:  The Commissioner 
reserves the right to terminate the contract in the event it is found that 
the certification filed by the Contractor in accordance with §5-a of the 
Tax Law is not timely filed during the term of the Contract or the 
certification furnished was intentionally false or intentionally 
incomplete.  Upon such finding, the Commissioner may exercise its 
termination right by providing written notification to the Contractor. 
 
61. SAVINGS/FORCE MAJEURE  A force majeure occurrence is 
an event or effect that cannot be reasonably anticipated or controlled.  
Force majeure includes, but is not limited to, acts of God, acts of war, 
acts of public enemies, strikes, fires, explosions, actions of the 
elements, floods, or other similar causes beyond the control of the 
Contractor or the Commissioner in the performance of the Contract 
which non- performance, by exercise of reasonable diligence, cannot 
be prevented.  Contractor shall provide the Commissioner with written 
notice of any force majeure occurrence as soon as the delay is known. 
 
Neither the Contractor nor the Commissioner shall be liable to the 
other for any delay in or failure of performance under the Contract due 
to a force majeure occurrence.  Any such delay in or failure of 
performance shall not constitute default or give rise to any liability for 
damages.  The existence of such causes of such delay or failure shall 
extend the period for performance to such extent as determined by the 
Contractor and the Commissioner to be necessary to enable complete 
performance by the Contractor if reasonable diligence is exercised 
after the cause of delay or failure has been removed. 
 
Notwithstanding the above, at the discretion of the Commissioner 
where the delay or failure will significantly impair the value of the 
Contract to the State or to Authorized Users, the Commissioner may: 
 
a. Accept allocated performance or deliveries from the Contractor.  
The Contractor, however, hereby agrees to grant preferential treatment 
to Authorized Users with respect to Product subjected to allocation; 
and/or 
 
b. Purchase from other sources (without recourse to and by the 
Contractor for the costs and expenses thereof) to replace all or part of 
the Products which are the subject of the delay, which purchases may 
be deducted from the Contract quantities without penalty or liability to 
the State; or 
 
c. Terminate the Contract or the portion thereof which is subject to 
delays, and thereby discharge any unexecuted portion of the Contract 
or the relative part thereof. 
 
In addition, the Commissioner reserves the right, in his/her sole 
discretion, to make an equitable adjustment in the Contract terms 
and/or pricing should extreme and unforeseen volatility in the 
marketplace affect pricing or the availability of supply.  "Extreme and 
unforeseen volatility in the marketplace" is defined as market 
circumstances which meet the following criteria:  (i) the volatility is 
due to causes outside the control of Contractor; (ii) the volatility 
affects the marketplace or industry, not just the particular Contract 
source of supply; (iii) the effect on pricing or availability of supply is 
substantial; and (iv) the volatility so affects Contractor's performance 
that continued performance of the Contract would result in a 
substantial loss. 

 
62. CONTRACT BILLINGS  Contractor and the 
distributors/resellers designated by the Contractor, if any, shall provide 
complete and accurate billing invoices to each Authorized User in 
order to receive payment.  Billings for Authorized Users must contain 
all information required by the Contract and the State Comptroller.  
The State Comptroller shall render payment for Authorized User 
purchases, and such payment shall be made in accordance with 
ordinary State procedures and practices.  Payment of Contract 
purchases made by Authorized Users, other than Agencies, shall be 
billed directly by Contractor on invoices/vouchers, together with 
complete and accurate supporting documentation as required by the 
Authorized User. 
 
Submission of an invoice and payment thereof shall not preclude the 
Commissioner from reimbursement or demanding a price adjustment 
in any case where the Product delivered is found to deviate from the 
terms and conditions of the Contract or where the billing was 
inaccurate. 
 
Contractor shall provide, upon request of the Commissioner, any and 
all information necessary to verify the accuracy of the billings.  Such 
information shall be provided in the format requested by the 
Commissioner and in a media commercially available from the 
Contractor.  The Commissioner may direct the Contractor to provide 
the information to the State Comptroller or to any Authorized User of 
the Contract. 
 
63. DEFAULT – AUTHORIZED USER 
a. Breach of Authorized User Not Breach of Centralized Contract.  
An Authorized User’s breach shall not be deemed a breach of the 
Centralized Contract, rather it shall be deemed a breach of the 
Authorized User’s performance under the terms and conditions of the 
Centralized Contract. 
 
b. Failure to Make Payment.  In the event a participating Authorized 
User fails to make payment to the Contractor for Products delivered, 
accepted and properly invoiced, within 60 days of such delivery and 
acceptance, the Contractor may, upon 10 days advance written notice 
to both the Commissioner and the Authorized User’s purchasing 
official, suspend additional shipments of Product or provision of 
services to such entity until such time as reasonable arrangements have 
been made and assurances given by such entity for current and future 
Contract payments. 
 
c. Notice of Breach.  Notwithstanding the foregoing, the Contractor 
shall, at least 10 days prior to declaring a breach of Contract by any 
Authorized User, by certified or registered mail, notify both the 
Commissioner and the purchasing official of the breaching Authorized 
User of the specific facts, circumstances and grounds upon which a 
breach will be declared. 
 
d. It is understood, however, that if the Contractor’s basis for 
declaring a breach is insufficient, the Contractor’s declaration of 
breach and failure to service an Authorized User shall constitute a 
breach of its Contract and the Authorized User may thereafter seek any 
remedy available at law or equity. 
 
64. INTEREST ON LATE PAYMENTS 
a. State Agencies  The payment of interest on certain payments due 
and owed by Agency may be made in accordance with Article 11-A of 
the State Finance Law (SFL §179-d et. Seq.) and Title 2 of the New 
York Code of Rules and Regulations, Part 18 (Implementation of 
Prompt Payment Legislation -2 NYCRR §18.1 et seq.). 
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b. By Non-State Agencies  The terms of Article 11-A apply only to 
procurements by and the consequent payment obligations of Agencies.  
Neither expressly nor by any implication is the statute applicable to 
Non-State Authorized Users.  Neither OGS nor the State Comptroller 
is responsible for payments on any purchases made by a Non-State 
Agency Authorized User. 
 
c. By Contractor  Should the Contractor be liable for any payments 
to the State hereunder, interest, late payment charges and collection fee 
charges will be determined and assessed pursuant to Section 18 of the 
State Finance Law. 
 
65. REMEDIES FOR BREACH  It is understood and agreed that 
all rights and remedies afforded below shall be in addition to all 
remedies or actions otherwise authorized or permitted by law: 
 
a. Cover/Substitute Performance  In the event of Contractor's 
material breach, the Commissioner may, with or without formally 
Bidding:  (i) Purchase from other sources; or (ii) If the Commissioner 
is unsuccessful after making reasonable attempts, under the 
circumstances then existing, to timely obtain acceptable service or 
acquire replacement Product of equal or comparable quality, the 
Commissioner may acquire acceptable replacement Product of lesser 
or greater quality. 
 
Such purchases may, in the discretion of the Commissioner, be 
deducted from the Contract quantity and payments due Contractor. 
 
b. Withhold Payment  In any case where a question of non-
performance by Contractor arises, payment may be withheld in whole 
or in part at the discretion of the Commissioner.  Should the amount 
withheld be finally paid, a cash discount originally offered may be 
taken as if no delay in payment had occurred. 
 
c. Bankruptcy  In the event that the Contractor files a petition 
under the U.S. Bankruptcy Code during the term of this Centralized 
Contract, Authorized Users may, at their discretion, make application 
to exercise its right to set-off against monies due the Debtor or, under 
the Doctrine of Recoupment, credit the Authorized User the amounts 
owed by the Contractor arising out of the same transactions. 
 
d. Reimbursement of Costs Incurred  The Contractor agrees to 
reimburse the Authorized User promptly for any and all additional 
costs and expenses incurred for acquiring acceptable services, and/or 
replacement Product.  Should the cost of cover be less than the 
Contract price, the Contractor shall have no claim to the difference.  
The Contractor covenants and agrees that in the event suit is 
successfully prosecuted for any default on the part of the Contractor, 
all costs and expenses expended or incurred by the Authorized User in 
connection therewith, including reasonable attorney’s fees, shall be 
paid by the Contractor. 
 
Where the Contractor fails to timely deliver pursuant to the guaranteed 
delivery terms of the Contract, the ordering Authorized User may rent 
substitute equipment temporarily.  Any sums expended for such rental 
shall, upon demand, be reimbursed to the Authorized User promptly 
by the Contractor or deducted by the Authorized User from payments 
due or to become due the Contractor on the same or another 
transaction. 
 
e. Deduction/Credit  Sums due as a result of these remedies may 
be deducted or offset by the Authorized User from payments due, or to 
become due, the Contractor on the same or another transaction.  If no 
deduction or only a partial deduction is made in such fashion the 
Contractor shall pay to the Authorized User the amount of such claim 
or portion of the claim still outstanding, on demand.  The 

Commissioner reserves the right to determine the disposition of any 
rebates, settlements, restitution, liquidated damages, etc., which arise 
from the administration of the Contract. 
 
66. ASSIGNMENT OF CLAIM  Contractor hereby assigns to the 
State any and all its claims for overcharges associated with this 
Contract which may arise under the antitrust laws of the United States, 
15 USC Section 1, et. seq. and the antitrust laws of the State of New 
York, General Business Law Section 340, et. seq. 
 
67. TOXIC SUBSTANCES  Each Contractor furnishing a toxic 
substance as defined by Section 875 of the Labor Law, shall provide 
such Authorized User with not less than two copies of a material safety 
data sheet, which sheet shall include for each such substance the 
information outlined in Section 876 of the Labor Law. 
 
Before any chemical product is used or applied on or in any building, a 
copy of the product label and Material Safety Data Sheet must be 
provided to and approved by the Authorized User agency representative. 
 
68. INDEPENDENT CONTRACTOR  It is understood and agreed 
that the legal status of the Contractor, its agents, officers and employees 
under this Contract is that of an independent Contractor, and in no manner 
shall they be deemed employees of the Authorized User, and therefore are 
not entitled to any of the benefits associated with such employment.  The 
Contractor agrees, during the term of this Contract, to maintain at 
Contractor’s expense those benefits to which its employees would 
otherwise be entitled by law, including health benefits, and all necessary 
insurance for its employees, including worker’s compensation, disability 
and unemployment insurance, and to provide the Authorized User with 
certification of such insurance upon request.  The Contractor remains 
responsible for all applicable federal, state and local taxes, and all FICA 
contributions. 
 
69. SECURITY  Contractor warrants, covenants and represents that 
it will comply fully with all security procedures of the Authorized 
User(s) in performance of the Contract including but not limited to 
physical, facility, documentary and cyber security rules, procedures 
and protocols. 
 
70. COOPERATION WITH THIRD PARTIES  The Contractor 
shall be responsible for fully cooperating with any third party, 
including but not limited to other Contractors or Subcontractors of the 
Authorized User, as necessary to ensure delivery of Product or 
coordination of performance of services. 
 
71. CONTRACT TERM - RENEWAL  In addition to any stated 
renewal periods in the Contract, any Contract or unit portion thereof 
let by the Commissioner may be extended by the Commissioner for an 
additional period(s) of up to one year with the written concurrence of 
the Contractor and Comptroller.  Such extension may be exercised on 
a month to month basis or in other stated periods of time during the 
one year extension. 
 
72. ADDITIONAL WARRANTIES  Where Contractor, product 
manufacturer or service provider generally offers additional or more 
advantageous warranties than set forth below, Contractor shall offer or 
pass through any such warranties to Authorized Users.  Contractor 
hereby warrants and represents: 
 
a. Product Performance  Contractor warrants and represents that 
Products delivered pursuant to this Contract conform to the 
manufacturer's specifications, performance standards and 
documentation, and the documentation fully describes the proper 
procedure for using the Products. 
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b. Title and Ownership Warranty  Contractor warrants, represents 
and conveys (i) full ownership, clear title free of all liens, or (ii) the 
right to transfer or deliver perpetual license rights to any Products 
transferred to Authorized User under this Contract.  Contractor shall 
be solely liable for any costs of acquisition associated therewith.  
Contractor fully indemnifies the Authorized User for any loss, 
damages or actions arising from a breach of said warranty without 
limitation. 
 
c. Contractor Compliance  Contractor represents and warrants to 
pay, at its sole expense, for all applicable permits, licenses, tariffs, tolls 
and fees to give all notices and comply with all laws, ordinances, rules 
and regulations of any governmental entity in conjunction with the 
performance of obligations under the Contract.  Prior to award and 
during the Contract term and any renewals thereof, Contractor must 
establish to the satisfaction of the Commissioner that it meets or 
exceeds all requirements of the Bid/Contract and any applicable laws, 
including but not limited to, permits, insurance coverage, licensing, 
proof of coverage for worker’s compensation, and shall provide such 
proof as required by the Commissioner.  Failure to do so may 
constitute grounds for the Commissioner to cancel or suspend this 
Contract, in whole or in part, or to take any other action deemed 
necessary by the Commissioner. 
 
d. Product Warranty  Unless recycled or recovered materials are 
available in accordance with the “Recycled or Recovered Materials” 
clause, Product offered shall be standard new equipment, current 
model or most recent release of regular stock product with all parts 
regularly used with the type of equipment offered; and no attachment 
or part has been substituted or applied contrary to the manufacturer’s 
recommendations and standard practice. 
 
Contractor further warrants and represents that components or 
deliverables specified and furnished by or through Contractor shall 
individually, and where specified and furnished as a system, be 
substantially uninterrupted or error-free in operation and guaranteed 
against faulty material and workmanship for the warranty period, or 
for a minimum of one (1) year from the date of acceptance, whichever 
is longer (“Project warranty period”).  During the Project warranty 
period, defects in the materials or workmanship of components or 
deliverables specified and furnished by or through Contractor shall be 
repaired or replaced by Contractor at no cost or expense to the 
Authorized User.  Contractor shall extend the Project warranty period 
for individual component(s), or for the System as a whole, as 
applicable, by the cumulative period(s) of time, after notification, 
during which an individual component or the System requires 
servicing or replacement (down time) or is in the possession of the 
Contractor, its agents, officers, Subcontractors, distributors, resellers 
or employees (“extended warranty”). 
 
Where Contractor, the Independent Software Vendor “ISV,” or other 
third party manufacturer markets any Project Deliverable delivered by 
or through Contractor with a standard commercial warranty, such 
standard warranty shall be in addition to, and not relieve the 
Contractor from, Contractor’s warranty obligations during the project 
warranty and extended warranty period(s).  Where such standard 
commercial warranty covers all or some of the Project warranty or 
extended warranty period(s), Contractor shall be responsible for the 
coordination during the Project warranty or extended warranty 
period(s) with ISV or other third party manufacturer(s) for warranty 
repair or replacement of ISV or other third party manufacturer’s 
Product. 
 
Where Contractor, ISV or other third party manufacturer markets any 
Project Deliverable with a standard commercial warranty which goes 
beyond the Project warranty or extended warranty period(s), 

Contractor shall notify the Authorized User and pass through the 
manufacturer’s standard commercial warranty to Authorized User at 
no additional charge; provided, however, that Contractor shall not be 
responsible for coordinating services under the third party extended 
warranty after expiration of the Project warranty and extended 
warranty period(s). 
 
e. Replacement Parts Warranty  If during the regular or extended 
warranty period’s faults develop, the Contractor shall promptly repair 
or, upon demand, replace the defective unit or component part 
affected.  All costs for labor and material and transportation incurred 
to repair or replace defective Product during the warranty period shall 
be borne solely by the Contractor, and the State or Authorized User 
shall in no event be liable or responsible therefor. 
 
Any part of component replaced by the Contractor under the Contract 
warranty shall be replaced at no cost to the Authorized User and 
guaranteed for the greater of: a) the warranty period under paragraph (d) 
above; or b) if a separate warranty for that part or component is generally 
offered by the manufacturer, the standard commercial warranty period 
offered by the manufacturer for the individual part or component. 
 
f. Virus Warranty  The Contractor represents and warrants that 
Licensed Software contains no known viruses.  Contractor is not 
responsible for viruses introduced at Licensee’s site. 
 
g. Date/Time Warranty  Contractor warrants that Product(s) 
furnished pursuant to this Contract shall, when used in accordance with 
the Product documentation, be able to accurately process date/time data 
(including, but not limited to, calculating, comparing, and sequencing) 
transitions, including leap year calculations.  Where a Contractor 
proposes or an acquisition requires that specific Products must perform as 
a package or system, this warranty shall apply to the Products as a system. 
 
Where Contractor is providing ongoing services, including but not limited 
to:  i) consulting, integration, code or data conversion, ii) maintenance or 
support services, iii) data entry or processing, or iv) contract 
administration services (e.g., billing, invoicing, claim processing), 
Contractor warrants that services shall be provided in an accurate and 
timely manner without interruption, failure or error due to the inaccuracy 
of Contractor’s business operations in processing date/time data 
(including, but not limited to, calculating, comparing, and sequencing) 
various date/time transitions, including leap year calculations.  Contractor 
shall be responsible for damages resulting from any delays, errors or 
untimely performance resulting therefrom, including but not limited to the 
failure or untimely performance of such services. 
 
This Date/Time Warranty shall survive beyond termination or expiration 
of this contract through:  a) ninety (90) days or b) the Contractor’s or 
Product manufacturer/developer’s stated date/time warranty term, 
whichever is longer.  Nothing in this warranty statement shall be 
construed to limit any rights or remedies otherwise available under this 
Contract for breach of warranty. 
 
h. Workmanship Warranty  Contract warrants that all 
components or deliverables specified and furnished by or through 
Contractor under the Project Definition/Work Order meet the 
completion criteria set forth in the Project Definition/Work Order and 
any subsequent statement(s) of work, and that services will be 
provided in a workmanlike manner in accordance with industry 
standards. 
 
i. Survival of Warranties  All warranties contained in this 
Contract shall survive the termination of this Contract. 
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73. LEGAL COMPLIANCE  Contractor represents and warrants 
that it shall secure all notices and comply with all laws, ordinances, 
rules and regulations of any governmental entity in conjunction with 
the performance of obligations under the Contract.  Prior to award and 
during the Contract term and any renewals thereof, Contractor must 
establish to the satisfaction of the Commissioner that it meets or 
exceeds all requirements of the Bid and Contract and any applicable 
laws, including but not limited to, permits, licensing, and shall provide 
such proof as required by the Commissioner.  Failure to comply or 
failure to provide proof may constitute grounds for the Commissioner 
to cancel or suspend the Contract, in whole or in part, or to take any 
other action deemed necessary by the Commissioner.  Contractor also 
agrees to disclose information and provide affirmations and 
certifications to comply with Sections 139-j and 139-k of the State 
Finance Law. 
 
74. INDEMNIFICATION  Contractor shall be fully liable for the 
actions of its agents, employees, partners or Subcontractors and shall 
fully indemnify and save harmless the Authorized Users from suits, 
actions, damages and costs of every name and description relating to 
personal injury and damage to real or personal tangible property 
caused by any intentional act or negligence of Contractor, its agents, 
employees, partners or Subcontractors, without limitation; provided, 
however, that the Contractor shall not indemnify for that portion of 
any claim, loss or damage arising hereunder due to the negligent act or 
failure to act of the Authorized Users. 
 
75. INDEMNIFICATION RELATING TO THIRD PARTY 
RIGHTS  The Contractor will also indemnify and hold the Authorized 
Users harmless from and against any and all damages, expenses 
(including reasonable attorneys' fees), claims, judgments, liabilities 
and costs that may be finally assessed against the Authorized Users in 
any action for infringement of a United States Letter Patent, or of any 
copyright, trademark, trade secret or other third party proprietary right 
except to the extent such claims arise from the Authorized Users gross 
negligence or willful misconduct, provided that the State shall give 
Contractor:  (i) prompt written notice of any action, claim or threat of 
infringement suit, or other suit, (ii) the opportunity to take over, settle 
or defend such action, claim or suit at Contractor's sole expense, and 
(iii) assistance in the defense of any such action at the expense of 
Contractor. 
 
If usage shall be enjoined for any reason or if Contractor believes that 
it may be enjoined, Contractor shall have the right, at its own expense 
and sole discretion to take action in the following order of precedence:  
(i) to procure for the Authorized User the right to continue Usage (ii) 
to modify the service or Product so that Usage becomes non-
infringing, and is of at least equal quality and performance; or (iii) to 
replace said service or Product or part(s) thereof, as applicable, with 
non-infringing service or Product of at least equal quality and 
performance.  If the above remedies are not available, the parties shall 
terminate the Contract, in whole or in part as necessary and applicable, 
provided the Authorized User is given a refund for any amounts paid 
for the period during which Usage was not feasible. 
 
The foregoing provisions as to protection from third party rights shall 
not apply to any infringement occasioned by modification by the 
Authorized User of any Product without Contractor’s approval. 
 
In the event that an action at law or in equity is commenced against the 
Authorized User arising out of a claim that the Authorized User's use of 
the service or Product under the Contract infringes any patent, 
copyright or proprietary right, and Contractor is of the opinion that the 
allegations in such action in whole or in part are not covered by the 
indemnification and defense provisions set forth in the Contract, 
Contractor shall immediately notify the Authorized User and the 

Office of the Attorney General in writing and shall specify to what 
extent Contractor believes it is obligated to defend and indemnify 
under the terms and conditions of the Contract.  Contractor shall in 
such event protect the interests of the Authorized User and secure a 
continuance to permit the Authorized User to appear and defend its 
interests in cooperation with Contractor, as is appropriate, including 
any jurisdictional defenses the Authorized User may have.  This 
constitutes the Authorized User’s sole and exclusive remedy for patent 
infringement, or for infringement of any other third party proprietary 
right. 
 
76. LIMITATION OF LIABILITY  Except as otherwise set forth 
in the Indemnification Paragraphs above, the limit of liability shall be 
as follows: 
 
a. Contractor’s liability for any claim, loss or liability arising out of, 
or connected with the Products and services provided, and whether 
based upon default, or other liability such as breach of contract, 
warranty, negligence, misrepresentation or otherwise, shall in no case 
exceed direct damages in: (i) an amount equal to two (2) times the 
charges specified in the Purchase Order for the Products and services, 
or parts thereof forming the basis of the Authorized User’s claim, (said 
amount not to exceed a total of twelve (12) months charges payable 
under the applicable Purchase Order) or (ii) one million dollars 
($1,000,000), whichever is greater. 
 
b. The Authorized User may retain such monies from any amount 
due Contractor as may be necessary to satisfy any claim for damages, 
costs and the like asserted against the Authorized User unless 
Contractor at the time of the presentation of claim shall demonstrate to 
the Authorized User’s satisfaction that sufficient monies are set aside 
by the Contractor in the form of a bond or through insurance coverage 
to cover associated damages and other costs. 
 
c. Notwithstanding the above, neither the Contractor nor the 
Authorized User shall be liable for any consequential, indirect or 
special damages of any kind which may result directly or indirectly 
from such performance, including, without limitation, damages 
resulting from loss of use or loss of profit by the Authorized User, the 
Contractor, or by others. 
 
77. INSURANCE  Contractor shall secure and maintain insurance 
coverage as specified in the Bid Documents and shall promptly 
provide documentation of specified coverages to the Authorized User.  
If specified, the Contractor may be required to add the Authorized 
User as an additional insured. 
 

THE FOLLOWING CLAUSES PERTAIN TO 
TECHNOLOGY & NEGOTIATED CONTRACTS 

 
78. SOFTWARE LICENSE GRANT  Where Product is acquired 
on a licensed basis the following shall constitute the license grant: 
 
a. License Scope  Licensee is granted a non-exclusive, perpetual 
license to use, execute, reproduce, display, perform, or merge the 
Product within its business enterprise in the United States up to the 
maximum licensed capacity stated on the Purchase Order.  Product 
may be accessed, used, executed, reproduced, displayed or performed up 
to the capacity measured by the applicable licensing unit stated on the 
Purchase Order (i.e., payroll size, number of employees, CPU, MIPS, 
MSU, concurrent user, workstation).  Licensee shall have the right to 
use and distribute modifications or customizations of the Product to 
and for use by any Authorized Users otherwise licensed to use the 
Product, provided that any modifications, however extensive, shall not 
diminish Licensor’s proprietary title or interest.  No license, right or 
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interest in any trademark, trade name, or service mark is granted 
hereunder. 
 
b. License Term  The license term shall commence upon the 
License Effective Date, provided, however, that where an acceptance 
or trial period applies to the Product, the License Term shall be 
extended by the time period for testing, acceptance or trial. 
 
c. Licensed Documentation  If commercially available, Licensee 
shall have the option to require the Contractor to deliver, at 
Contractor’s expense:  (i) one (1) hard copy and one (1) master 
electronic copy of the Documentation in a mutually agreeable format; 
(ii) based on hard copy instructions for access by downloading from 
the Internet (iii) hard copies of the Product Documentation by type of 
license in the following amounts, unless otherwise mutually agreed: 
 
 • Individual/Named User License - one (1) copy per License 
 • Concurrent Users - 10 copies per site 
 • Processing Capacity - 10 copies per site 
 
Software media must be in a format specified by the Authorized User, 
without requiring any type of conversion. 
 
Contractor hereby grants to Licensee a perpetual license right to make, 
reproduce (including downloading electronic copies of the Product) 
and distribute, either electronically or otherwise, copies of Product 
Documentation as necessary to enjoy full use of the Product in 
accordance with the terms of license. 
 
d. Product Technical Support & Maintenance  Licensee shall 
have the option of electing the Product technical support and 
maintenance (“maintenance”) set forth in the Contract by giving 
written notice to Contractor any time during the Centralized Contract 
term.  Maintenance term(s) and any renewal(s) thereof are independent 
of the expiration of the Centralized Contract term and will not 
automatically renew. 
 
Maintenance shall include, at a minimum, (i) the provision of error 
corrections, updates, revisions, fixes, upgrade and new releases to 
Licensee, and (ii) Help Desk assistance with locally accessible “800” 
or toll free, local telephone service, or alternatively on-line Help Desk 
accessibility.  Contractor shall maintain the Products so as to provide 
Licensee with the ability to utilize the Products in accordance with the 
Product documentation without significant functional downtime to its 
ongoing business operations during the maintenance term. 
 
Authorized User shall not be required to purchase maintenance for use 
of Product, and may discontinue maintenance at the end of any current 
maintenance term upon notice to Contractor.  In the event that 
Authorized User does not initially acquire or discontinues maintenance 
of licensed Product, it may, at any time thereafter, reinstate 
maintenance for Product without any additional penalties or other 
charges, by paying Contractor the amount which would have been due 
under the Contract for the period of time that such maintenance had 
lapsed, at then current NYS net maintenance rates. 
 
e. Permitted License Transfers  As Licensee’s business operations 
may be altered, expanded or diminished, licenses granted hereunder 
may be transferred or combined for use at an alternative or 
consolidated site not originally specified in the license, including 
transfers between Agencies (“permitted license transfers”).  
Licensee(s) do not have to obtain the approval of Contractor for 
permitted license transfers, but must give thirty (30) days prior written 
notice to Contractor of such move(s) and certify in writing that the 
Product is not in use at the prior site.  There shall be no additional 
license or other transfer fees due Contractor, provided that:  i) the 

maximum capacity of the consolidated machine is equal to the 
combined individual license capacity of all licenses running at the 
consolidated or transferred site (e.g., named users, seats, or MIPS); or 
ii) if the maximum capacity of the consolidated machine is greater 
than the individual license capacity being transferred, a logical or 
physical partition or other means of restricting access will be 
maintained within the computer system so as to restrict use and access 
to the Product to that unit of licensed capacity solely dedicated to 
beneficial use for Licensee.  In the event that the maximum capacity of 
the consolidated machine is greater than the combined individual 
license capacity of all licenses running at the consolidated or 
transferred site, and a logical or physical partition or other means of 
restricting use is not available, the fees due Contractor shall not exceed 
the fees otherwise payable for a single license for the upgrade 
capacity. 
 
f. Restricted Use By Outsourcers / Facilities Management, 
Service Bureaus / or Other Third Parties  Outsourcers, facilities 
management or service bureaus retained by Licensee shall have the 
right to use the Product to maintain Licensee’s business operations, 
including data processing, for the time period that they are engaged in 
such activities, provided that:  1) Licensee gives notice to Contractor 
of such party, site of intended use of the Product, and means of access; 
and 2) such party has executed, or agrees to execute, the Product 
manufacturer’s standard nondisclosure or restricted use agreement 
which executed agreement shall be accepted by the Contractor (“Non-
Disclosure Agreement”); and 3) if such party is engaged in the 
business of facility management, outsourcing, service bureau or other 
services, such third party will maintain a logical or physical partition 
within its computer system so as to restrict use and access to the 
program to that portion solely dedicated to beneficial use for Licensee.  
In no event shall Licensee assume any liability for third party’s 
compliance with the terms of the Non-Disclosure Agreement, nor shall 
the Non-Disclosure Agreement create or impose any liabilities on the 
State or Licensee. 
 
Any third party with whom a Licensee has a relationship for a state 
function or business operation, shall have the temporary right to use 
Product (e.g., JAVA Applets), provided that such use shall be limited 
to the time period during which the third party is using the Product for 
the function or business activity. 
 
g. Archival Back-Up and Disaster Recovery  Licensee may use 
and copy the Product and related Documentation in connection with:  
i) reproducing a reasonable number of copies of the Product for 
archival backup and disaster recovery procedures in the event of 
destruction or corruption of the Product or disasters or emergencies 
which require Licensee to restore backup(s) or to initiate disaster 
recovery procedures for its platform or operating systems; ii) 
reproducing a reasonable number of copies of the Product and related 
Documentation for cold site storage.  “Cold Site” storage shall be 
defined as a restorable back-up copy of the Product not to be installed 
until and after the declaration by the Licensee of a disaster; iii) 
reproducing a back-up copy of the Product to run for a reasonable 
period of time in conjunction with a documented consolidation or 
transfer otherwise allowed herein.  “Disaster Recovery” shall be 
defined as the installation and storage of Product in ready-to-execute, 
back-up computer systems prior to disaster or breakdown which is not 
used for active production or development. 
 
h. Confidentiality Restrictions  The Product is a trade secret, 
copyrighted and proprietary product.  Licensee and its employees will 
keep the Product strictly confidential, and Licensee will not disclose or 
otherwise distribute or reproduce any Product to anyone other than as 
authorized under the terms of Contract.  Licensee will not remove or 
destroy any proprietary markings of Contractor. 
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i.  Restricted Use by Licensee  Except as expressly authorized by 
the terms of license, Licensee shall not: 
 (i)   Copy the Product; 
 (ii)  Cause or permit reverse compilation or reverse assembly of 
all or any portion of the Product; 
 (iii) Export the Licensed Software in violation of any U.S. 
Department of Commerce export administration regulations.  
 
79. PRODUCT ACCEPTANCE  Unless otherwise provided by 
mutual agreement of the Authorized User and the Contractor, Authorized 
User(s) shall have thirty (30) days from the date of delivery to accept 
hardware products and sixty (60) days from the date of delivery to 
accept all other Product.  Where the Contractor is responsible for 
installation, acceptance shall be from completion of installation.  
Failure to provide notice of acceptance or rejection or a deficiency 
statement to the Contractor by the end of the period provided for under 
this clause constitutes acceptance by the Authorized User(s) as of the 
expiration of that period.  The License Term shall be extended by the 
time periods allowed for trial use, testing and acceptance unless the 
Commissioner or Authorized User agrees to accept the Product at 
completion of trial use. 
 
Unless otherwise provided by mutual agreement of the Authorized User 
and the Contractor, Authorized User shall have the option to run testing 
on the Product prior to acceptance, such tests and data sets to be 
specified by User.  Where using its own data or tests, Authorized User 
must have the tests or representative set of data available upon 
delivery.  This demonstration will take the form of a documented 
installation test, capable of observation by the Authorized User, and 
shall be made part of the Contractor’s standard documentation.  The 
test data shall remain accessible to the Authorized User after 
completion of the test. 
 
In the event that the documented installation test cannot be completed 
successfully within the specified acceptance period, and the Contractor 
or Product is responsible for the delay, Authorized User shall have the 
option to cancel the order in whole or in part, or to extend the testing 
period for an additional thirty (30) day increment.  Authorized User 
shall notify Contractor of acceptance upon successful completion of 
the documented installation test.  Such cancellation shall not give rise 
to any cause of action against the Authorized User for damages, loss of 
profits, expenses, or other remuneration of any kind.  
 
If the Authorized User elects to provide a deficiency statement 
specifying how the Product fails to meet the specifications within the 
testing period, Contractor shall have thirty (30) days to correct the 
deficiency, and the Authorized User shall have an additional sixty (60) 
days to evaluate the Product as provided herein.  If the Product does 
not meet the specifications at the end of the extended testing period, 
Authorized User, upon prior written notice to Contractor, may then 
reject the Product and return all defective Product to Contractor, and 
Contractor shall refund any monies paid by the Authorized User to 
Contractor therefor.  Costs and liabilities associated with a failure of 
the Product to perform in accordance with the functionality tests or 
product specifications during the acceptance period shall be borne 
fully by Contractor to the extent that said costs or liabilities shall not 
have been caused by negligent or willful acts or omissions of the 
Authorized User’s agents or employees.  Said costs shall be limited to 
the amounts set forth in the Limitation of Liability Clause for any 
liability for costs incurred at the direction or recommendation of 
Contractor. 
 
80. AUDIT OF LICENSED PRODUCT USAGE  Contractor 
shall have the right to periodically audit, no more than annually, at 
Contractor’s expense, use of licensed Product at any site where a copy 

of the Product resides provided that:  (i) Contractor gives Licensee(s) 
at least thirty (30) days advance written notice, (ii) such audit is 
conducted during such party’s normal business hours, (iii) the audit is 
conducted by an independent auditor chosen on mutual agreement of 
the parties.  Contractor shall recommend a minimum of three (3) 
auditing/accounting firms from which the Licensee will select one (1).  
In no case shall the Business Software Alliance (BSA), Software 
Publishers Association (SPA), Software and Industry Information 
Association (SIIA) or Federation Against Software Theft (FAST) be 
used directly or indirectly to conduct audits, or be recommended by 
Contractor; (iv) Contractor and Licensee are each entitled to designate 
a representative who shall be entitled to participate, and who shall 
mutually agree on audit format, and simultaneously review all 
information obtained by the audit.  Such representatives also shall be 
entitled to copies of all reports, data or information obtained from the 
audit; and (v) if the audit shows that such party is not in compliance, 
Licensee shall be required to purchase additional licenses or capacities 
necessary to bring it into compliance and shall pay for the unlicensed 
capacity at the NYS Net Price in effect at time of audit, or if none, 
then at the Contractor’s U.S. Commercial list price.  Once such 
additional licenses or capacities are purchased, Licensee shall be 
deemed to have been in compliance retroactively, and Licensee shall 
have no further liability of any kind for the unauthorized use of the 
software. 
 
81. OWNERSHIP/TITLE TO PROJECT DELIVERABLES 
a. Definitions 
 (i)  For purposes of this paragraph, “Products.” A deliverable 
furnished under this Contract by or through Contractor, including 
existing and custom Products, including, but not limited to:  a) 
components of the hardware environment, b) printed materials 
(including but not limited to training manuals, system and user 
documentation, reports, drawings), whether printed in hard copy or 
maintained on diskette, CD, DVD or other electronic media c) third 
party software, d) modifications, customizations, custom programs, 
program listings, programming tools, data, modules, components, and 
e) any properties embodied therein, whether in tangible or intangible 
form (including but not limited to utilities, interfaces, templates, 
subroutines, algorithms, formulas, source code, object code). 
 
 (ii) For purposes of this paragraph, “Existing Products.” 
Tangible Products and intangible licensed Products that exist prior to 
the commencement of work under the Contract.  Contractor bears the 
burden of proving that a particular product was in existence prior to 
the commencement of the Project. 
 
 (iii) For purposes of this paragraph, “Custom Products.” 
Products, preliminary, final or otherwise, which are created or 
developed by Contractor, its Subcontractors, partners, employees or 
agents for Authorized User under the Contract. 
 
b. Title to Project Deliverables  Contractor acknowledges that it 
is commissioned by the Authorized User to perform the services 
detailed in the Purchase Order.  Unless otherwise specified in writing 
in the Bid or Purchase Order, the Authorized User shall have 
ownership and license rights as follows: 
 (i)  Existing Products: 
   1. Hardware - Title and ownership of Existing Hardware 
Product shall pass to Authorized User upon Acceptance. 
   2. Software - Title and ownership to Existing Software 
Product(s) delivered by Contractor under the Contract that is normally 
commercially distributed on a license basis by the Contractor or other 
independent software vendor proprietary owner (“Existing Licensed 
Product”), whether or not embedded in, delivered or operating in 
conjunction with hardware or Custom Products, shall remain with 
Contractor or the proprietary owner of other independent software 
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vendor(s) (ISV).  Effective upon acceptance, such Product shall be 
licensed to Authorized User in accordance with the Contractor or ISV 
owner’s standard license agreement, provided, however, that such 
standard license, must, at a minimum:  (a) grant Authorized User a 
non-exclusive, perpetual license to use, execute, reproduce, display, 
perform, adapt (unless Contractor advises Authorized User as part of 
Contractor’s proposal that adaptation will violate existing agreements 
or statutes and Contractor demonstrates such to the Authorized User’s 
satisfaction) and distribute Existing Licensed Product to the 
Authorized User up to the license capacity stated in the Purchase 
Order or work order with all license rights necessary to fully effect the 
general business purpose(s) stated in the Bid or Authorized User’s 
Purchase Order or work order, including the financing assignment 
rights set forth in paragraph (c) below; and (b) recognize the State of 
New York as the licensee where the Authorized User is a state agency, 
department, board, commission, office or institution.  Where these 
rights are not otherwise covered by the ISV’s owner’s standard license 
agreement, the Contractor shall be responsible for obtaining these 
rights at its sole cost and expense.  The Authorized User shall 
reproduce all copyright notices and any other legend of ownership on 
any copies authorized under this paragraph. 
 
 (ii.)  Custom Products:  Effective upon creation of Custom 
Products, Contractor hereby conveys, assigns and transfers to 
Authorized User the sole and exclusive rights, title and interest in 
Custom Product(s), whether preliminary, final or otherwise, including 
all trademark and copyrights.  Contractor hereby agrees to take all 
necessary and appropriate steps to ensure that the Custom Products are 
protected against unauthorized copying, reproduction and marketing 
by or through Contractor, its agents, employees, or Subcontractors.  
Nothing herein shall preclude the Contractor from otherwise using the 
related or underlying general knowledge, skills, ideas, concepts, 
techniques and experience developed under a Purchase Order, project 
definition or work order in the course of Contractor’s business.  
Authorized User may, by providing written notice thereof to the 
Contractor, elect in the alternative to take a non-exclusive perpetual 
license to Custom Products in lieu of Authorized User taking exclusive 
ownership and title to such Products.  In such case, Licensee on behalf 
of all Authorized Users shall be granted a non-exclusive perpetual 
license to use, execute, reproduce, display, perform, adapt and 
distribute Custom Product as necessary to fully effect the general 
business purpose(s) as stated in paragraph (b)(i)(2), above. 
 
c. Transfers or Assignments to a Third Party Financing Agent  It 
is understood and agreed by the parties that a condition precedent to 
the consummation of the purchase (s) under the Contract may be the 
obtaining of acceptable third party financing by the Authorized User.  
The Authorized User shall make the sole determination of the 
acceptability of any financing proposal.  The Authorized User will 
make all reasonable efforts to obtain such financing, but makes no 
representation that such financing has been obtained as of the date of 
Bid receipt.  Where financing is used, Authorized User may assign or 
transfer its rights in Licensed Products (existing or custom) to a third 
party financing entity or trustee (“Trustee”) as collateral where required 
by the terms of the financing agreement.  Trustee’s sole rights with 
respect to transferability or use of Licensed Products shall be to 
exclusively sublicense to Authorized User all of its Licensee’s rights 
under the terms and conditions of the License Agreement; provided, 
further, however, in the event of any termination or expiration of such 
sublicense by reason of payment in full, all of Trustee’s rights in such 
Licensed Product shall terminate immediately and Authorized User’s 
prior rights to such Existing Licensed Product shall be revived. 
 
d. Sale or License of Custom Products Involving Tax-Exempt 
Financing (i.e., Certificates of Participation - COPS)  The Authorized 
User’s sale or other transfer of Custom Products which were acquired by 

the Authorized User using third party, tax-exempt financing may not 
occur until such Custom Products are, or become, useable.  In the event 
that the Contractor wishes to obtain ownership rights to Custom 
Product(s), the sale or other transfer shall be at fair market value 
determined at the time of such sale or other transfer, and must be pursuant 
to a separate written agreement in a form acceptable to the Authorized 
User which complies with the terms of this paragraph. 
 
e. Contractor’s Obligation with Regard to ISV (Third Party) 
Product  Where Contractor furnishes Existing Licensed Product(s) as a 
Project Deliverable, and sufficient rights necessary to effect the purposes 
of this section are not otherwise provided in the Contractor or ISV’s 
standard license agreement, Contractor shall be responsible for obtaining 
from the ISV third party proprietary owner/developer the rights set forth 
herein to the benefit of the Authorized User at Contractor’s sole cost and 
expense. 
 
82. PROOF OF LICENSE  The Contractor must provide to each 
Licensee who places a Purchase Order either:  (i) the Product 
developer’s certified License Confirmation Certificates in the name of 
such Licensee; or (ii) a written confirmation from the Proprietary 
owner accepting Product invoice as proof of license.  Contractor shall 
submit a sample certificate, or alternatively such written confirmation 
from the proprietary developer.  Such certificates must be in a form 
acceptable to the Licensee. 
 
83. PRODUCT VERSION  Purchase Orders shall be deemed to 
reference Manufacturer’s most recently released model or version of 
the Product at time of order, unless an earlier model or version is 
specifically requested in writing by Authorized User and Contractor is 
willing to provide such version. 
 
84. CHANGES TO PRODUCT OR SERVICE OFFERINGS 
a. Product or Service Discontinuance Where Contractor is the 
Product Manufacturer/Developer, and Contractor publicly announces 
to all U.S. customers (“date of notice”) that a Product is being 
withdrawn from the U.S. market or that maintenance service or 
technical support provided by Contractor (“withdrawn support”) is no 
longer going to be offered, Contractor shall be required to:  (i) notify 
the Commissioner, each Licensee and each Authorized User then 
under contract for maintenance or technical support in writing of the 
intended discontinuance; and (ii) continue to offer Product or 
withdrawn support upon the Contract terms previously offered for the 
greater of:  a) the best terms offered by Contractor to any other 
customer, or b) not less than twelve (12) months from the date of 
notice; and (iii) at Authorized User’s option, provided that the 
Authorized User is under contract for maintenance on the date of 
notice, either: provide the Authorized User with a Product replacement 
or migration path with at least equivalent functionality at no additional 
charge to enable Authorized User to continue use and maintenance of 
the Product. 
 
In the event that the Contractor is not the Product Manufacturer, 
Contractor shall be required to:  (i) provide the notice required under 
the paragraph above, to the entities described within five (5) business 
days of Contractor receiving notice from the Product Manufacturer, 
and (ii) include in such notice the period of time from the date of 
notice that the Product Manufacturer will continue to provide Product 
or withdraw support. 
 
The provisions of this subdivision (a) shall not apply or eliminate 
Contractor’s obligations where withdrawn support is being provided 
by an independent Subcontractor.  In the event that such Subcontractor 
ceases to provide service, Contractor shall be responsible for 
subcontracting such service, subject to state approval, to an alternate 
Subcontractor. 
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b. Product or Service Re-Bundling  In the event that Contractor is 
the Product manufacturer and publicly announces to all U.S. customers 
(“date of notice”) that a Product or maintenance or technical support 
offering is being re-bundled in a different manner from the structure or 
licensing model of the prior U.S. commercial offering, Contractor shall 
be required to:  (i) notify the State and each Authorized User in writing 
of the intended change; (ii) continue to provide Product or withdrawn 
support upon the same terms and conditions as previously offered on 
the then-current NYS Contract for the greater of:  a) the best terms 
offered by Contractor to any other customer, or b) not less than twelve 
(12) months from the date of notice; and (iii) shall submit the proposed 
rebundling change to the Commissioner for approval prior to its 
becoming effective for the remainder of the Contract term.  The 
provisions of this section do not apply if the Contractor is not the 
Product manufacturer. 
 
85. NO HARDSTOP/PASSIVE LICENSE MONITORING  
Unless an Authorized User is otherwise specifically advised to the 
contrary in writing at the time of order and prior to purchase, 
Contractor hereby warrants and represents  that the Product and all 
Upgrades do not and will not contain any computer code that would 
disable the Product or Upgrades or impair in any way its operation 
based on the elapsing of a period of time, exceeding an authorized 
number of copies, advancement to a particular date or other numeral, 
or other similar self-destruct mechanisms (sometimes referred to as 
“time bombs,” “time locks,” or “drop dead” devices) or that would 
permit Contractor to access the Product to cause such disablement or 
impairment (sometimes referred to as a “trap door” device).  
Contractor agrees that in the event of a breach or alleged breach of this 
provision that Authorized User shall not have an adequate remedy at 
law, including monetary damages, and that Authorized User shall 
consequently be entitled to seek a temporary restraining order, 
injunction, or other form of equitable relief against the continuance of 
such breach, in addition to any and all remedies to which Authorized 
User shall be entitled. 
 
86. SOURCE CODE ESCROW FOR LICENSED PRODUCT  If 
Source Code or Source Code escrow is offered by either Contractor or 
Product manufacturer or developer to any other commercial 
customers, Contractor shall either:  (i) provide Licensee with the 
Source Code for the Product; or (ii) place the Source Code in a third 
party escrow arrangement with a designated escrow agent who shall be 
named and identified to the State, and who shall be directed to release 
the deposited Source Code in accordance with a standard escrow 
agreement acceptable to the State; or (iii) will certify to the State that 
the Product manufacturer/developer has named the State, acting by and 
through the Authorized User, and the Licensee, as a named beneficiary 
of an established escrow arrangement with its designated escrow agent 
who shall be named and identified to the State and Licensee, and who 
shall be directed to release the deposited Source Code in accordance 
with the terms of escrow.  Source Code, as well as any corrections or 
enhancements to such source code, shall be updated for each new 
release of the Product in the same manner as provided above and such 
updating of escrow shall be certified to the State in writing.  
Contractor shall identify the escrow agent upon commencement of the 
Contract term and shall certify annually that the escrow remains in 
effect in compliance with the terms of this paragraph. 
 
The State may release the Source Code to Licensees under this 
Contract who have licensed Product or obtained services, who may use 
such copy of the Source Code to maintain the Product. 
 
 

FOR NEGOTIATED CONTRACTS THE FOLLOWING 
CLAUSES ARE RESERVED BECAUSE BIDDING DOES NOT 
APPLY: 
 
Clauses:  7, 8, 9, 10, 11, 12, 13, 16, 15, 21, 25, 26, 28, 29, 30, 31, 32, 
33, 36, 49, 50, 52, 54 and 37 
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I N D E X 
 

  Paragraph   Paragraph 
 A No. 
Additional Warranties 72 
Advertising Results 20 
Applicability 1 
Assignment 56 
Assignment of Claim 66 
Audit of Licensed Product Usage 80 
Authentication of Facsimile Bids 10 
 
 B 
Bid Contents 12 
Bid Evaluation 29 
Bid Opening 7 
Bid Submission 8 
 
 C 
Changes to Product or Service Offerings 84 
Clarification/Revisions 31 
Confidential/Trade Secret Materials 14 
Conflict of Terms 4 
Conditional Bid 30 
Contract Billings 62 
Contract Creation/Execution 38 
Contract Term - Renewal 71 
Cooperation with Third Parties 70 
 
 D 
Default - Authorized User 63 
Definitions 5 
Disqualification for Past Performance 35 
Drawings 25 
 
 E 
Emergency Contracts 43 
Employees/Subcontractors/Agents 55 
Equivalent or Identical Bids 33 
Estimated/Specific Quantity Contracts 42 
Ethics Compliance 3 
Expenses Prior to Contract Execution 19 
Extraneous Terms 13 
 
 F 
Facsimile Submissions 9 
Freedom of Information Law 16 
 
 G 
Governing Law 2 
 
 I 
Indemnification 74 
Indemnification Relating to Third Party Rights 75 
Independent Contractor 68 
Installation 52 
Insurance 77 
Interest on Late Payments 64 
International Bidding 6 
 
 L 
Late Bids 11 
Legal Compliance 73 
Limitation of Liability 76 
 
 

 M No. 
Modification of Contract Terms 40 
 
 N 
No Hardstop/Passive License Monitoring 85 
 
 O 
On-Site Storage 54 
Ownership/Title to Project Deliverables 81 
 
 P 
Participation in Centralized Contracts 39 
Performance and Responsibility Qualifications 34 
Performance/Bid Bond 58 
Prevailing Wage Rates Public Works  
     & Building Services Contracts 17 
Pricing 24 
Procurement Card 27 
Product Acceptance 79 
Product Delivery 45 
Product References 21 
Product Substitution 50 
Product Version 83 
Products Manufactured in Public Institutions 23 
Prompt Payment Discounts 32 
Proof of License 82 
Purchase Orders 44 
 
 Q 
Quantity Changes Prior to Award 36 
 
 R 
Rejected Product 51 
Release of Bid Evaluation Materials 15 
Re-Weighing Product 49 
Remanufactured, Recycled, Recyclable or  
     Recovered Materials 22 
Remedies for Breach 65 
Repaired or Replaced Product/Components 53 
 
 S 
Samples 28 
Savings/Force Majeure 61 
Scope Changes 41 
Security 69 
Site Inspection 26 
Shipping/Receipt of Product 47 
Software License Grant 78 
Source Code Escrow for Licensed Product 86 
Subcontractors and Suppliers 57 
Suspension of Work 59 
 
 T  
Taxes  18 
Termination 60 
Timeframe for Offers 37 
Title and Risk of Loss 48 
Toxic Substances 67 
 
 W 
Weekend and Holiday Deliveries 46 
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