

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.ny.gov>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** October 1, 2011

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

[James.Malone@ogs.ny.gov](mailto:James.Malone@ogs.ny.gov)  
**OTHER AUTHORIZED USERS**  
Customer Services  
(518) 474-6717  
[customer.services@ogs.ny.gov](mailto:customer.services@ogs.ny.gov)

**CONTRACTOR(S):** Applied Strobe Technology  
M-Systems, Inc.  
Northeast Signal, Inc.

**CONTRACT NO(S):** PC63042, PC63046 and PC63048

**SUBJECT:** Scheduled Price Adjustments effective **October 1, 2011**

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms on page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted effective October 1, 2011 and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U.S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on September 30, 2011.

(continued)

The following are the index values published on May 31, 2011:

<b>Lot Nos.</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
VIII & XXIII	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	118.8	1.101= +10.4%
XXII	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	87.5	0.932 = -6.8%

**Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:**

<b>Lot Nos.</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
VIII	Strobing Signal Indicators	Increase	10.4%
XXII	Magnetic Detectors	Decrease	6.8%
XXIII	Pedestrian Countdown Signal Timers	Increase	10.4%

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lots VIII & XXIII are to be **increased** in price by **10.4%** over the originally posted contract price.
2. All Contract Items Listed in Lot XXII are to be **reduced** in price by **6.8%** from the originally posted contract price.

All other terms and conditions of the contract award remain in effect and unchanged. Please contact the Purchasing Officer listed above or the OGS/PSG Customer Services Department with any questions or concerns.

Buyers should note that this contract will expire on November 30, 2011, and is not eligible for renewal. IFB 22341 is currently under evaluation for replacement contracts.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** June 1, 2011

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428  
[james.malone@ogs.ny.gov](mailto:james.malone@ogs.ny.gov)

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.ny.gov](mailto:customer.services@ogs.ny.gov)

**CONTRACTOR(S):** Applied Strobe Technology  
M-Systems, Inc.  
Northeast Signal, Inc.

**CONTRACT NO(S):** PC63042, PC63046 and PC63048

**SUBJECT:** Scheduled Price Adjustments effective **June 1, 2011**

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms on page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted effective June 1, 2011 and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U.S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on May 31, 2011.

(continued)

The following are the index values published on May 31, 2011:

<b>Lot Nos.</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
VIII & XXIII	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	118.5	1.101= +10.1%
XXII	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	87.6	0.933 = -6.7%

**Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:**

<b>Lot Nos.</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
VIII	Strobing Signal Indicators	Increase	10.1%
XXII	Magnetic Detectors	Decrease	6.7%
XXIII	Pedestrian Countdown Signal Timers	Increase	10.1%

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lots VIII & XXIII are to be **increased** in price by **10.1%** over the originally posted contract price.
2. All Contract Items Listed in Lot XXII are to be **reduced** in price by **6.7%** from the originally posted contract price.

All other terms and conditions of the contract award remain in effect and unchanged. Please contact the Purchasing Officer listed above or the OGS/PSG Customer Services Department with any questions or concerns.

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** April 1, 2011

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR:** Northeast Signal, Inc.

**CONTRACT NO.:** PC63048

**SUBJECT:** Cancellation for Convenience

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Contract users should note that per the terms and conditions of the contract as found in the sub-clause **Cancellation For Convenience By The State** on Page 20 of the IFB, The State of New York advises that it has exercised its right to cancel the portion of contract PC63048 between the State and Northeast Signal Company as it pertains to the items listed under LOT XXI, at the close of business on April 1, 2011. The items contained in this lot have been deemed technologically obsolete by the California Department of Transportation (CALTRANS), who authors and maintains the detailed specification rights to these products. The products have also been removed from the qualified products lists maintained by both CALTRANS and the NYS Department of Transportation's Traffic Signal Laboratory. Replacement items will be covered in an upcoming procurement.

Original notification of the intent to cancel was made on February 1, 2011, in purchasing memorandum 20291p24.

The cancellation of the contract only applies to the items covered by LOT XXI and NOT to the item contained under Lot XXIII.

A Revised Contract Award Notification has been published on the contract web reflecting this change.

All other terms and conditions of the contract award remain in effect and unchanged. Please contact the Purchasing Officer listed above or the OGS/PSG Customer Services Department with any questions or concerns.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** February 1, 2011

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR(S):** Applied Strobe Technology  
M-Systems, Inc.  
Northeast Signal, Inc.

**CONTRACT NO(S):** PC63042, PC63046 and PC63048

**SUBJECT:** Scheduled Price Adjustments effective **February 1, 2011**  
**Notification of the State's Intent to Exercise Cancellation for Convenience**

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms on page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted effective February 1, 2011 and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U.S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on January 31, 2011.

Contract users should note that per the terms and conditions of the contract as found in the sub-clause **Cancellation For Convenience By The State** as found on Page 20 of the IFB, The State of New York advises that it will exercise its right to cancel the portion of contract PC63048 between the State and Northeast Signal Company, as it pertains to the items listed under LOT XXI, at the close of business on April 1, 2011. The items contained in this lot have been deemed technologically obsolete by the California Department of Transportation (CALTRANS), who authors and maintains the detailed specification rights to these products. The products have also been removed from the qualified products lists maintained by both CALTRANS and the NYS Department of Transportation's Traffic Signal Laboratory. Replacement items will be covered in an upcoming procurement.

The cancellation of the contract only applies to the items covered by LOT XXI and NOT to the item contained under Lot XXIII.

(continued)

The following are the index values published on January 31, 2011:

Lot Nos.	Description	Designated Base Index	Current Published PPI	% Difference
VIII, XXI & XXIII	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	116.8	1.086 = +8.6%
XXII	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	87.4	0.931 = -6.9%

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

Lot Nos.	General Description of Lot	Price Adjustment	Rate of Adjustment
VIII	Strobing Signal Indicators	Increase	8.6%
XXII	Magnetic Detectors	Decrease	6.9%
XXIII	Pedestrian Countdown Signal Timers	Increase	8.6%

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lots VIII, XXI & XXIII are to be **increased** in price by **8.6%** over the originally posted contract price.
2. All Contract Items Listed in Lot XXII are to be **reduced** in price by **6.9%** from the originally posted contract price. =

Contract users should note that as per the details of Purchasing Memorandum 20291p11, dated December 11, 2008 and updated by Purchasing Memorandum 20291p19 dated December 1, 2009, and Purchasing Memorandum 20291p23 dated November 1, 2010, the items originally contained in Lots I through VII and IX through XX are not available as contract items at this time. New contract opportunities for these and other items will be addressed in the near future.

All other terms and conditions of the contract award remain in effect and unchanged. Please contact the Purchasing Officer listed above or the OGS/PSG Customer Services Department with any questions or concerns.

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
 Procurement Services Group  
 Corning Tower Building  
 Empire State Plaza  
 Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** November 30, 2010

**GROUP:** 35800 - Traffic Control Equipment  
 (Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
STATE AGENCIES & CONTRACTORS

Jim Malone  
 Purchasing Officer I  
 (518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
 November 30, 2011

James.Malone@ogs.state.ny.us  
OTHER AUTHORIZED USERS  
 Customer Services  
 (518) 474-6717  
 customer.services@ogs.state.ny.us

**CONTRACTORS:** Applied Strobe Technology  
 Flagpoles, Inc.  
 M-Systems, Inc.  
 Northeast Signal, Inc.  
 Union Metal Corporation

**CONTRACT #s:** PC63042, PC63044, PC63046, PC63048 & PC63053

**SUBJECT:** CONTRACT EXTENSIONS

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of the Contract Award Notification, the State has opted to use their right of unilateral extension to add an additional one (1) month to the original term of contracts with Flagpoles Inc, Union Meta Corporation and Northeast Signal Inc. for their Lot V holding.

Please refer to the chart below to determine the new expiration dates for the contract lots.

Lot #	Item #s	Contract #	Contractor	Length of Time Added to Term	New Expiration Date
V	ALL	PC63048	Northeast Signal, Inc.	1 Month	December 31, 2010
XI, XIII, XIV	ALL	PC63044	Flagpoles, Inc.	1 Month	December 31, 2010
XII	ALL	PC63053	Union Metal Corporation	1 Month	December 31, 2010
Users should note that the following Lots were renewed in 2008 and 2009 to the maximum term length and are under contract until November 30, 2011.					
VIII	ALL	PC63042	Applied Strobe Technology		
XXI, XXIII	ALL	PC63048	Northeast Signal, Inc.		
XXII	ALL	PC63046	M-Systems Inc.		
Please note that items originally found under Lots I, II, VII, IX, XIV and XX, along with items 85 through 87 from Lot XIX are currently open market items.					

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** October 6, 2010

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR(S):** Applied Strobe Technology  
Flagpoles, Inc.  
M-Systems, Inc.  
Northeast Signal, Inc.  
Union Metal Corporation

**CONTRACT NO(S):** PC63042, PC63044, PC63046, PC63048 and PC63053

**SUBJECT:** Scheduled Price Adjustments effective **October 1, 2010**

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms on page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted effective October 1, 2010 and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U.S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on October 1, 2010.

All other terms and conditions of the contract award remain in effect and unchanged.

(continued)

**GROUP 35800 - Traffic Control Equipment (Statewide)**  
**Price Adjustment Notification – Effective October 1, 2010**

The following are the index values published on October 1, 2010:

Lot Nos.	Description	Designated Base Index	Current Published PPI	% Difference
VIII, XXI & XXIII	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	116.8	1.086 = +8.6%
V	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	2.825	1.101 = +10.1%
XI 76- XIV	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	181.8	1.014 = 1.4%
XXII	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	88.5	0.942 = -5.8%

**Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:**

Lot Nos.	General Description of Lot	Price Adjustment	Rate of Adjustment
V	Span Mount Hardware	Increase	10.1%
VIII	Strobing Signal Indicators	Increase	8.6%
XI	High Beacon Traffic Signal Poles	No Change	0.0%
XII	Span Wire Traffic Signal Poles	No Change	0.0%
XIII	Top Bracket Mount Poles, w/ Steel Anchor & Bolts	No Change	0.0%
XIV	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts	No Change	0.0%
XXI	Model 2070 Controller Equip.	Increase	8.6%
XXII	Magnetic Detectors	Decrease	5.8%
XXIII	Pedestrian Countdown Signal Timers	Increase	8.6%

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lot V are to be **increased** in price by **10.1%** over the originally posted contract price.
2. All Contract Items Listed in Lots VIII, XXI & XXIII are to be **increased** in price by **8.6%** over the originally posted contract price.
3. All Contract Items Listed in Lots XI, XII, XIII, and XIV are to be sold at the originally posted contract price.
4. All Contract Items Listed in Lot XXII are to be **reduced** in price by **5.8%** from the originally posted contract price.

Contract users should note that as per the details of Purchasing Memorandum 20291p11, dated December 11, 2008 and updated by Purchasing Memorandum 20291p19 dated December 1, 2009, the items contained in Lots I, II, IV, VI, VII, X, IX, XVII, XVIII, XIX, and XX, as well as Items 85, 86, and 87 from Lot XIX are not available as contract items at this time. New contract opportunities for these and other items will be addressed in the near future.

All other terms and conditions of the contract award remain in effect and unchanged. Please contact the Purchasing Officer listed above or the OGS/PSG Customer Services Department with any questions or concerns.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** June 1, 2010

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

James.Malone@ogs.state.ny.us

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
customer.services@ogs.state.ny.us

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., M-Systems, Inc.,  
Northeast Signal, Inc., Safetran Traffic Systems, Inc., Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** Scheduled Price Adjustments for June 1, 2010

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on June 1, 2010.

All other terms and conditions of the contract award remain in effect and unchanged.

-continued-

The following are the index values published on June 1, 2010:

<b>Lot #s</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
<b>VIII, XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	116.8	<b>1.086 = +8.6%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	279.3	<b>1.089 = +8.9%</b>
<b>XI through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	184.7	<b>1.030 = 3.0%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	89.9	<b>0.957= -4.3%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

<b>LOT #</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
<b>V</b>	Span Mount Hardware	<b>Increase</b>	<b>8.9%</b>
<b>VIII</b>	Strobing Signal Indicators	<b>Increase</b>	<b>8.6%</b>
<b>XI</b>	High Beacon Traffic Signal Poles	<b>Increase</b>	<b>3.0%</b>
<b>XII</b>	Span Wire Traffic Signal Poles		
<b>XIII</b>	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
<b>XIV</b>	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts		
<b>XXI</b>	Model 2070 Controller Equip.	<b>Increase</b>	<b>8.6%</b>
<b>XXII</b>	Magnetic Detectors	<b>Decrease</b>	<b>4.3%</b>
<b>XXIII</b>	Pedestrian Countdown Signal Timers	<b>Increase</b>	<b>8.6%</b>

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lot V are to be **increased** in price by **8.9%** over the originally posted contract price.
2. All Contract Items Listed in Lots VIII, XXI & XXIII are to be **increased** in price by **8.6%** over the originally posted contract price.
3. All Contract Items Listed in Lots XI, XII, XIII, and XIV are to be **increased** in price by **3.0%** over the originally posted contract price.
4. All Contract Items Listed in Lot XXII are to be **reduced** in price by **4.3%** from the originally posted contract price.

Contract Users should note that as per the details of Purchasing Memoranda 20291p11, dated December 11, 2008, and updated by Purchasing Memoranda 20291p19 dated December 1, 2009, the items contained in Lots I, II, IV, VI, VII, X, IX, XVII, XVIII, XiX, XX, and Items 85, 86, & 87 from Lot XIX, are not available as contract items at this time. New contract opportunities for these and other items will be addressed in the near future.

All other terms and conditions of the contract award remain in effect and unchanged. Please contact the Purchasing Officer listed above, or the OGS/PSG Customer Services Department with any questions or concerns.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** February 1, 2010

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

James.Malone@ogs.state.ny.us

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
customer.services@ogs.state.ny.us

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., M-Systems, Inc.,  
Northeast Signal, Inc., Safetran Traffic Systems, Inc., Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** Scheduled Price Adjustments for February 1, 2010

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on September 30, 2009.

All other terms and conditions of the contract award remain in effect and unchanged.

-continued-

The following are the index values published on January 29, 2010:

<b>Lot #s</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
<b>VIII, XVII through XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	114.0	<b>1.059 = +5.9%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	279.9	<b>1.091 = +9.1%</b>
<b>XI through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	179.2	<b>0.999 = 0%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	91.0	<b>0.969 = -3.1%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

<b>LOT #</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
<b>V</b>	Span Mount Hardware	<b>Increase</b>	<b>9.1%</b>
<b>VIII</b>	Strobing Signal Indicators	<b>Increase</b>	<b>5.9%</b>
<b>XI</b>	High Beacon Traffic Signal Poles	<b>Prices per award</b>	<b>0%</b>
<b>XII</b>	Span Wire Traffic Signal Poles		
<b>XIII</b>	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
<b>XIV</b>	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts		
<b>XVII</b>	Cabinets and Accessories	<b>Increase</b>	<b>5.9%</b>
<b>XXI</b>	Model 2070 Controller Equip.		
<b>XXII</b>	Magnetic Detectors	<b>Decrease</b>	<b>3.1%</b>
<b>XXIII</b>	Pedestrian Countdown Signal Timers	<b>Increase</b>	<b>5.9%</b>

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lot V are to be **increased** in price by **9.1%** over the originally posted contract price.
2. All Contract Items Listed in Lots VIII, XXI & XXIII are to be **increased** in price by **5.9%** over the originally posted contract price.
3. All Contract Items Listed in Lots XVII are to be **increased** in price by **5.9%** over the reduced base price announced in Purchasing Memorandum 20291p17, dated October 1, 2009.
4. All Contract Items Listed in Lots XI, XII, XIII, and XIV are to be **sold at** the originally posted contract price.
5. All Contract Items Listed in Lot XXII are to be **reduced** in price by **3.1%** from the originally posted contract price.

Contract Users should note that as per the details of Purchasing Memoranda 20291p11, dated December 11, 2008, and 20291p19 dated December 1, 2009, the items contained in Lots I, II, IV, VI, VII, X, IX, XVIII, XIX, XX, and Items 85, 86, & 87 from Lot XIX, are not available as contract items at this time. Users should also note that effective February 28, 2010, the contract for Lot XVII will expire. New contract opportunities for these and other items will be addressed in the near future.

All other terms and conditions of the contract award remain in effect and unchanged. Please contact the Purchasing Officer listed above, or the OGS/PSG Customer Services Department with any questions or concerns.

\* \* \* \* \*

New York State Office Of General Services  
 Procurement Services Group  
 Corning Tower Building  
 Empire State Plaza  
 Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** December 1, 2009

**GROUP:** 35800 - Traffic Control Equipment  
 (Statewide)

**CONTRACT PERIOD:** December 1, 2006 to  
 November 30, 2011

**PLEASE ADDRESS INQUIRIES TO:**  
STATE AGENCIES & CONTRACTORS

Jim Malone  
 Purchasing Officer I  
 (518) 473 - 2428

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

OTHER AUTHORIZED USERS

Customer Services  
 (518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., M-Systems, Inc., Northeast Signal, Inc., Safetran Traffic Systems, Inc., Traffic Parts, Inc., Traffic Sensor Corporation, Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** CONTRACT RENEWALS and EXTENSIONS

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of the Contract Award Notification, contract term renewals and extensions have been negotiated with a number of the above contractors for their parts of the contracts. In cases where renewals were not in the State's best interests, the State has opted to use their right of unilateral extension to add an additional one (1) month to the original term.

Please refer to the chart below to determine the new expiration dates for the contract lots.

Lot #	Item #s	Contract #	Contractor	Length of Time Added to Term	New Expiration Date
V	ALL	PC63048	Northeast Signal, Inc.	1 Year	November 30, 2010
VI, XVIII	ALL	PC63052	Traffic Systems Inc.	1 Month	December 31, 2009
XIX	79,80,82				
VIII	ALL	PC63042	Applied Strobe Technology	2 Years	November 30, 2011
XI, XIII, XIV	ALL	PC63044	Flagpoles, Inc.	1 Year	November 30, 2010
XII	ALL	PC63053	Union Metal Corporation	1 Year	November 30, 2010
XVII	ALL	PC63049	Safetran Traffic Systems, Inc.	3 Months	February 28, 2010
XIX	77,78	PC63051	Traffic Sensor Corp	1 Month	December 31, 2009
XIX	83	PC63043	ASKCA, Inc.	1 Month	December 31, 2009
Users should note that the following Lots were renewed in 2008 to the maximum term length and are under contract until November 30, 2011.					
XXI, XXIII	ALL	PC63048	Northeast Signal, Inc.		
XXII	ALL	PC63046	M-Systems Inc.		
Please note that items originally found under Lots I, II, VII, IX, XIV and XX, along with items 85 through 87 from Lot XIX are currently open market items.					

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** October 1, 2009

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

James.Malone@ogs.state.ny.us

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
customer.services@ogs.state.ny.us

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., M-Systems, Inc.,  
Northeast Signal, Inc., Safetran Traffic Systems, Inc., Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** Scheduled Price Adjustments for **October 1, 2009**

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on September 30, 2009.

All other terms and conditions of the contract award remain in effect and unchanged.

-continued-

The following are the index values published on September 30, 2009:

<b>Lot #s</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
<b>VIII, XVII through XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	115.8	<b>1.076 = +7.6%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	279.7	<b>1.090 = +9.0%</b>
<b>VI</b>	PCU # 33331433314P - Optical Instrument and Lens Manufacturing	110.3	110.6	<b>1.003 = +0.03%</b>
<b>XI through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	184.8	<b>1.031 = +3.1%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	91.4	<b>0.973 = -2.7%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

<b>LOT #</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
<b>V</b>	Span Mount Hardware	<b>Increase</b>	<b>9.0%</b>
<b>VI</b>	Vehicle Signal Lenses	<b>None</b>	-
<b>VIII</b>	Strobing Signal Indicators	<b>Increase</b>	<b>7.6%</b>
<b>XI</b>	High Beacon Traffic Signal Poles	<b>Increase</b>	<b>3.1%</b>
<b>XII</b>	Span Wire Traffic Signal Poles		
<b>XIII</b>	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
<b>XIV</b>	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts		
<b>XVII</b>	Cabinets and Accessories	<b>Increase</b>	<b>7.6</b>
<b>XVIII</b>	Additional Cabinets and Access.		
<b>XIX</b>	Controller Parts		
<b>XXI</b>	Model 2070 Controller Equip.		
<b>XXII</b>	Magnetic Detectors	<b>Decrease</b>	<b>2.7%</b>
<b>XXIII</b>	Pedestrian Countdown Signal Timers	<b>Increase</b>	<b>7.6%</b>

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lot V are to be **increased** in price by **9.0%** over the originally posted contract price.
2. All Contract Items Listed in Lot VI are to be **held at** the originally posted contract price.
3. All Contract Items Listed in Lots VIII, XVII through XXI & XXIII are to be **increased** in price by **7.6%** over the originally posted contract price.
4. All Contract Items Listed in Lots XI, XII, XIII, and XIV are to be **increased** in price by **3.1%** over the originally posted contract price.
5. All Contract Items Listed in Lot XXII are to be **reduced** in price by **2.7%** from the originally posted contract price.

Contract Users should note that as per the details of Purchasing Memorandum 20291p11, dated December 11, 2008, the items contained in Lots I, II, IV, VII, IX, X, XX, and Items 85, 86, & 87 from Lot XIX, are not available as contract items at this time. New contract opportunities for these and other items will be addressed in the near future.

\* \* \* \* \*

New York State Office Of General Services  
 Procurement Services Group  
 Corning Tower Building  
 Empire State Plaza  
 Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** October 1, 2009

**GROUP:** 35800 - Traffic Control Equipment  
 (Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
STATE AGENCIES & CONTRACTORS

Jim Malone  
 Purchasing Officer I  
 (518) 473 - 2428  
[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**CONTRACT PERIOD:** December 1, 2006 to  
 November 30, 2009

OTHER AUTHORIZED USERS  
 Customer Services  
 (518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR:** Safetran Traffic Systems, Inc.  
**CONTRACT #:** PC63049

**SUBJECT:** Product Change

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

In accordance with the Product Discontinuation and Substitution Clause as found on page 28 of the Contract Award Notification, Item #69 and Item #70 are being changed as follows:

Item #69 - Model 330 Cabinet will now be updated and upgraded to the Model 330R Cabinet.

Item #70 - Model 330S Stretch Cabinet will now be updated and upgraded to the Model 330R-S Stretch Cabinet.

These changes are necessary due to a lack of supply of the Model 215 Current Monitor to support the manufacture of existing in house orders. This monitor was the major electronic control component of the original items. As signal technology has progressed, the use of this part has been diminished to the point of it becoming a custom made component. The upgrades presented in the 330R series makes the continued production of the Model 215 Current Monitor and the 330 series cabinet economically unsound. The original 330 series cabinets were compatible only with Incandescent Bulb Signals and NY DOT Customized LED Signal Modules. The original 330 series cabinet would require additional accessory item purchases as well as additional installation expenses to make the 330 series cabinets compatible with the most up to date signal equipment. The new "R" series cabinets incorporate all the required components to operate at state of the art levels while still being backward compatible to work with all existing systems.

This change also includes a reduction in **base contract price** for all items as follows:

Item #69 - Model 330R Cabinet			Item #79 - Model 330R-S Stretch Cabinet		
Order Quantity	1-5	\$3284.47 (\$3321.00)	Order Quantity	1-5	\$3643.48 (\$3684.00)
	6-24	\$3086.67 (\$3121.00)		6-10	\$3445.68 (\$3484.00)
	25+	\$2987.77 (\$3021.00)		11+	\$3346.78 (\$3346.78)
Previous Base Pricing is listed with in the parenthesis.					
To obtain current pricing, apply the provisions of the contract Price Adjustment Clause and current adjustment factor to the above base prices.					

This change is effective immediately and will be in effect for the remainder of the contract term. All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** July 2, 2009

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428  
[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR:** Traffic Sensor Corporation

**CONTRACT #:** PC63051

**SUBJECT:** Change of Address and Phone Information

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

The above noted contractor, Traffic Sensor Corporation, has announced their relocation to Pomona, CA. The contractor's new address is as follows: Traffic Sensor Corporation  
3205 Pomona Boulevard  
Pomona, CA 91768

The contractor's standard telephone and fax numbers have also changed, and they have added a toll free fax line into service. The new Telephone listing is: (909) 468-4625. The new Fax Line is: (909) 468-4626 with (888) 329-6234 as the Toll Free Fax. The previous Toll Free Telephone number remains unchanged at (800) 929-8721.

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** June 10, 2009

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR:** Northeast Signal, Inc.,  
**CONTRACT #:** PC63048

**SUBJECT:** Manufacturer Update and Price Reduction

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Contract users should note that as the result of a corporate sale of their traffic control equipment division's assets and operations by Quixote Corporation to The Signal Group Inc., contract products offered by Northeast Signal, Inc. and listed as manufactured by Quixote Traffic Company, are now manufactured and supplied under the name Peek Traffic Co.

The contractor, Northeast Signal, Inc. has also announced that effective immediately, a permanent reduction in the base price of contract **Item #93**, Model 2070L Controller, in quantity purchases of **fifty units or more (50+)** from \$1497.13 to **\$1439.00**. All future price adjustments and transactions will reflect this change as being the effective base price.

The purchase price for one (1) to forty nine (49) units remains at \$1497.13.

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** June 1, 2009

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

James.Malone@ogs.state.ny.us

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
customer.services@ogs.state.ny.us

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., M-Systems, Inc.,  
Northeast Signal, Inc., Safetran Traffic Systems, Inc., Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** Scheduled Price Adjustments for June 1, 2009

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on May 29, 2009.

All other terms and conditions of the contract award remain in effect and unchanged.

-continued-

The following are the index values published on May 29, 2009:

<b>Lot #s</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
<b>VIII, XVII through XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	116.1	<b>1.079 = +7.9%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	279.7	<b>1.090 = +9.0%</b>
<b>VI</b>	PCU # 33331433314P - Optical Instrument and Lens Manufacturing	110.3	113.6	<b>1.030= +3.0%</b>
<b>XI through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	194.7	<b>1.086= +8.6%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	92.6	<b>0.986 = -1.4%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

<b>LOT #</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
<b>V</b>	Span Mount Hardware	<b>Increase</b>	<b>9.0%</b>
<b>VI</b>	Vehicle Signal Lenses	<b>Increase</b>	<b>3.0%</b>
<b>VIII</b>	Strobing Signal Indicators	<b>Increase</b>	<b>7.9%</b>
<b>XI</b>	High Beacon Traffic Signal Poles	<b>Increase</b>	<b>8.6%</b>
<b>XII</b>	Span Wire Traffic Signal Poles		
<b>XIII</b>	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
<b>XIV</b>	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts		
<b>XVII</b>	Cabinets and Accessories	<b>Increase</b>	<b>7.9</b>
<b>XVIII</b>	Additional Cabinets and Access.		
<b>XIX</b>	Controller Parts		
<b>XXI</b>	Model 2070 Controller Equip.		
<b>XXII</b>	Magnetic Detectors	<b>None</b>	<b>0.0%</b>
<b>XXIII</b>	Pedestrian Countdown Signal Timers	<b>Increase</b>	<b>7.9%</b>

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lot V are to be **increased** in price by **9.0%** over the originally posted contract price.
2. All Contract Items Listed in Lot VI are to be **increased** in price by **3.0%** over the originally posted contract price.
3. All Contract Items Listed in Lots VIII, , XVII through XXI & XXIII are to be **increased** in price by **7.9%** over the originally posted contract price.
4. All Contract Items Listed in Lots XI, XII, XIII, and XIV are to be **increased** in price by **8.6%** over the originally posted contract price.
5. All Contract Items Listed in Lot XXII are to be priced at the originally posted contract price.

Contract Users should note that as per the details of Purchasing Memorandum 20291p11, dated December 11, 2008, the items contained in Lots I, II, IV, VII, IX, X, XX, and Items 85, 86, & 87 from Lot XIX, are not available as contract items at this time. New contract opportunities for these and other items will be addressed in the near future.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** February 10, 2009

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2008

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)  
**OTHER AUTHORIZED USERS**  
Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR:** Safetran Traffic Systems, Inc.  
**CONTRACT #:** PC63049

**SUBJECT:** CONTRACT RENEWAL

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of the Contract Award Notification, a contract term renewal has been approved for Safetrans Traffic Systems for PC63049, per the chart below.

Lot #	Item #s	Contract #	Contractor	Length of Time Added to Term	New Expiration Date
XVII	ALL	PC63049	Safetran Traffic Systems Inc	1 Year	November 30, 2009
XIX	81, 84				

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** February 2, 2009

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2011

James.Malone@ogs.state.ny.us

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
customer.services@ogs.state.ny.us

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., M-Systems, Inc.,  
Northeast Signal, Inc., Safetran Traffic Systems, Inc. (Pending), Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** Scheduled Price Adjustments for February 1, 2009

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on January 30, 2009.

All other terms and conditions of the contract award remain in effect and unchanged.

-continued-

**GROUP 35800 - Traffic Control Equipment (Statewide)**  
**Price Adjustment Notification - February 1, 2009**

The following are the index values published on January 30, 2009:

Lot #s	Description	Designated Base Index	Current Published PPI	% Difference
<b>VIII, XVII through XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	112.7	<b>1.047 = +4.7%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	298.4	<b>1.163 = +16.3%</b>
<b>VI</b>	PCU # 33331433314P - Optical Instrument and Lens Manufacturing	110.3	113.4	<b>1.028= +2.8%</b>
<b>XI through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	211.5	<b>1.180= +18.0%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	86.2	<b>0.918 = -8.2%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

LOT #	General Description of Lot	Price Adjustment	Rate of Adjustment
<b>V</b>	Span Mount Hardware	<b>Increase</b>	<b>16.3%</b>
<b>VI</b>	Vehicle Signal Lenses	<b>Increase</b>	<b>2.8%</b>
<b>VIII</b>	Strobing Signal Indicators	<b>Increase</b>	<b>4.7%</b>
<b>XI</b>	High Beacon Traffic Signal Poles	<b>Increase</b>	<b>18.0%</b>
<b>XII</b>	Span Wire Traffic Signal Poles		
<b>XIII</b>	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
<b>XIV</b>	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts		
<b>XVII</b>	Cabinets and Accessories	<b>Increase</b>	<b>4.7%</b>
<b>XVIII</b>	Additional Cabinets and Access.		
<b>XIX</b>	Controller Parts		
<b>XXI</b>	Model 2070 Controller Equip.		
<b>XXII</b>	Magnetic Detectors	<b>Decrease</b>	<b>8.2%</b>
<b>XXIII</b>	Pedestrian Countdown Signal Timers	<b>Increase</b>	<b>4.7%</b>

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lot V are to be **increased** in price by **16.3%** over the originally posted contract price.
2. All Contract Items Listed in Lot VI are to be **increased** in price by **2.8%** over the originally posted contract price.
3. All Contract Items Listed in Lots VIII, , XVII through XXI & XXIII are to be **increased** in price by **4.7%** over the originally posted contract price.
4. All Contract Items Listed in Lots XI, XII, XIII, and XIV are to be **increased** in price by **18.0%** over the originally posted contract price.
5. All Contract Items Listed in Lot XXII are to be **decreased** in price by **8.2%** from the originally posted contract price.

Contract Users should note that as per the details of Purchasing Memorandum 20291p11, dated December 11, 2008, the items contained in Lots I, II, IV, VII, IX, X, XX, and Items 85, 86, & 87 from Lot XIX, are not available as contract items at this time. New contract opportunities for these and other items will be addressed in the near future.

\* \* \* \* \*

New York State Office Of General Services  
 Procurement Services Group  
 Corning Tower Building  
 Empire State Plaza  
 Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** December 22, 2008

**GROUP:** 35800 - Traffic Control Equipment  
 (Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
STATE AGENCIES & CONTRACTORS

Jim Malone  
 Purchasing Officer I  
 (518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
 November 30, 2008

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

OTHER AUTHORIZED USERS

Customer Services

(518) 474-6717

[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., G. D. I. Communications LLC, M-Systems, Inc., Marbelite Company, Inc., Northeast Signal, Inc., Safetran Traffic Systems, Inc., Traffic Parts, Inc., Traffic Sensor Corporation, Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** CONTRACT RENEWALS and EXTENSIONS

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of the Contract Award Notification, contract term renewals have been negotiated with a number of the above contractors for their parts of the contracts. In cases where renewals were not possible, the State has opted to use their right of unilateral extension to add an additional one (1) month to the original term.

Please refer to the chart below to determine the new expiration dates for the contract lots.

Lot #	Item #s	Contract #	Contractor	Length of Time Added to Term	New Expiration Date
I, II, IX, X	ALL	PC63050	Traffic Parts Inc.	1 Month	December 31, 2008
IV	ALL	PC63047	Marbelite, Co. Inc.	1 Month	December 31, 2008
V	ALL	PC63048	Northeast Signal, Inc.	1 Year	November 30, 2009
VI, XVIII	ALL	PC63052	Traffic Systems Inc.	1 Year	November 30, 2009
XIX	79,80,82			1 Month	December 31, 2008
VII, XX	ALL			1 Year	November 30, 2009
VIII	ALL	PC63042	Applied Strobe Technology	1 Year	November 30, 2009
XI, XIII, XIV	ALL	PC63044	Flagpoles, Inc.	1 Year	November 30, 2009
XII	ALL	PC63053	Union Metal Corporation	1 Year	November 30, 2009
XXI, XXIII	ALL	PC63048	Northeast Signal, Inc.	3 Years	November 30, 2011
XXII	ALL	PC63046	M-Systems Inc.	3 Years	November 30, 2011
XIX	77,78	PC63051	Traffic Sensor Corp	1 Year	November 30, 2009
XIX	83	PC63043	ASKCA, Inc.	1 Year	November 30, 2009
XIX	85,86,87	PC63045	GDI Communications LTD.	1 Month	December 31, 2008

Please note the renewal of contract PC63049 held by Safetrans Traffic Systems, Inc. for Lots XVII and XIX is **Pending**, use of this contract is suspended until further notice.

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** November 28, 2008

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428  
[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2008

**OTHER AUTHORIZED USERS**  
Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., G. D. I. Communications LLC, M-Systems, Inc., Marbelite Company, Inc., Northeast Signal, Inc., Safetran Traffic Systems, Inc., Traffic Parts, Inc., Traffic Sensor Corporation, Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** EXTENSION OF CONTRACT

**ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of the aforementioned contract the State of New York is exercising its option to unilaterally extend this contract by one (1) month until December 31, 2008.

Please note that this contract will end immediately, should a replacement contract be awarded before this termination date, and that the period of extension will fold into the contract renewal package that is currently under consideration at the Office of the State Comptroller. Users should note however, that as a part of the noted renewal package, the full contracts with GDI Communications LLC, Marbelite Co. Inc., and Traffic Parts Inc., along with the sections of the Traffic Systems Inc. contract for products covered under Lots VII and XX will end with no further extensions on December 31, 2008.

Please adjust your records accordingly to reflect the contract extension.  
All other terms and conditions of this award remain unchanged.

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** October 1, 2008

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2008

James.Malone@ogs.state.ny.us

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
customer.services@ogs.state.ny.us

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., G. D. I. Communications LLC,  
M-Systems, Inc., Marbelite Company, Inc., Northeast Signal, Inc.,  
Safetran Traffic Systems, Inc., Traffic Parts, Inc., Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** Scheduled Price Adjustments for **October 1, 2008**

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on September 30, 2008.

All other terms and conditions of the contract award remain in effect and unchanged.

-continued-

The following are the index values published on September 30, 2008:

<b>Lot #s</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
<b>I, II</b>	PCU # 335110335110 - Electric Lamp, Bulb & Parts Manufacturing	108.5	110.6	<b>1.019 = +1.9%</b>
<b>VII, VIII, IX, XVII through XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	110.5	<b>1.027 = +2.7%</b>
<b>IV</b>	PCU # 3351223351224 for Non Residential Electric Lighting Fixture Manufacturing - Industrial-type Electric Lighting Fixtures, including parts & accessories	167.4	174.2	<b>1.041 = +4.1%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	297.2	<b>1.159 = +15.9%</b>
<b>VI</b>	PCU # 33331433314P - Optical Instrument and Lens Manufacturing	110.3	113.2	<b>1.026= +2.6%</b>
<b>X through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	221.5	<b>1.235 = +23.5%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	87.0	<b>0.927 = -7.3%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

<b>LOT #</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
<b>I &amp; II</b>	Traffic Signal Lamps	<b>No Adjustment</b>	
<b>IV</b>	Vehicle Signal Heads	<b>Increase</b>	<b>4.1%</b>
<b>V</b>	Span Mount Hardware	<b>Increase</b>	<b>15.9%</b>
<b>VI</b>	Vehicle Signal Lenses	<b>Increase</b>	<b>2.6%</b>
<b>VII</b>	Programmable Signal Heads	<b>Increase</b>	<b>2.7%</b>
<b>VIII</b>	Strobing Signal Indicators		
<b>IX</b>	Pedestrian Signal Heads		
<b>X</b>	Pedestrian Signal Pole Mount Brackets & Stations	<b>Increase</b>	<b>23.5%</b>
<b>XI</b>	High Beacon Traffic Signal Poles		
<b>XII</b>	Span Wire Traffic Signal Poles		
<b>XIII</b>	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
<b>XIV</b>	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts	<b>Increase</b>	<b>2.7%</b>
<b>XVII</b>	Cabinets and Accessories		
<b>XVIII</b>	Additional Cabinets and Access.		
<b>XIX</b>	Controller Parts		
<b>XX</b>	Model 170 Controller Equip.		
<b>XXI</b>	Model 2070 Controller Equip.	<b>Decrease</b>	<b>7.3%</b>
<b>XXII</b>	Magnetic Detectors		
<b>XXIII</b>	Pedestrian Countdown Signal Timers	<b>Increase</b>	<b>2.7%</b>

**Summary of eligible adjustments is as follows:**

1. All Contract Items Listed in Lots I, II remain at the originally posted contract price.
2. All Contract Items Listed in Lot IV are to be **increased** in price by **4.1%** over the originally posted contract price.
3. All Contract Items Listed in Lot V are to be **increased** in price by **15.9%** over the originally posted contract price.
4. All Contract Items Listed in Lot VI are to be **increased** in price by **2.6%** over the originally posted contract price.
5. All Contract Items Listed in Lots VII, VIII, IX, XVII through XXI & XXIII are to be **increased** in price by **2.7%** over the originally posted contract price.
6. All Contract Items Listed in Lots X, XI, XII, XIII, and XIV are to be **increased** in price by **23.5%** over the originally posted contract price.
7. All Contract Items Listed in Lot XXII are to be **decreased** in price by **7.3%** from the originally posted contract price.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** August 21, 2008

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2008

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428  
[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR:** Traffic Parts, Inc.

**CONTRACT #:** PC63050

**SUBJECT:** Product Discontinuation and Replacement

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Please be advised of the following change per the terms of the contract, for Lot II, Item 4a:  
595 lumen, 70 watt, long life lamp for use in 200mm (8") signal lamp housings:

Traffic Parts, Inc. has been supplying American Light Bulb Manufacturing Company's Lamp #TP7111 for this line item. However effective immediately, it has been discontinued, no residual inventory remains and as such is no longer available.

Traffic Parts, Inc. has obtained a comparable bulb manufactured by Hytron Inc., designated as TP#7324 and is offering this to the State of New York as the replacement for the TP7111, per the contract terms at the same price and quantities as the originally supplied item. Traffic Signal Engineers at The New York State Department of Transportation have reviewed the specifications of the Hytron product and determined it to be a proper replacement.

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

# PURCHASING MEMORANDUM

## CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** June 10, 2008

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2008

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR:** Northeast Signal, Inc.  
**CONTRACT #:** PC63048

**SUBJECT:** Clarification of Item Descriptions

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

For clarification, the descriptions for items 99, 100 and 101 on page 35 of the Supplemental Contract Award Notification, are revised to better identify the items and reflect the item's function as follows.

- 99 Model 2070-4A Power Supply Module - complete as per specifications
- 100 Model 2070 Extender Boards - complete as per specifications
- 101 Model 2070 Loop Back Diagnostic Test - complete as per specifications

These descriptions are also reflected in the **REVISED** Contract Award Notification that may be found on the OGS Contract Website.

All other terms and conditions of the contract award remain in effect and unchanged.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

**AWARD NUMBER:** [20291](#)

**DATE:** June 2, 2008

**GROUP:** 35800 - Traffic Control Equipment  
(Statewide)

**PLEASE ADDRESS INQUIRIES TO:**  
**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

**CONTRACT PERIOD:** December 1, 2006 to  
November 30, 2008

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

**CONTRACTOR(S):** Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., G. D. I. Communications LLC,  
M-Systems, Inc., Marbelite Company, Inc., Northeast Signal, Inc.,  
Safetran Traffic Systems, Inc., Traffic Parts, Inc., Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

**CONTRACT #s:** PC63042 through PC63053

**SUBJECT:** Scheduled Price Adjustments for June 1, 2008

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on May 29, 2008.

All other terms and conditions of the contract award remain in effect and unchanged.

-continued-

The following are the index values published on May 29, 2008:

<b>Lot #s</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
<b>I, II</b>	PCU # 335110335110 - Electric Lamp, Bulb & Parts Manufacturing	108.5	108.7	<b>1.002 = +0.2%</b>
<b>VII, VIII, IX, XVII through XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	109.8	<b>1.020 = +2.0%</b>
<b>IV</b>	PCU # 3351223351224 for Non Residential Electric Lighting Fixture Manufacturing - Industrial-type Electric Lighting Fixtures, including parts & accessories	167.4	175.1	<b>1.046 = +4.6%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	294.0	<b>1.146 = +14.6%</b>
<b>VI</b>	PCU # 33331433314P - Optical Instrument and Lens Manufacturing	110.3	112.6	<b>1.021 = +2.1%</b>
<b>X through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	204.9	<b>1.143 = +14.3%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	87.3	<b>0.930 = -7.0%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

<b>LOT #</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
<b>I &amp; II</b>	Traffic Signal Lamps	<b>No Adjustment</b>	
<b>IV</b>	Vehicle Signal Heads	<b>Increase</b>	<b>4.6%</b>
<b>V</b>	Span Mount Hardware	<b>Increase</b>	<b>14.6%</b>
<b>VI</b>	Vehicle Signal Lenses	<b>Increase</b>	<b>2.1%</b>
<b>VII</b>	Programmable Signal Heads	<b>Increase</b>	<b>2.0%</b>
<b>VIII</b>	Strobing Signal Indicators		
<b>IX</b>	Pedestrian Signal Heads		
<b>X</b>	Pedestrian Signal Pole Mount Brackets & Stations	<b>Increase</b>	<b>14.3%</b>
<b>XI</b>	High Beacon Traffic Signal Poles		
<b>XII</b>	Span Wire Traffic Signal Poles		
<b>XIII</b>	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
<b>XIV</b>	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts	<b>Increase</b>	<b>2.0%</b>
<b>XVII</b>	Cabinets and Accessories		
<b>XVIII</b>	Additional Cabinets and Access.		
<b>XIX</b>	Controller Parts		
<b>XX</b>	Model 170 Controller Equip.		
<b>XXI</b>	Model 2070 Controller Equip.	<b>Decrease</b>	<b>7.0%</b>
<b>XXII</b>	Magnetic Detectors		
<b>XXIII</b>	Pedestrian Countdown Signal Timers	<b>Increase</b>	<b>2.0%</b>

Summary of eligible adjustments is as follows:

1. All Contract Items Listed in Lots I, II remain at the originally posted contract price.
2. All Contract Items Listed in Lot IV are to be **increased** in price by **4.6%** over the originally posted contract price.
3. All Contract Items Listed in Lot V are to be **increased** in price by **14.6%** over the originally posted contract price.
4. All Contract Items Listed in Lot VI are to be **increased** in price by **2.1%** over the originally posted contract price.
5. All Contract Items Listed in Lots VII, VIII, IX, XVII through XXI & XXIII are to be **increased** in price by 2.0% over the originally posted contract price.
6. All Contract Items Listed in Lots X, XI, XII, XIII, and XIV are to be **increased** in price by 14.3% over the originally posted contract price.
7. All Contract Items Listed in Lot XXII are to be **decreased** in price by **7.0%** from the originally posted contract price.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [20291](#)

DATE: February 1, 2008

GROUP: 35800 - Traffic Control Equipment  
(Statewide)

CONTRACT PERIOD: December 1, 2006 to  
November 30, 2008

**PLEASE ADDRESS INQUIRIES TO:**

**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

CONTRACTOR(S): Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., G. D. I. Communications LLC,  
M-Systems, Inc., Marbelite Company, Inc., Northeast Signal, Inc.,  
Safetran Traffic Systems, Inc., Traffic Parts, Inc., Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

CONTRACT #s: PC63042 through PC63053

SUBJECT: Scheduled Price Adjustments for February 1, 2008

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on January 31, 2008.

All other terms and conditions of the contract award remain in effect and unchanged.

-continued-

The following are the index values published on January 31, 2008:

<b>Lot #s</b>	<b>Description</b>	<b>Designated Base Index</b>	<b>Current Published PPI</b>	<b>% Difference</b>
<b>I, II</b>	PCU # 335110335110 - Electric Lamp, Bulb & Parts Manufacturing	108.5	109.0	<b>0.995 = -0.5%</b>
<b>VII, VIII, IX, XVII through XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	109.5	<b>1.017 = 1.7%</b>
<b>IV</b>	PCU # 3351223351224 for Non Residential Electric Lighting Fixture Manufacturing - Industrial-type Electric Lighting Fixtures, including parts & accessories	167.4	174.2	<b>1.041 = 4.1%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	263.8	<b>1.028 = 2.8%</b>
<b>VI</b>	PCU # 33331433314P - Optical Instrument and Lens Manufacturing	110.3	107.1	<b>0.970 = -3.0%</b>
<b>X through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	187.9	<b>1.048 = 4.8%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	88.4	<b>0.941 = -5.9%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

<b>LOT #</b>	<b>General Description of Lot</b>	<b>Price Adjustment</b>	<b>Rate of Adjustment</b>
<b>I &amp; II</b>	Traffic Signal Lamps	<b>No Adjustment</b>	
<b>IV</b>	Vehicle Signal Heads	<b>Increase</b>	<b>4.1%</b>
<b>V</b>	Span Mount Hardware	<b>Increase</b>	<b>2.8%</b>
<b>VI</b>	Vehicle Signal Lenses	<b>Decrease</b>	<b>3.0%</b>
<b>VII</b>	Programmable Signal Heads	<b>No Adjustment</b>	
<b>VIII</b>	Strobing Signal Indicators		
<b>IX</b>	Pedestrian Signal Heads		
<b>X</b>	Pedestrian Signal Pole Mount Brackets & Stations	<b>Increase</b>	<b>4.8%</b>
<b>XI</b>	High Beacon Traffic Signal Poles		
<b>XII</b>	Span Wire Traffic Signal Poles		
<b>XIII</b>	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
<b>XIV</b>	Top Bracket Mount Poles, w/ Aluminum Anchor Base & Bolts	<b>No Adjustment</b>	
<b>XVII</b>	Cabinets and Accessories		
<b>XVIII</b>	Additional Cabinets and Access.		
<b>XIX</b>	Controller Parts		
<b>XX</b>	Model 170 Controller Equip.		
<b>XXI</b>	Model 2070 Controller Equip.	<b>Decrease</b>	<b>5.9%</b>
<b>XXII</b>	Magnetic Detectors		
<b>XXIII</b>	Pedestrian Countdown Signal Timers	<b>No Adjustment</b>	

Summary of eligible adjustments is as follows:

1. All Contract Items Listed in Lot IV are to be **increased** in price by **4.1%** over the originally posted contract price.
2. All Contract Items Listed in Lot V are to be **increased** in price by **2.8%** over the originally posted contract price.
3. All Contract Items Listed in Lot VI are to be **decreased** in price by **3.0%** over the originally posted contract price.
4. All Contract Items Listed in Lots X, XI, XII, XIII, and XIV are to be **increased** in price by **4.8%** over the originally posted contract price.
5. All Contract Items Listed in Lot XXII are to be **decreased** in price by **5.9%** over the originally posted contract price.
6. All Contract Items Listed in Lots I, II, VII, VIII, IX, XVII through XXI & XXIII remain at the originally posted contract price.

\* \* \* \* \*

New York State Office Of General Services  
Procurement Services Group  
Corning Tower Building  
Empire State Plaza  
Albany, New York 12242  
<http://www.ogs.state.ny.us>

## PURCHASING MEMORANDUM

### CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [20291](#)

DATE: October 1, 2007

GROUP: 35800 - Traffic Control Equipment  
(Statewide)

CONTRACT PERIOD: December 1, 2006 to  
November 30, 2008

**PLEASE ADDRESS INQUIRIES TO:**

**STATE AGENCIES & CONTRACTORS**

Jim Malone  
Purchasing Officer I  
(518) 473 - 2428

[James.Malone@ogs.state.ny.us](mailto:James.Malone@ogs.state.ny.us)

**OTHER AUTHORIZED USERS**

Customer Services  
(518) 474-6717  
[customer.services@ogs.state.ny.us](mailto:customer.services@ogs.state.ny.us)

CONTRACTOR(S): Applied Strobe Technology, ASKCA, Inc., Flagpoles, Inc., G. D. I. Communications LLC,  
M-Systems, Inc., Marbelite Company, Inc., Northeast Signal, Inc.,  
Safetran Traffic Systems, Inc., Traffic Parts, Inc., Traffic Sensor Corporation,  
Traffic Systems Inc., Union Metal Corporation

CONTRACT #s: PC63042 through PC63053

SUBJECT: Scheduled Price Adjustments for October 1, 2007

**TO ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:**

Per the terms of page 23 of the Contract Award Notification, the following adjustments to the original contract prices are hereby instituted and are to remain in effect until further notice.

All of the contract items have been placed in specific product lots, which were used to target the proper price adjustment to the items in each lot. Any lot in which the assigned U. S. Department of Labor Price Index has changed in relation to the base index by **greater than two percent (2%)** will have a price adjustment applied.

The chart on page 2 of this Purchasing Memorandum shows the Index Values published on September 30, 2007:

The following are the index values published on March 14, 2007:

Lot #s	Description	Designated Base Index	Current Published PPI	% Difference
<b>I, II</b>	PCU # 335110335110 - Electric Lamp, Bulb & Parts Manufacturing	108.5	108.3	<b>0.998 = -0.2%</b>
<b>VII, VIII, IX, XVII through XXI &amp; XXIII</b>	PCU # 3342903342902 - Manufacturing of Vehicular and Pedestrian Traffic Control Equipment	107.6	108.8	<b>1.011 = 1.1%</b>
<b>IV</b>	PCU # 3351223351224 for Non Residential Electric Lighting Fixture Manufacturing - Industrial-type Electric Lighting Fixtures, including parts & accessories	167.4	168.5	<b>1.006 = 0.6%</b>
<b>V</b>	PCU # 3325103325107 - Hardware Manufacture - Transportation Equipment other than Motor Vehicle	256.5	268.0	<b>1.045 = 4.5%</b>
<b>VI</b>	PCU # 33331433314P - Optical Instrument and Lens Manufacturing	110.3	107.1	<b>0.970 = -3.0%</b>
<b>X through XIV</b>	PCU # 332312332312P - Manufacturing of Fabricated Structural Metal Primary Products	179.3	185.5	<b>1.035 = 3.5%</b>
<b>XXII</b>	PCU # 334418334418 - Manufacturing of Printed Circuit Assemblies for Communications	93.9	90.1	<b>0.96 = -4.0%</b>

Therefore, based on the terms of the contracts, the following price adjustments are in order at this time:

LOT #	General Description of Lot	Price Adjustment	Rate of Adjustment
I & II	Traffic Signal Lamps	None	-
IV	Vehicle Signal Heads	None	-
V	Span Mount Hardware	Increase	4.5%
VI	Vehicle Signal Lenses	<b>Decrease</b>	<b>3.0%</b>
VII	Programmable Signal Heads	None	-
VIII	Strobing Signal Indicators		-
IX	Pedestrian Signal Heads		-
X	Pedestrian Signal Pole Mount Brackets & Stations	Increase	3.5%
XI	High Beacon Traffic Signal Poles		
XII	Span Wire Traffic Signal Poles		
XIII	Top Bracket Mount Poles, w/ Steel Anchor & Bolts		
XIV	Top Bracket Mount Poles, w/ Aluminum Anchor Base and Bolts		
XVII	Cabinets and Accessories	None	-
XVIII	Additional Cabinets and Access.		
XIX	Controller Parts		
XX	Model 170 Controller Equip.		
XXI	Model 2070 Controller Equip.		
XXII	Magnetic Detectors		
XXIII	Pedestrian Countdown Signal Timers	<b>Decrease</b>	<b>4.0%</b>

Therefore:

1. All Contract Items Listed in Lot V are to be **increased** in price by 4.5% over the originally posted contract price.
2. All Contract Items Listed in Lot VI are to be **decreased** in price by 3.0% over the originally posted contract price.
3. All Contract Items Listed in Lots X, XI, XII, XIII, and XIV are to be **increased** in price by 3.5% over the originally posted contract price.
4. All Contract Items Listed in Lot XXII are to be **decreased** in price by 4.0% over the originally posted contract price.

All other terms and conditions of the contract award remain in effect and unchanged.