



Contract Award Notification Update

Subject: Contract Expiration

DATE: December 1, 2016 **AWARD #:** [22343-RA](#) **GROUP #:** 38612

AWARD DESCRIPTION: Traffic Safety Products - (Traffic Calming Equipment & Accessories including Traffic Cones, Delineators, & Channelizers) (Statewide with Multi-State Participation)

CONTRACT PERIOD: March 29, 2012 – March 28, 2017

CONTACTS: *For State Agencies:* Brandy Alden | 518-408-1140 | Brandy.Alden@ogs.ny.gov
For Other Auth. Users: customer.services@ogs.ny.gov | 518-474-6717

CONTRACT NO.:	CMC0002	CONTRACTOR:	Lightle Enterprises of Ohio, LLC
	CMC0003 & PC65729		Pexco LLC
	PC65731		Traffic Logix Corporation
	PC65732		Traffix Devices Inc.
	CMC0004 & PC65733		Work Area Protection Corporation.

Please be advised that the above referenced contract is scheduled to expire on March 28, 2017. Due to low sales there are no plans to extend or issue a replacement contract in this area; therefore, authorized users are encouraged to plan accordingly and are advised to follow their purchasing policies and procedures, and statutory requirements for needed products once the contracts expire.

Contractors must honor all purchase orders issued prior to the contract expiration date.

Authorized users are further advised that some of these types of products are also available through Group 39000, Award 22918, Industrial & Commercial Supplies and Equipment:
<http://ogs.ny.gov/purchase/spg/awards/3900022918CAN.HTM>

Office of General Services
New York State Procurement
Corning Tower, 38th Floor
Empire State Plaza
Albany, New York 12242
<http://nyspro.ogs.ny.gov>

PURCHASING MEMORANDUM

CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [22343](#)

DATE: October 1, 2014

GROUP: 38612 - TRAFFIC SAFETY PRODUCTS
(Traffic Calming Equipment & Accessories including
Traffic Cones, Delineators, & Channelizers)
(Statewide with Multi-State Participation)

PLEASE ADDRESS INQUIRIES TO:
STATE AGENCIES & CONTRACTORS

Jim Malone
Contract Management Specialist I
(518) 473-2428
James.Malone@ogs.state.ny.us

CONTRACT PERIOD:

March 29, 2012 - February 29, 2016

OTHER AUTHORIZED USERS

Customer Services
(518) 474-6717
customer.services@ogs.state.ny.us

CONTRACTORS: Lakeside Plastics Inc., Lightle Enterprises of Ohio, LLC, Pexco LLC,
Plastic Safety Systems Inc., Traffic Logix Corporation, Traffic Devices Inc.,
Work Area Protection Inc.

CONTRACT #.: PC65729 through PC65723 & CMC0001 through CMC0004

SUBJECT: Implementation of Scheduled Price Adjustment

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

Per the terms of page 7 of the Contract Award Notification, a scheduled price adjustment has been calculated based on the lot-by-lot formula presented in the IFB. The following adjustments to the original contract prices are hereby instituted effective on October 1, 2014 and will remain in effect until further notice.

Each contract lot has specifically assigned U.S. Department of Labor Producer Price Indices which, when used in conjunction with the adjustment formula, combine to give an appropriate price adjustment. The calculations for this adjustment period used index values published on September 23, 2014. The resultant calculations for all lots exceeded the two percent (2%) adjustment limitation and the following price adjustments will apply.

LOT(s)	Lot Description	Calculated Adjustment
I & II	Traffic Cones	4.636%
III	Channelizer Drums	5.595%
V & VI	Channelizer Tubes & Tubular Markers	4.476%
VII & VIII	Flexible Delineator Posts & Snowplow Markers	4.832%
IX	Temporary Rumble Strips	-6.546%
XI	Speed Bumps, Speed Humps & Speed Tables	3.556%

All adjustment rates are applied to the original awarded pricing as found in the Contract Award Notification. Lots I through VIII and XI represent increases in price, while Lot IX prices decrease in this adjustment period.

Additionally, per the terms of the contract, the price adjustment does not apply to the State of New Jersey.

All other terms and conditions of the contract award remain in effect and unchanged.

* * * * *

New York State Office of General Services
NYS PROCUREMENT
Corning Tower Building
Empire State Plaza
Albany, New York 12242
<http://www.ogs.ny.gov>

PURCHASING MEMORANDUM
CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [22343](#)

DATE: April 1, 2014

GROUP: 38612 - TRAFFIC SAFETY PRODUCTS
(Traffic Calming Equipment & Accessories including
Traffic Cones, Delineators, & Channelizers)
(Statewide with Multi-State Participation)

PLEASE ADDRESS INQUIRIES TO:
STATE AGENCIES & CONTRACTORS

Jim Malone
Contract Management Specialist I
(518) 473-2428
James.Malone@ogs.state.ny.us

CONTRACT PERIOD: March 29, 2012 - February 29, 2016

OTHER AUTHORIZED USERS

Customer Services
(518) 474-6717
customer.services@ogs.state.ny.us

**CONTRACTORS: Lakeside Plastics Inc., Lightle Enterprises of Ohio, LLC, Pexco LLC,
Plastic Safety Systems Inc., Traffic Logix Corporation, Traffix Devices Inc.,
Work Area Protection Inc.**

CONTRACT #.: PC65729 through PC65723 & CMC0001 through CMC0004

SUBJECT: Implementation of Scheduled Price Adjustment

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

Per the terms of page 7 of the Contract Award Notification, a scheduled price adjustment has been calculated based on the lot by lot formula presented in the IFB to become effective, April 1, 2014. The following adjustments to the original contract prices are hereby instituted effective on April 1st, 2014 and will remain in effect until further notice.

All of the contract lots have a specifically assigned U.S. Department of Labor Producer Price Indices, which when in used in conjunction with the adjustment formula, combine to give an appropriate price adjustment related to the items in each lot in comparison with pricing at the time of the bid. Per the terms, the adjustment data was collected and calculated 7 to 10 days before the effective date of the adjustment. It is forwarded upon completion to our Multi-State partners. This allows them the opportunity to process the information as necessary for the adjustment to become effective in their states in a timely manner. The calculations for this adjustment period uses index values published on March 24th, 2013. The resultant calculations for all lots exceeded the two percent (2%) adjustment limitation and will have the following price adjustments applied to the original awarded pricing.

LOT(s)	Lot Description	Calculated Adjustment
I & II	Traffic Cones	3.195%
III	Channelizer Drums	3.747%
V & VI	Channelizer Tubes & Tubular Markers	3.103%
VII & VIII	Flexible Delineator Posts & Snowplow Markers	3.623%
IX	Temporary Rumble Strips	-7.033%
XI	Speed Bumps, Speed Humps & Speed Tables	2.552%

All adjustment rates are applied to the original awarded pricing as found in the Contract Award Notification. Lots I through VIII and XI represent increases in price, while Lot IX prices decrease in this adjustment period.

Additionally note per the terms of the contract, the price adjustment does not apply to the State of New Jersey.
All other terms and conditions of the contract award remain in effect and unchanged.

* * * * *

New York State Office of General Services
New York State Procurement
Corning Tower Building
Empire State Plaza
Albany, New York 12242
<http://www.ogs.ny.gov>

PURCHASING MEMORANDUM
CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [22343](#)

DATE: October 1, 2013

GROUP: 38612 - TRAFFIC SAFETY PRODUCTS
(Traffic Calming Equipment & Accessories including
Traffic Cones, Delineators, & Channelizers)
(Statewide with Multi-State Participation)

PLEASE ADDRESS INQUIRIES TO:
STATE AGENCIES & CONTRACTORS

Jim Malone
Contract Management Specialist I
(518) 473-2428
Russell.Patton@ogs.ny.gov

CONTRACT PERIOD: **March 29, 2012**
to February 29, 2016

OTHER AUTHORIZED USERS

Customer Services
(518) 474-6717
customer.services@ogs.ny.gov

CONTRACTORS: Lakeside Plastics Inc., Lightle Enterprises of Ohio, LLC, Pexco LLC,
Plastic Safety Systems Inc., Traffic Logix Corporation, Traffix Devices Inc.,
Work Area Protection Inc.

CONTRACT #.: PC65729 through PC65723, and CMC0001 through CMC0004

SUBJECT: Implementation of Scheduled Price Adjustment and Change in Contract Administration.

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

Per the terms of page 7 of the Contract Award Notification, a scheduled price adjustment has been calculated based on the lot by lot formula presented in the IFB to become effective, April 1, 2013. The following adjustments to the original contract prices are hereby instituted effective this date and are to remain in effect until further notice.

All of the contract lots have a specifically assigned U.S. Department of Labor Producer Price Indices, which when in used in conjunction with the adjustment formula, combine to give an appropriate price adjustment related to the items in each lot in comparison with pricing at the time of the bid. For any lot in which resultant calculation yields a result showing a change exceeding plus (+) or minus (-) two percent (2%) will have a price adjustment applied. Additionally, the adjustment data is collected and calculated 7 to 10 days before the effective date of the adjustment. It is forwarded upon completion to our Multi-State partners. This allows them the opportunity to process the information as necessary for the adjustment to become effective in their states in a timely manner. The following are the results of the calculations for this adjustment period, using index values as published on September 23, 2013:

LOT(s)	Lot Description	Calculated Adjustment
I & II	Traffic Cones	0.748%
III	Channelizer Drums	2.062%
V & VI	Channelizer Tubes & Tubular Markers	0.529%
VII & VIII	Flexible Delineator Posts & Snowplow Markers	0.742%
IX	Temporary Rumble Strips	-10.150%
XI	Speed Bumps, Speed Humps & Speed Tables	1.136%

Users note that only Lots III and IX exceed the 2% threshold. Therefore the prices for all items in Lots III are increased by 2.062% and prices for all items in Lot IX are decreased by 10.15% from the original awarded pricing. No other lots are eligible for a price adjustment at this time.

Additionally note per the terms of the contract, the price adjustment does not apply to the State of New Jersey. All other terms and conditions of the contract award remain in effect and unchanged.

* * * * *

New York State Office of General Services
NYS PROCUREMENT
Corning Tower Building
Empire State Plaza
Albany, New York 12242
<http://www.ogs.ny.gov>

PURCHASING MEMORANDUM
CONTRACT AWARD NOTIFICATION UPDATE

AWARD NUMBER: [22343](#)

DATE: April 1, 2013

GROUP: 38612 - TRAFFIC SAFETY PRODUCTS
(Traffic Calming Equipment & Accessories including
Traffic Cones, Delineators, & Channelizers)
(Statewide with Multi-State Participation)

PLEASE ADDRESS INQUIRIES TO:
STATE AGENCIES & CONTRACTORS
Russell Patton
Contract Management Specialist I
(518) 474-9621
Russell.Patton@ogs.ny.gov

CONTRACT PERIOD: March 29, 2012
to February 29, 2016

OTHER AUTHORIZED USERS
Customer Services
(518) 474-6717
customer.services@ogs.ny.gov

CONTRACTORS: Lakeside Plastics Inc., Lightle Enterprises of Ohio, LLC, Pexco LLC,
Plastic Safety Systems Inc., Traffic Logix Corporation, Traffix Devices Inc.,
Work Area Protection Inc.

CONTRACT #.: PC65729 through PC65723, and CMC0001 through CMC0004

SUBJECT: Implementation of Scheduled Price Adjustment and Change in Contract Administration.

ALL STATE AGENCIES AND OTHERS AUTHORIZED TO USE STATE CONTRACTS:

Per the terms of page 7 of the Contract Award Notification, a scheduled price adjustment has been calculated based on the lot by lot formula presented in the IFB to become effective, April 1, 2013. The following adjustments to the original contract prices are hereby instituted effective this date and are to remain in effect until further notice.

All of the contract lots have a specifically assigned U.S. Department of Labor Producer Price Indices, which when in used in conjunction with the adjustment formula, combine to give an appropriate price adjustment related to the items in each lot in comparison with pricing at the time of the bid. For any lot in which resultant calculation yields a result showing a change exceeding plus (+) or minus (-) two percent (2%) will have a price adjustment applied. Additionally, the adjustment data is collected and calculated 7 to 10 days before the effective date of the adjustment. It is forwarded upon completion to our Multi-State partners. This allows them the opportunity to process the information as necessary for the adjustment to become effective in their states in a timely manner. The following are the results of the calculations for this adjustment period, using index values as published on March 20, 2013:

LOT(s)	Lot Description	Calculated Adjustment
I & II	Traffic Cones	1.024%
III	Channelizer Drums	2.724%
V & VI	Channelizer Tubes & Tubular Markers	0.029%
VII & VIII	Flexible Delineator Posts & Snowplow Markers	0.756%
IX	Temporary Rumble Strips	-10.989%
XI	Speed Bumps, Speed Humps & Speed Tables	1.117%

Users note that only Lots III and IX exceed the 2% threshold. Therefore the prices for all items in Lots III are increased by 2.724% and prices for all items in Lot IX are decreased by 10.989%. No other lots are eligible for a price adjustment at this time.

(Continued)

**GROUP 38612 – Traffic Safety Products - (Traffic Calming Equipment & Accessories including Traffic Cones, Delineators, & Channelizers) (Statewide with Multi-State Participation)
Scheduled Price Adjustment - April 1, 2013**

PAGE 2

Additionally note per the terms of the contract, the price adjustment does not apply to the State of New Jersey.

As a part of the reorganization and transformation of the OGS Procurement Services Group into NYS Procurement (NYSPRO), the day to day administration of the above noted contract is now being handled through the NYSPRO Contract Management Group. Effective immediately, Contract Management Specialist 1 Russell Patton is the contract administrator. Mr. Patton's contact information is listed above.

All other terms and conditions of the contract award remain in effect and unchanged.

* * * * *